



INTEGRATED TRIBAL DEVELOPMENT AGENCY,  
NABARANGPUR

Invitation for Bids

**Bid Identification No. ITDANBG-02/2026-27**

Lr. No.-2166/2026

Date 20<sup>th</sup> May 2026

The Project Administrator, ITDA, Nabarangpur, on behalf of Governor of Odisha, invites **percentage rate bids in single cover system in ONLINE MODE only**, for the following works.


| Sl. No. | Name of Work   | Value of work | Bid Security/ EMD (In ₹.) | Cost of document | Period of completion     | Class of Bidder |
|---------|--|---------------|---------------------------|------------------|--------------------------|-----------------|
| 1       | 2  | 3             | 4                         | 5                | 6                        | 7               |
| 1       | Construction of Additional Class Room at Palia Ashram School under Jharigam Block                          | ₹ 10,05,052/- | ₹ 10,100/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |
| 2       | Repair of Boundary Wall at Govt. SSD High School, Bhatrasiuni under Nabarangpur Block                      | ₹ 12,61,499/- | ₹ 12,700/-                | ₹ 6,000/-        | 4 (Four) Calender Months | 'D' & 'C' Class |
| 3       | Repair of Class Room at Ashram School, Betal under Nabarangpur Block                                       | ₹ 11,46,897/- | ₹ 11,500/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |
| 4       | Repair of 100 sated Girls Hostel Building at Govt. SSD Girls High School, Kotraguda under Nandahandi Block | ₹ 16,48,653/- | ₹ 16,500/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |
| 5       | Repair of General Girls Hostel Building at Govt. SSD Girls High School, Kotraguda under Nandahandi Block   | ₹ 16,48,653/- | ₹ 16,500/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |
| 6       | Repair of Boundary Wall at Govt. SSD High School, Kotraguda under Nandahandi Block                         | ₹ 12,60,950/- | ₹ 12,700/-                | ₹ 6,000/-        | 4 (Four) Calender Months | 'D' & 'C' Class |
| 7       | Repair of Class Rooms at Govt. SSD Girls High School, Kodinga under Kosagumuda Block                       | ₹ 33,39,094/- | ₹ 33,400/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'C' & 'B' Class |
| 8       | Repair of Boundary Wall at Govt. SSD High School, Kodinga under Kosagumuda Block                           | ₹ 12,14,976/- | ₹ 12,200/-                | ₹ 6,000/-        | 4 (Four) Calender Months | 'D' & 'C' Class |
| 9       | Repair of Boundary Wall at Kerandimal Ashram School under Kosagumuda Block                                 | ₹ 12,61,158/- | ₹ 12,700/-                | ₹ 6,000/-        | 4 (Four) Calender Months | 'D' & 'C' Class |
| 10      | Repair of Class Rooms at Govt. SSD High School, Singari under Umerkote Block                               | ₹ 15,89,057/- | ₹ 15,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |
| 11      | Repair of Boys Hostel at Govt. SSD High School, Singari under Umerkote Block                               | ₹ 16,22,259/- | ₹ 16,300/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |
| 12      | Repair of Class Rooms at Ashram School, Badaolma under Dabugam Block                                       | ₹ 13,92,182/- | ₹ 14,000/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |
| 13      | Repair of Boundary Wall at Govt. SSD Girls High School, Raighar under Raighar Block                        | ₹ 16,80,765/- | ₹ 16,900/-                | ₹ 6,000/-        | 4 (Four) Calender Months | 'D' & 'C' Class |
| 14      | Repair of 100 seated Hostel at Govt. SSD Girls High School, Raighar under Raighar Block                    | ₹ 10,98,596/- | ₹ 11,000/-                | ₹ 6,000/-        | 6 (Six) Calender Months  | 'D' & 'C' Class |

| Sl. No. | Name of Work   | Value of work | Bid Security/ EMD (In ₹.) | Cost of document | Period of completion    | Class of Bidder |
|---------|--|---------------|---------------------------|------------------|-------------------------|-----------------|
| 1       | 2  | 3             | 4                         | 5                | 6                       | 7               |
| 15      | Repair of Class Rooms at Ashram School, Kujaniguda under Tentulikhunti Block                           | ₹ 15,68,114/- | ₹ 15,700/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 16      | Construction of 2 nos. of Staff Quarters at Basini Ashram School under Nabarangpur Block               | ₹ 30,84,332/- | ₹ 30,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 17      | Construction of 2 nos. of Staff Quarters at Govt. SSD High School, Kodinga under Kosagumuda Block      | ₹ 30,66,100/- | ₹ 30,700/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 18      | Construction of 2 nos. of Staff Quarters at Govt. SSD High School, Manigam under Papadahandi Block     | ₹ 30,83,113/- | ₹ 30,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 19      | Construction of 2 nos. of Staff Quarters at Bhatikote Ashram School under Papadahandi Block            | ₹ 30,91,009/- | ₹ 31,000/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 20      | Construction of 2 nos. of Staff Quarters at Govt. Ssd High School, Nishanahandi under Nandahandi Block | ₹ 30,85,030/- | ₹ 30,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 21      | Construction of New Staff Quarter at Govt. SSD High School, Nuapara under Raighar Block                | ₹ 16,12,525/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 22      | Construction of New Staff Quarter at Govt. SSD High School, Jodenga under Raighar Block                | ₹ 16,12,525/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 23      | Construction of New Staff Quarter at Govt. Ssd High School, Hatabharandi (New) under Raighar Block     | ₹ 16,12,525/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 24      | Construction of New Staff Quarter at Govt. SSD High School, Raighar under Raighar Block                | ₹ 16,12,525/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 25      | Construction of New Staff Quarter at Govt. SSD High School, Jamuranda under Umerkote Block             | ₹ 16,12,245/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 26      | Construction of New Staff Quarter at Govt. SSD High School, Bhamini under Umerkote Block               | ₹ 16,12,245/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 27      | Construction of New Staff Quarter at Govt. SSD Girls High School, Nayakguda under Umerkote Block       | ₹ 16,12,245/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 28      | Construction of New Staff Quarter at Govt. SSD High School, Singsari under Umerkote Block              | ₹ 16,12,245/- | ₹ 16,200/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 29      | Construction of 2 nos. of New Staff Quarter at Patraput Ashram School under Tentulikhunti Block        | ₹ 30,04,597/- | ₹ 30,100/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 30      | Construction of 2 nos. of New Staff Quarters at Govt. SSD High School, Dabugam under Dabugam Block     | ₹ 30,83,113/- | ₹ 30,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 31      | Construction of Staff Quarter at Khaparadihi Ashram School under Chandahandi Block                     | ₹ 15,47,598/- | ₹ 15,500/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 32      | Construction of 2 nos. of Staff Quarters at B.S Padar Ashram School under Jharigam Block               | ₹ 30,95,842/- | ₹ 31,000/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |

| Sl. No. | Name of Work  | Value of work | Bid Security/ EMD (In ₹.) | Cost of document | Period of completion    | Class of Bidder |
|---------|---|---------------|---------------------------|------------------|-------------------------|-----------------|
| 1       | 2   | 3             | 4                         | 5                | 6                       | 7               |
| 33      | Construction of New Staff Quarter at Bada Temra Ashram School under Jharigam Block                              | ₹ 15,47,598/- | ₹ 15,500/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 34      | Construction of Additional Class Room (First Floor) at Govt. SSD High School, Santoshpur under Kosagumuda Block | ₹ 29,48,031/- | ₹ 29,500/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 35      | Construction of Additional Class Room at Karchamal Ashram School under Kosagumuda Block                         | ₹ 31,94,992/- | ₹ 32,000/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 36      | Construction of Additional Class Room at Govt. SSD High School, Kodinga under Kosagumuda Block                  | ₹ 32,55,939/- | ₹ 32,600/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 37      | Construction of Additional Class Room at Badamasigam Ashram School under Nabarangpur Block                      | ₹ 32,04,664/- | ₹ 32,100/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 38      | Construction of Additional Class Room at Palia Ashram School under Jharigam Block                               | ₹ 16,35,849/- | ₹ 16,400/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 39      | Construction of Additional Class Room at Dhodra Ashram School under Jharigam Block                              | ₹ 16,35,849/- | ₹ 16,400/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 40      | Construction of Additional Class Room at Junapani Ashram School under Chandahandi Block                         | ₹ 16,40,839/- | ₹ 16,500/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 41      | Construction of Additional Class Room at Ankabeda Ashram School under Chandahandi Block                         | ₹ 16,36,839/- | ₹ 16,400/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 42      | Construction of Additional Class Room at Khaparadihi Ashram School under Chandahandi Block                      | ₹ 16,36,839/- | ₹ 16,400/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 43      | Construction of Additional Class Room at Sunabeda Ashram School under Umerkote Block                            | ₹ 16,28,652/- | ₹ 16,300/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 44      | Construction of Additional Class Room at Govt. SSD High School, Singsari under Umerkote Block                   | ₹ 16,22,259/- | ₹ 16,300/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'D' & 'C' Class |
| 45      | Construction of 2 nos. of Staff Quarters at Kharki Ashram School under Papadahandi Block                        | ₹ 26,90,085/- | ₹ 27,000/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 46      | Construction of 2 nos. of Staff Quarters at Patri Ashram School under Papadahandi Block                         | ₹ 26,86,151/- | ₹ 26,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 47      | Construction of 2 nos. of Staff Quarters at Govt. SSD Girls High School, Dalaiguda under Papadahandi Block      | ₹ 26,80,042/- | ₹ 26,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 48      | Construction of 2 nos. of Staff Quarters at Timanpur Ashram School under Raighr Block                           | ₹ 26,55,009/- | ₹ 26,600/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 49      | Construction of 2 nos. of Staff Quarters at Dhodra Ashram School under Jharigam Block                           | ₹ 26,84,651/- | ₹ 26,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |
| 50      | Construction of 2 nos. of Staff Quarters at Dabugam Girls High School under Dabugam Block                       | ₹ 26,84,651/- | ₹ 26,900/-                | ₹ 6,000/-        | 6 (Six) Calender Months | 'C' & 'B' Class |

1. Bid documents such as DTCN / BOQ etc. can be seen / downloaded from the Govt. Website i.e. [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in), during the period dt.26.05.2026 to 17.00 Hours of dt.09.06.2026.


2. **Online bids shall be received till 17.00 Hours of dt.09.06.2026** and a sealed cover containing hard copy such as **Original Affidavit in Schedule-F** for each work separately, **regarding debarring / expelling of the tender or abandonment of the work by the tenderer** along with **Receipt of online bid submission** must be received in the office of the undersigned on or before **13.00 Hours of dt.12.06.2026** by **ORDINARY POST / REGISTERED POST / SPEED POST ONLY**, failing which the bid will be rejected.
3. The online bids will be opened at **11.00 Hours of dt.16.06.2026** in the office of the Project Administrator, ITDA, Nabarangpur in presence of the Technical Committee / Bidder wishes to remain present.
4. The original documents of the successful lowest bidder will be verified at the office of the undersigned within 5 (five) working days of opening of the bid.
5. Any tenderer desirous to avail any facility as per certain circular/Order of Govt. have to apply for the same in writing in affidavit along with the Tender paper. Claim at the time of opening of tender or later will not be entertained.
6. The bidder must possess compatible **Digital Signature Certificate (DSC)** of Class – II or Class – III.
7. The authority will not be held responsible for any technical snag or network failure during on line bidding.
8. The authority reserves the right to reject any or all bids without assigning any reason thereof.
9. The Addendum / Corrigendum if any will be hosted in the website only.

  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2167/2026

Dt. 20/05/2026


Copy forwarded to the Deputy Secretary to Government, Department of Information Technology, Odisha, Bhubaneswar for publish in the Govt. website for wide circulation.

  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2168/2026

Dt. 20/05/2026

Copy forwarded to the State Informatics Officer, NIC, Orissa Unit, Sachivalaya Marg, Unit -4, Bhubaneswar. for information and necessary action.

  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2169/2026

Dt. 20/05/2026


Copy to the Deputy Director & DIO, NIC, Nabarangpur for information and necessary action. He is requested to extend necessary cooperation on implementation of GePNIC- Govt. e Procurement system of NIC.

  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2170/2026

Dt. 20/05/2026


Copy to the District e-Governance Manager (DeGM), Nabarangpur for information and necessary action. He is requested to publish the Notice inviting Tender in the District website for wide publicity.

  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2171/2026

Dt. 20/05/2026


Copy submitted to the Commissioner-cum-Secretary to Govt., ST & SC Development Department, Odisha Bhubaneswar / Revenue Divisional Commissioner (SD), Berhampur for favour of kind information.

  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2172/2026

Dt. 20/05/2026


Copy submitted to the Collector, Nabarangpur / Superintendent of Police, Nabarangpur for favour of kind information and necessary action.

  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2173/2026

Dt. 20/05/2026

Copy to the Executive Engineer, (R&B) Division, Nabarangpur/ E.E., R.W. Division, Nabarangpur/ Umerkote / E.E. R.W.S&S, Division, Nabarangpur/ E.E., M.I Division, Nabarangpur / All the Block Development Officer in the District/ Executive Officer, Municipality, Nabarangpur for information and wide publication.


  
Project Administrator,  
ITDA, Nabarangpur

Memo No. 2174/2026

Dt. 20/05/2026

Copy to the Asst. Executive Engineer / All Asst. Engineers / All Jr. Engineers / Head Clerk / Cashier/ Computer Operator, ITDA, Nabarangpur for information and necessary action.

Copy to this office Notice Board.

  
Project Administrator,  
ITDA, Nabarangpur