BID IDENTIFICATION NO- BDO/EDU/JHG/02/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

Constructlon of Additional Classroom at Govt. PS
’ Goudguda A

Approximate Estimated Cost put to Tender: Rs.12,09,547 /-



OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM

No: 2333/2024

Bid Identification No. BDO/EDU/IHG/02/24-25

Date:03.09.2024

1. . y
The Block Development Offcer, argam n bt of the Goveror of O nies Sl ov
contractors as mentioned ruction of works detailed in the table from “D” and “C” class
ey Grade/ec'r:tmne 'under C‘or. No. 7 with the State Government and contractors of
Works on productio::so;eg:ftii:f: Wltth:!ntral Ghueinment skiRailwarsibhexecin oot Civ
bids for any or all of the following Vf;?:;_ rom the appropriate authority. The bidders may submit

. TABLE- A
! sl ‘e aF e monk i VSluE-aFthe || ‘Sonterngd | SECFILy Cost of Bid | Class of ’l Period of
. N work T.L.A. Amount Documents Bidder completion
o | (Rs.) (Rs.) (Rs.) (Online) | '
-2 (Online) | |
L 4 = 4 5 6 7] 8 |
| i3 i Construction of Rs. B.D.O, Fs.12,100/- | Rs. 6,000/~ D& | 6 (Six) il
| Additional 12,09,547/- | Jharigam “C" class | Calendar |
| Classroom at Govt. ' months f
, | PS Goudguda A . |
2. | Construction of Rs. B.D.O, Rs.12,100/- | Rs. 6,000/- “pr & 6 (Six)
- Additional 12,09,547/- Jharigam | “C” class ' Calendar
| Classroom at Govt. i ! months
| UPS Cheptiamta 1 !
"3. | Construction of Rs. B.D.O, Rs.12,100/- | Rs.6,000/- | “D"& | 6(Six)
' | Additional 12,09,547/- Jharigam “C” class | Calendar
| Classroom at Govt. | months
| UPS Kuhurakote ‘
' 4. | Construction of Rs. B.D.O, Rs.12,100/- | Rs.6,000/- | “D" & "6 (Six)
{ | Additional 12,09,547/- Jharigam 1‘ “C” class ' Calendar |
| [ Classroom at Govt. | ;‘ months
|| PS Padeiguda | | ,
| 5. Construcfiion of Rs. B.D.O, Rs.12,100 /- | Rs. 6,000/ :’D"" & | 6(Six)
: Additional 12,09,587/- | Jharigam ‘C” class | Calendar ]
' Classroom at Govt. i months
UPS Chaklapadar — | ,
6 | Constructionof | Rs. B.D.O, Rs.13,500/- | Rs. 6,000/- "D”8|L J g (;Slx)d ar
[ Additional 13,43,794/- Jharigam C” class :Oirtlhs
; Classroom at Govt.
|| UGHSPhupugam L ———- R513,500/- | Rs. 6,000/ Tiora (65K |
7. | Construction of e £DL o ' “c” class | Calendar I
! Additional 13,43,794/- | Jharigam | months
i Classroom at Govt. ‘ !
1 UGHS | | _ |
|| Ratakhandiguda S| NN e Se
2. The bid documents will be available in the website: WWWM from 10:00
Hours of 13.09.2024 to 16:00 Hours of 04.10.2024 for bidding.
3. The Bids shall be received only at the Office of the Under_slgmd + o before 16:00 Hours of
4. Bids shall be received only through “speed post/ registered post” on

04.10.2024.



gids received online shall be opened at 11:00 Hours of 05.10.2024 in the office of the undersigned in

presence of bidders who wish to attend. If the office happens to be closed on the last date of

opening of the bids as specified, the bids will be opened on the next working day at the same time

and venue,

6. The bidder shall submit the cost of bid documents and security amount as mentioned in the Col. No.
5 & 6 only in the shape of Demand Draft drawn in favour of BDO, Jharigam payable at Jharigam.

7. For a particular work a bidder can submit only one tender paper. Submission of more than one
tender paper by a bidder for a particular tender will be liable for rejection of all such tender papers.

8. Bidders are to submit only the original BOQ uploaded by the publisher after entering the relevant
fields without any alteration/ deletion/ modification. Multiple BOQ submission shall lead to
cancellation of bid.

9. If the rate quoted by the bidder is more than 14.99% less of the tendered amount then such a bid

shall be rejected.

10. Other details can be seen in the bidding documents.
11. The authority reserves the right to reject any or all documents without assigning any reasons thereof.

12. In case of lottery required to be conducted among the successful bidder in accordance with the
works department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date
in the office chamber of the undersigned. The bidders are requested to keep in touch with this office
and also requested to be present during the lottery as per the scheduled date, time and venue. If the
qualified bidder/ bidders failed to attend the same will be conducted in the presence of the available
bidder and the result will be binding upon them.

13. The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along
with bid documents before opening of the bids. Affidavit should contain how many times such facility
have been availed by him prior this during the current financial year. Otherwise they will not be
entitled to avail such facilities.

14. In case of Schedule caste/ schedule tribe contractors, Gover
societies, Diploma/ Degree holder in Engineering who are registere
rules framed by Govt. from time to time about cost of bid documen
Security, Price preference & other benefits will apply.

15. Subsequent corrigendum/ Addendum if required shall onl

nment undertaking, co-operative
d with the Govt. of Odisha, the
ts, Bid Security, Performance

y be available in the website indicated

above.
16. As Goods & Services Tax (GST) has come into force with effect from 01.07.2017, the rate quoted

<hould be excluding GST as applicable.

17. The bidder shall transfer online the EMD/ Bid Secu
table Col. No. 5 above as part of its bid through a process as men
to hire machineries or equipments from outside the state are required to transfer online 2
amount put to tender as Bid Security/ EMD/ Performance Security.

18. The Affidavit for each work should be submitted separately.

rity of the amount specified for the work in the
tioned under DTCN bidders desirous
% of the

o M
Block Develd fﬂaer

Jharigam
Dated: 03.05.2024
ding Engineer, Panchayati Raj & Drinking
Nabarangapur/ CDO-cum-EO, ZP,
y of the tender

Memo No. 2334/2024
Copy in duplicate submitted to the Superinten

Water Department, Odisha/ Collector and District Magistrate,
Executive Engineer, ZP, Nabarangapur for favour of kind information. A cop

Nabarangapur/
ard for its wide publication.

call notice may kindly be ordered to be pasted in the office notice bo




R
Memo No. 2335/2024 Dated: 03.09.2024
c . . ‘ ‘ .
opy fc?rwarded to the EO, Umerkote municipality/ EO, Nabarangapur municipality/ all
Block Development Officers of the district for wide publication.

Jharigam
Memo No. 2336/2024 Dated: 03.09.2024

Copy to the Assistant Executive Engineer/ All JEs/ Notice Board/ Section Officer/

Cashier/ DA, Development Section/ Tender File.

Block Deve
Jharigam
Memo No. 2337/2024 Dated: 03.09.2024
Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha,
|&PR Deptt., Odisha with a request to get it published in two leading Odia daily and one National English
daily News Paper at an early date for wide circulation of the Tender Call Notice. Complimentary copy of
the News paper containing the Tender Call Notice may be sent to this office for reference and record.

Memo No. 2338/2024 Dated: 03.09.2024

Copy forwarded to the DIO, NIC, Nabarangapur with a request to host the bid
documents in the website: https://nabarangpur.odisha.gov.in/ from 10:00 Hours of 13.09.2024 to 16:00
Hours of 04.10.2024.

Block Devel C@E‘fa 'D’L’

Jharigam



PANCHAYAT RAJ & DRINKING WATER DEPARTMENT
GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
INVITATION FOR BIDS
No: BDO/EDU/IIG/02/2024-25 DATED: - 03.09.2024
The Block Development Officer, JITARIGAM on behalf of Governor of Odisha Invites

Percentage Rate bid in single cover system

I. Name of Works : As mentioned in Table “A” which includes Construction

of Additional class rooms at different Schools of Jharigam block.

2. No. of Works : 7 (Seven) no’s (Detailed in Tender Call Notice available in the
website)

3. Estimated Cost : As mentioned in Table “A”

4. Tender Paper Cost  : Rs.6000/- per each work.

5. Class of Contractor : “D” & “C” Class.

6. Period of Completion :180 Days

7. Critical Dates : Mentioned in table below

*Further details can be seen in the bidding documents, which is available in Portal

www.nabarangpur.odisha.gov.in
*Subsequent corrigendum if required shall be appeared in the website.
*Authority reserves the right to reject any or all tendars without assigning any reason thereof.

| 5 Bid Availability of Tender | Last Date of Date of
| rcgnf:fr_;zr;‘:‘ent Identification Online for Bidding | Seeking tender opening
No. Prom To clarification of Bid
BDO, BDO/EDU/JHG/ | 13.09.2024 | 04.10.2024 |  04.10.2024 05.10.2024 at
JHARIGAM 2/2924-25  |at 10.00AM | at 04.00PM | up to 4.00 PM 11.00 A M.

Memo No: 2332 Dt. 03.09.2024

Copy along with 1(One) extra copy & one soft copy forwarded to the Deputy
Director, Information & Public Relation Departments, Odisha, Bhubaneswar for information
with a request to arrange publication of this tender notice on or before 12.09.2024 in two leading
Odia dailies and one English National daily newspaper. Advertisement Manager may kindly be
requested to communicate the copies of the advertisement to this office immediately after
Publication for record & reference at this end.




CHECKLIST TO BE ENSURED BY THE BIDDER

NAME OF THE WORK: - Construction of Additional Classroom at Govt. PS Goudguda A

SI. Particulars Reference to Whether furnished | Reference to
No Clause no. Yes No Page no.

01. | Cost of tender paper Rs 6,000/- (only in
the shape of Demand Draft drawn in
favour of BDOjharigam payable at
Jharigam)

02. | E.M.D/Bid Security are required to submit
along with their BID, as per the Works
Department Office Memorandum No.1499
dtd.01.02.2023 of Works Department,

Government of Odisha (only in the
shape of Demand Draft drawn in
favour of BDOjharigam payable at

Jharigam) ;

03. | Copy of valid Registration Certificate D.T.C.N
Clause No.0S

04. | Copy of valid GSTIN certificate D.T.C.N
' } Clause No.05

05. | Copy of PAN Card D.T.C.N
Clause No.05

06. | No Relationship Certificate in Schedule — A D.T.C.N
Clause No.35

07 | Affidavit for authenticity of documents

08. | Information  regarding  current  litigation, DT.CN
(A) | debarring ./ expeling of the tender or | Clause No0.49
abandonment of the work by the tenderer

(Schedule-E)
(B) | Affidavit (Schedule-F) D.T.C.N
Clause No.49
09. | List of Plants & Equipments to be deployed D.T.CN
(A) | on contract wb'rRl.'Qualifying mark to be (;Eéxsce‘af*:;g
obtained- 80 (Eighty) g
List of plants and equipments Remarks™ -
(i) Hydraulic Excavator 1 No
(i) | Concrete Mixer 1 Nos
(iiiy | Tractor® - 1 No
(iv) | Centering Shuttering 100 Sqm
(v) | Water tanker (Minimum 5000 KL) 1 No
(Vi) Niddfe-Viprator . 1 No
(vi) | Plate Vibrator - - 1 No

i |4 - e
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CONTRACT DATA

A. GENERAL INFORMATIONS

SI No Item Details
1
Bid Identification No, Bid Identification No. BDO/EDU/JHG/02/24-
25
2 Name of the Work Construction of Additional Classroom at
Govt. PS Goudguda
3 Officer Inviting Tender Block Development Officer, Jharigam
4 Executive Engineer concerned with head Executive Engineer, Zilla Parishad, Nabarangapur
quarters.
5 Estimated Cost Civil Works

Rs. 12,09,547 /-

B. BID INFORMATION

re

6 Intended completion period/Time.. 6 ( Six ) Calendar Months

perfod a;signed for Completion
7 Last Date & time of submission of Bid Time 4.00 P.M

Date: 04.10.2024
Opening of Bid 11.00 Hrs
' Date: 05.10.2024

g Cost of Bid Document = B

i (Online payment through gateway of Rs 6,000!- '

- . | SBUICICI/HDFC Bank) - - e

u _in favour of Block Development Officer,Jharigam

1 payable at Jharigam
9 Bid Security

i (Online payment through gateway of Rs.12100 /-

___| SBUICICI/HDFC Bank)
i "u -in favour of Block Development Officer, Jharigam
Hil-—-payable at- Jharigam

iv : Tyﬁ)_e of instrument As §pecified in the bid document
10 —EfmasgﬁfCoptp;;;or o D & C' Class Contractor
11 “Bid validity period’ 90 days =~
12 Minimuh-period of contract / agreement / 12 (Twelve) Months

lease deed of equipment and machineries A
13 Currency of payment for Contract Indian Rupee
14 Language of Contract English
CoNTRAC_TQRI ‘1 ! Block Deve

-
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1.

DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited on In SINGLE covar systom from "D"& "C" Class contraciors registered

with the State Governments and contractors of equivalent Grade | class ragistersd with Central Government | IAES |
Railways for execution of civil works on production of definite praof from the appropnate authority in prescribed form 1o be

eventually drawn in P W.D. FORM P-1 for the work “Construction of Additional Classroom at Govt PS Goudguda
A" at an estmated cost of - Rs, 12,09,547/- (Rupees twelve lakhs ning thousand five hundrad forty seven) only. The
adopted format for percentage rale is same as that of the form adopted for ltem rate tenders but the word “ltem rate” shall

be repla

(2)

2

ced by “Percentage rate” and the contract will be named as P-1, Blds from Jolnt Venture are not allowed,

This tender is of Civil work basis and only tenderers with sound financial background capable of investing required

amount for advance procurement of all materials required for the work need apply. Department shall not supply 2ny

material at all for the work

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement

The Bid documents are available from official website of Government: www/.nabarangpur.odisha.gov.in from

10AM of 13.09.2024 up to 16.00 Hours of 04.10.2024.The last date and time of submission of Bid is as per contract data,

3

The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, jharigam at

14.00 Hours 05.10 2024 in the presence of the bidders or their authorised representatives who wizh to attend,

4.
5.

6
Bidders

The cost of Bid documents is 1o be remitted online for Rs. 6,000.00 towards cost of each bid respectively.

The bid is to be submitted in single cover,

Coverd 15 1o contain scanned GST Registration Certificate and GSTIN, scanned copy of registration cerificate PLN card,
underaringfeertificates duly filled affidavit, work. experience rerificate and docurments reguired as per the relevant
clauses of this DTCH.

Coeell s to contan the poce id duly filled in and signed by the bidder

The bidder shall remit the EMD/ bid security online as part of bid of the amount ag gpecified in the Contract Data.

desirous to hire machineries or equipments from out side the State or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Certificate,

GSTIN. PAN card after opening of Technical Bid for verification purpose in the Ialter stage along with the original
documents relating to ownership and hiring of plants and machineries mentionad at Annezure-| of Schedule-C, within
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such docurnents along with the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

10
1

CONTRACTOR v

(i) The  Confractors are required 1o furnish scanned copy of evidence of ownership of principal

machineries/equipments as per Annexure-lil.

(Il) Deleted.

(1) The contractor intending to hirellease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/iease
deed znd duration of such contract. The contracis/agreements/lease deed should be on long term basis for a
minimurn period of 12 ( twelve ) months as mentioned in contract data from the last date of receipt of Bid
documents. ’

The companies or individuals registered with State Government and contractors of equivalent Grade / class

registered with Central Government / MES / Railways having regisiratiqn for Ctyll. E[eclncal and P.H. works having

both legal competency and espertise in Civil, Public Health and E_Ieclncai Engineering works need put tenders for
thiz tomposite work and the documentary evidence under appropnat_e Act in suppart of their Iega! compgtency and
eypertice fo execute Civil, . work invariably should accompany their tender papers., the question of joint venture
does not arise. The tender papers chall bear signature of authorised person of the tenderer, the letter of
authorization should accompany tender papers. The authorisalion should clea_rly indicate the name of legal person
{0 gign and enfer in to agreemeni and receiving payment and will be responsible for all contractual obligations for

execution of work for Civil work 10 the Engineer-in- Charge.,|
‘P.wW.D. P-1contract form and will constitute one part as follows.

(i) Tne contractor v/ill be drav/n in
3. Part — [ For Civil iterns of works

The contract ehdll be drawn & signed by Block Development Officer, Jharlgam on behalf of the Governor of
Odigha. g .
indivi icali indivi ' Il type written name and current address.
z \ 20 thie lication, the individual should sign above his fu ty ‘ ‘
::Tf?e”;dr:;:ﬁ;?ilor: ?:‘}fialg; zf/)pplmprietary firm. it shall be signed by the proprietor & furnish full type written name and the
full nzme of his firm with its current address in a forwarding letter,
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' ttomey for the £

: ding power of 2 .

o it st be signed by a partner hol - f the s

Vin pattnership, it s?a‘]fgmaa"v?fw application. A certified copy © partner. "
o f attomey & coompany B —

e -«ic-——‘ :_3-, a'sp accompany the application. I—

TS OF e ’;--3 comporation. it shall be Sgﬂed by a dUW au T s _::

Acspampe o case a certfied copy of the power of attomey ? - exmistencp,' ¥ 3

' caton n which re required to fumish satisfactory evidence of its 2l

any or corporabon will be requs

w2t e techrica b : : letter should accompa,
N2 ‘=-*-=*.-="‘~:l wii be permatted to fumish their tender in their own manuscript papers. HoE i

Pmo bme wan
e Ence

The tender should be stnctly in accordance with the provisions as men
te worsmgs wil not be aocepted
The work 1s 2 be com

~ -

Issue of work org

tioned in the tender schedule. Any changs .

~-w

datad o ; ths from the date of

c'eled n 2l respects within 6 (Six ) calendar mont . . afer iss
encerer whose tender is accepted must submit a programme of work immediately after iss..
g Engineer-in-Charge. . . " R
AJ tenders recevad wil reman vaid for a penod of 80 days from the last date prescribed for receipt of tenders a~

th

g o1

Jers can a'so be extended if agreed by the tenderers and the Department.

tentative drawings and specifications applicable to the contract and all t:--
the agreement to be entered in to, by the accepted tenderervand detailes
or Onssa and cther relevant ;D-.?:‘:a'. ons and drawangs, which are available. Complaint at a futurs
& Ct s2en plans and soecfications cannct be entertained _
tentatve and subject to revision or modification as tendered during the
| test conductad. But the tendered rates quoted by the tenderer will hoiz
c2ten of craw ring the tme of execution and shall in no way invalidate the
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hetendsr should Be accompaniad with the copies of the valid Registration certificate, valid GSTIN certificate
and PAN Card which zre mandztory ctherwise hisher bid shall be declared as non-responsive and thus liable for

ader containing extraneous Tonditions nct Covered by the tender notice are liable for rejection and quotations
should be stnctly i accordance with the items mentoned in the Tender Call Notices. Any change in the wording will

nght of authenty to reject any or all tenders received without assigning any reason
The ezmest money will be retained in the case of successful tenderers ang will
concticn ¢f O PWD. Code. The eamest maoney will be refunded to the unsuccess

' : ful tenderers on application aftar
Inumaten 1s sent to rejection of their tenders. The retention of EM.D. with the Department will camy no interest.
The Engneer-incharge will notfy the bidder / tenderer whose bid has been accepted of the award prior to
expiraticn cf the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter anc
in the concitons of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge wil
pay the contracter in consideraticn of the execution, completion and maintenance of the Works by the contractor 23
prescriced by the contract (Hereina%er and in the contract called the *Contract Price”). )
The Notfication of award will consttute the formation of the contra

secunty (Inta! Secunty Depeost) Time Deposit Account
no cther form- which including the amount already dep
value cf the tendered amount (exclud ng 1% deposited
state if.any) and s1gn the agreement in the P W D' fo

be dealt with as per terms anc

~

Ct. subject only to the fy
duly p!edged in favour of as per the contract data and Ir
Csited as bid secunty (eame

St money) shall be 2% of te
towards hinng of equipment 4 g

'S / machineries from outside

m No P-1(S e

contract Inthe cfce of tne Block Development Officer, Jﬁarigar(n ::gd:a";a)&:af?l.hg:i) ol Mﬁ“memdﬁﬁ;
security c.;.;«_-,s‘_g togetner with tne earnest meney and the amount withheld accordin s:gn:hor = d'lr'e{:teof Pl"
agreement shall t;e retzined as secunty for the due fulfillment of this contract and adcjitjong | L ek by ¢
accorcance with the provisions of the agreement SiPSEemenesica
The agreement will incorporate all agreements between the officer inviting
successful bidder within 15 days fc!:oﬂmng the nouﬁcatioh of award alon
successful bidder vall sign the agreement and deliv
pan of the agreement. s

mishing of a performancs

L

the bid/Engineer-in Charge and 1
i . 2on9 with the Letter of Acceptance. T7
er it to the Engineer-in Charge. Following documenfs shall fo™
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27.

28.

29.

30.

3.

32.

33.

CONTRACTOR 3 Block Deve

if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, if fulfils other required criteria would be called for drawing agreement for execution of work subject to
the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled. In case a contractor is listed, it will widely published and intimated to all departments of

Government and also to Govt. of India agencies working in the state.

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together wit_h‘ any
correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen

compensation act. VIIl of 1923 on account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor. -...

Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

No.VIl (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within

the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing Tax from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including
temporary building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for
temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work
and all such construction of temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to
be demolished and debris removed and ground made good and cleared after completion of the work at no
extra cost.

b) ﬁgiyalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of
foyalty is being credited to revenue.

. ., .Lahour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements

.. thetein_to the satisfaction of the local labour laws’and health authorities shall have to be provided by the

. Contractor.| o

dj ... ,}\r’r'éﬁgehi‘e"rit_.of suitable water supply including pipg.water supply where available for the staff and labour

. as-well a’s’ for the execytion of the work is sole responsibility of the Contractor and no extra cost for
_ carriage_of water will be entertained. e) All fees :and dues levied by Municipal, Canal or Water Supply
.Authorities are to be borne by the Contractor.

c).

f)l ' Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations
are 10 be supplied by the contractor at his own cost.
g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and

approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation
act, shall have to be borne by the contractor.

i) The{contrlactor has to arrange adequate lighting arrangements for the work wherever necessary at his own

; ost. .

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground

required, which has io be carried out by the contractor at his own cost. The rates to be quoted should be for

finished items of work inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as

vats, mix'ing 'platfb\'rrn"s‘ etc. should be dismantled and all materials removed from the site and premises left neat and

his should be inclusive in the rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any

itern besides estimate amount unless writlen order is obtained from the competent authority and rate settled before

the extra items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of

Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be

sublet without written permission to the concerned Executive Engineer qr transfer be made by the power of attorney

authorising others to receive payment on contractors behalf.
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Wl F ] 7 " of terms and condition
Bid documents consisting of plans, specifications, the schedule of qu_ant't'.es apd t?r—.eescej;cuments and office ofir:}
contract and other necessary documents can be seen in all the offices 'Ssu|l'ré% s till last date of sale and rer:ei;;e
under signed during office hours every day expect on Sundays and Public Hol g address. But it must be cleanl
of tender papers. Interested bidders may obtain further information a'g the same complete shape. Incompley
understood that tenders must be received in order, and décording to instructions I ¢
tender is liable for rejection. b S TR
No Relation certificate. iy Pagr. 2T "

The contractor shall furnish a certificate along with the tender to the efiec :

rank of an Assistant Engineer & above in t?we state PW.D. or Ass?ste_anUnder sgcrgrt]aérgd&Tﬁgogaerr']zstth:_‘c:’:grks

Department. If the fact subsequently proved to be false, the contract s liable to be rescl L omaces.resulli yf&

the total security will be forfeited & he shall be liable of make good to damages the Iossr? e Schedule-ﬁ? or

SDUCh cancellations. The proforma for no relationship certificate is contained in @ separate shee -
eleted

t that he is not related to any officer in the

Deleted. : ; Detailed Stand
All items of work as per schedule of guantities of this tender should confirm to Orissa Detal Ndarg

Specification. |.R.C. Sl ' [ LI1IV&VIl & latest design criteria _for pre-stresseq
pecification & 1.S.1. Codes & Bridge code section 1,ll, ¢ India. Compacting shall have

concrete bridge specially for Roads & Bridges issued b MoRT&H., Government 0 .
be carried out with help of mechanical vibrgtors from thg range of 1.5.:2505, 1.5.:2006, I.S.:2_514. _I.S..4656. _
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined wut_h suitable _sljeetlng ang
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds. : ol ool

Form work including complete false work shall bé.designed by the Contractor without any extra cost to employer
and the Department will have the right to inspett the sqaffolding, centering and shuttering made for the work and
can reject partly of fully such structures, if found ‘ﬁ?efé‘cti'\le in their opinion. Any eventually such as loss of I|ves. or
properly .due to failure of centering and shuttering shall be the responsibility of the Contractor regarding

compensation of all claims thereof. e e . '
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-

Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper 'storage of materials but no cost for raising shed for store and
pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of

materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the

full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor.
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to
consideration before tendering and no consideration for extra time or compensation thereof shall be considered.
Tpght;_ontr_actg[ should at his own cost arrange necessary tools and plants required for efficient execution of work
and“the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of

donsumables. .

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety

of workers. ~ -
Tng_mag':hiner.iesﬁf available, with, the department may be supplied on hire as per charges noted in the enclosed
statement and may be changed from time to time;s;]quect tg'_t'pe condition that the contractor will execute in advance

a:r{ 'agre:qmggt,\;vitlj; the Engineer-in-Charge.

No clairm ‘whatsoever will be entertained for sg‘pp_fy of machineries. No extension of time will be granted to the

contractor under this ground under any circumstances'

The tenders should furnish along with their tender a list of works executed during the last three years duly certified
by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per
the proforma enclosed in a separate sheet of schedule-H.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished jn Schedule-F. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule - F, the bid document will be summarily rejected
It should be clearly understood that: .
a)*'  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed

¥ ©° py the Engineer-in-charge.

'“..""* Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced

i

: ‘" “concrete) for the testing shall be taken for each structural member by a representative of the contractor in

yi- ; the presence of responsible officer of the rank not lower than that of an Assistan i sub-
7. Divisional Officer. The contractor shall bear the cost so involved in testing. The testt SEDZ%I{I:'?;: i?]r cube
v should be carried out inthe Departmental Contrgl and Research Laboratory of Cuttack or Bhubaneswar

i

o

" """Test shauld be carried out in accordance With the Stipulation in Bridges code section-II|

* ™ Test specimens shall be formed carefully in accordance with the standard method L )

IR SN . ey RGN of en
15 " 244 no plea shall be entartained ater g e groUds that the Casting of the test specimer was faulty &t
“i1 o thatthe result of the specimen did not g‘ve‘é‘cor,rleqtjndication of the actual quality of concret as Y
d) -~ Plain concrete and reinforced concrete specimens will be tested. Cost of testing of IIe e and

samples will be borne by the Contractor. " | : all specimens

'
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The rates quoled should be mcluswe of carriage of water required in connection with execution of the work. No
claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month :after the date of work order and would |ast till the date,
when 90% of the work is completed The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license. ,
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspectlen
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible , fdr any misuse, loss or damages due to any reasons
whatsoever of any departmental rmaterial during the executlon of work. In case of loss, damage or misuse, recovery
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor's bill. -

Prevailing rate of GST on the gross amount of the bill will ‘be deducted from the contractor’s bill, where Agreement
Value is One Lakh and above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues
if any payable for the work executed and final bill'pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.

Building and other construction workers welfare cess @ 1 % will be deducted from the gross amount of
contractor‘s bill.

(1) 1A) ‘Amendment to Para-3.5. 5(V) of Note-ll of OPWD Code, Vol-I by Modification

Note(u) Addlll(jna| Performance Security shall be obtained from the bidder when the bid amount is less than estimated
cost pm to’tender. ln such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost
pur’to tender - shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
ambUnt as Adamonal Performance Secunty (APS) in shape of Demand Draft/ Term Deposit Receipt pledged in favour

of’ tl're Block Development Offlcer Jharigam within seven days, otherwise the bid shall be cancelled and the
schnty deposﬁ shall be forfeited. Further, proceeding’for. blackllstlng shall be initiated against bidder as per
Works Department "Office Memorandum No.14299 dtd'03 10.2017. ( Subsequently Modified as per Works
Department Memorandum No. 4559 dt 05.04.2021) goar

Sl
No

Range of leference Between the ""Additional Performance security to be
estlmated cost put to tender and Bid |, ... deposited by the successful bidder
D amount - St

Below 5% - No Additional Performance Security

From 5 % and above and below 10% 50% of ( Difference between estimated
S cost put to tender and Bid Amount)

62.

63.

CONTRACTOR 7 | Bl(_)_ck D

From .10 % and above 150 % of ( Difference between estimated

be e m .cost put to tender and Bid Amount)

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be
fqrfelted in eddltlon to the other penal clauses, if any to be imposed.

Sample of, aII matena[ - The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Gradpate Engineer and two Diploma holders belonging to
the State of Orissa. Special class contractor shall empioy’ under him one graduate Engineer and two Diploma
Holders: belonglng to the state of Orissa. Like wise 'A’ class contractor shall employ under him one Graduate
Engineer or two Dlploma Holdérs belonging to state of Qrissa. The contractor shall pay to the Engineering
personnel monthly emoluments, which shall not be less than the egoluments of the personnel of equivalent

pbment Officer
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qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Origsa may hoyvever asgjy
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought f,
by the contractor, The names of such Engineering personnel appointed by the Contractors should t?e intimateq ‘
the tender receiving authority along with the tender as to who would be supervising the work. Each bil of the Sup,
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineerjy,
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor I
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codg,
M-22/91-15384 dated 9.7 91). The required certfficate is to'be furnished in the proforma contained vide table 1.4

Qualification Information of Sectign-2. gty Giagh i ;

An engineering personnel of the execuling agency should:bé present at work site at the time of visit of High leye
Inspecting officers in the rank of Chief Engineer-and above. - ,

All reinforced cement work should conform toOrissa Detailed specification and should be of proportion as pe
Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing
anc_i_les{ conducled in accordance with |S 456 and IS 516

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater o
Sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Leve
pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finishet

items of works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoeve
would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Block Development Officer, Jharigam monthly return of labour both
skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality
and conform to relevant I.S. specification and Sﬁghld'be got approved by the Engineer-in-charge of the respective
wing before they are used on the work. et oy

After completion of the work the. contractor s.'fi"arll' érrange"'at his own cost all requisite equipments for testing
buildings, if found necessary and bear the 'gntire cost of such test, including the inspection of Electrical
Inspectorate, - . RS

The Tenderer should furnish along with their teni:{égn 1.a list of works, which are at present in their hand 2. list of T&P
and 3.list of work executed in the prescribed proforma(s) encjosed herewith in appropriate place of bid document,
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any
R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item
should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples
will be tested at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the
course of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to
the. Work within 6 months from the date of final certificate of completion of work the contractor shall make good of al
such damages.at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained:” ' © i

The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in-
charge before use in'the work and should conform'to the minimum strength as per National Building Code.

Under Section 1-6f contract labour’Regulation q@dﬁﬁf\goliﬁ_gp Act 1970 the contractor who undertakes

execution of work through labour should produce! valid lic_gp_%_q from the licensing authority of labour Department.
S:tandard,co-ef'fé’cient for linear measurement will bé adopted while calculating consumption of steel and no claim
whatéoevef'rega[ding. difference in co-eﬁicientﬁof\ steel will be entertained. The rates quoted shall be inclusive of
any evehluality of difference for co-efficient for Iiﬁegr measurements.

Engineér Contractor desirous to avail the facility _of exemption of E.M.D is required to submit an affidavit to the effect that
he_has not yet availed the facility / participated in the tender for more than two warks (Excluding this work) during the

current financial year. The name of work for which participated and the authority to whom the tender was submitted mus!

be mentioned in the affidavit, failing which the tender will be rejecled.

That for the purpdse of jurisdiction in the event of @sputes |f‘an'y of the contract would be deemed to

have been entered in to within the State of Orlssa and il is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT) . _

() All materials before they are being used in the items of works as per this Schedule of quantities and also
7l “ "the finished Items of work where tests are applicable shall have 1o be testeq through the Engineer-it
EN cHarge of the respective wing at appropriate Laboratories according to the relevant | . specifications of thé
3 rifiénale ‘and the said items of works and the cost of all such tests shall have to be borne by the

“HIET T Contractor and the rates of the items of works should be inclusive of cost of such tests,

()" © Thé tésts have to be planned & carried out such that the progress of work is not hampered

(1) £ " “The tdsts are mandatory as per the prersrgqugg:l frequencies and 1.S. specifications, However, these are no!
AR "é"xhéihsti\ié-‘éﬁd' the Erig'ineer-ln-chargls ﬂ?,’-“.f"h‘,’;;’,'.g.ht to prescribe other required test if any as will be
R co?sldere'd' from time to_glme- i) TR F
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In:case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1
contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by
the clauses of the D.T.C.N.

Itymust be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not
accept any responsibility for the ¢orrectness or complet@ﬁe’és of this schedule and that this schedule is liable for
alternation of omissfons, deductions or alternations set forth'in the conditions of the contract and such omissions,
deductions, additions or alternations shall e

no way invalidate the contract and'no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of malerials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher,

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take Helivery of departmental supply according to his need for the work issued by the
Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages Iéf materials but no cost for raising shed for storage, pay of security guard etc. will
be borne by the Department. The;Department is not res}'{ar)gible for considering the theft of materials at site. It is
the contractor's risk, Under any sdph plea if the tenderer stops the work, he shall have to pay the full penalty as per
clause of F2 agreement. ' .

The Department will have the right to supply at any time in the interest of work any departmental materials to be
used in the work and the contractor shall use such materials without any controversy or dispute on that account.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is

higher. =

All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will
have to bear the charges of straightening, cutting, jointing, welding etc. to required

sizes’in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store,
tpg_'ﬁmgjt_grja_lsj;fqay be under the custody of the contractor and the contractor will be responsible for its safety and
storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the issuing stores
without conveyance charges. i .

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must
have to arrange by themselves ceiment, steel, bitumen arjiqr‘eﬂ.rery sort of materials from approved manufacturer, get
it tested in thg,‘ Departmental Laboratory and approved_p?_‘{he Department before use. No extension of time or
escalation of price on such account shall be entertained IZTH' re.

TOR rods, plates and structural thembers will be suppli,',g\jrri, quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. gh;gj‘lﬁbe measured in length of

differer'jt diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch ‘or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment). L
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The
Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support
of their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
¢oncerned department. _

Frial Borjng - The foundation level as indicated in the body of the departmental drawing is purely tentative and for

the deneral guidance only. The Department has no responsibility for the suitability of actual strata at the foundation

level.'The contractor has to conduct his own boring befoft.awslaﬂing the work and get the samples tested at his own
cost to"ascertain the S.B.C. and’credibility of the strat@“g@z,founding level while quoting his rates for tender the

contractor shall take in to account of the above aspects. |
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Any defects, shrinkage or other faults which may be noticed within jz_(Twere) monr:hsdlfrorr:_ theotf:ct);r;pilser:m;: :,;1 the
work arising out of defeclive or improper materials or workmanshlp timing are upon the rec |0: o ;easgnﬁ'{r'lri'
Charge to be amended and made good by the confractor at his own cost unless the Engine r: : ] 0 e
recorded In writing shall be decided that they ought (o be paid for and in case of default Department may recoye

from the contraclor the cost of making good the warks. The contractor ig also required to maintain the road/ buildin,
for 12 (Twelve) months from the date of succassful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge
The contractor is to be held responsible to make good all injuries, damages and repairs OCCBS'Oﬂ?d or fﬁf‘qﬁf‘:d
necessary to the same by fire or other causes and they hold the Govl. of Orissa harmless for any claims h_)r injuries
to person or structural damage lo property happening from any naglect, default, want of proper care or r_msconducl
on the part of the contraclor or any one in his amployment during the eracution of the work. _Also no claim shall be
enterained for loss due to earthquake, flood, cyclons, apidemic, riot or any other calamity whether natural or
incidental damages so caused will have lo be made good by the contractor at his own cost.

Gradation of ingredients. The coarse and fmp‘nggrugam shall meet the grade requirement as per the latest
provision of relevant | 5. Code / | R.C. code / MoRTEH specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to
the contractor to be kept al the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be enlered in this book by the Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
conltractor's agent shall be considered to have been duly given to the contractor for following the instructions of the
Depariment The order Book shall be the property of the PR&DW Deptt. and shall not be removed from the site of
work withoul wrilten permission of the Engineer-in-charge (Executive Engineer) and to pe submitted to the
Engineer-in charge every month,

The contractor should altach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration. ,

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion pf the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder. ' '

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties
Arrangement of borrow areas; land, approach ro'éjd to the building site etc. are the responsibility of the contractor.
The ratéf_or‘é_a‘éh work of concrete items wheréi ’r,dewalenifig is imperatively necessary the term dewatering shall
mean the execution or operation of the items 'dde to standing water as well as due to percolation of water. The

h Tt e aath o

quoted rates will' be inclusive of this.

The contractor shall make requisition of clafm book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items cf
works are 'not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any montn
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim bogk
Each claim must be defined and should be given as for as possible regarding the quantities as well as the total
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16" days of each montn
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book na
maintained from the commencement of the work is liable to be summararily rejected. The claim book is the propery
of the PREDW Deptt. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the
work or before recession of the contract by the Department which ever is earlier for record.

b

Ngmbé_rﬂdfffe,sfs as specified in LR.C./ MoRT&H /1.S.1 specification required for the construction of roads / bridges
buildiigs or “any’ other structural works will be conducted in any Govt. Test House /Departmentd

jaboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charge:

inglq_deg expendjtqtg for collection / {ranspor’(alibn of samples /specimens etc. will be borne by the contractor. Th

collection of ,samplﬂes_an‘cj testing ére to be coh’c{l;c_tgd fqrﬂboft,h prior to execution and during execution as may b

directed by the Engirger-in-charge and on both fhe dccoints the cost shall be borne by the contractor.
Even qualified criteria are mel,‘{he bidders car be disgualified for the following reasons, if enquired by th
Department ~ * . ' :
(a) Making a false statement or declaration.
(b) Past record of poor performance. e il

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work,

(e) Past history of litigation. " i S

In case the 1« lowest tenderer or even the next lowest tenderers withdraw in series one —_—
a particular tender for award, then they s'hall be penalized with adequate disincentives Wi&Yfgrl}gitbl::rsfbéﬁgl:;t;
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also '
taken apart from dis-incentivising the tenderer.

The following documents which are not submifled with the Bid, will be deemed to be part of the Bid:

'SI'No ', | Particulars

r1 5 1 - |:Notice Inviting tender
127777 [ instruction to the Bidders  ~ y
Boqet! - | Conditions of Contract. [
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4" Contract data
Ol Specifications
6 SHTER, Drawings

110.  Deleted

111.  ELIGIBILITY CRITERIA: To be elig R L .

: : gible for qualification, applicants shall furnish the followi

a. Required E.M.D as per the Clause No. 6. q pp ; e followings.

b Reauired tender paper cost as pet Clause Nod. 4,

s and yfurnish the. %Qr:S?Fatllon Certificate, Valid GST (Regular) certificate, PAN card along with the tender documents
of opening of Cov 9"1‘3 Registration certificate, GSTIN cétificate and Pan card, for verification within (5) five days
copy of all doc er-1 of the tender before Block Development Officer, Jharigam, as per Clause No.6 scanned

d Information uments are to be furnished with the bid

: anplicant in ;e%argmg “Cu'rlrent litigation, debarring / expelling of the applicant or abandonment of work by the
PP il chedule 'E" and affidavit to that effect Including authentication of tender documents and Bank
guarantee in _schedule ‘F" as per Clause No.49.

e. License criteria as per Clause No.6

1. f:::ngﬁ:’dav't regarding authenticity of documents furnished by him for the individual work shall be

g. Deleted

h. Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing
them on hire/lease/buying as defined therein.(As per Annexure-Iil)

k. Deleted

. Deleted
NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are
to be furnished with the Online bid. e
Special Condition: - de "

All reinforcement steel and structural steel shall be procured from primary producers of

steel- S5 b A T e,

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL. - .
In case of exigency, other brands (primary producers} of steel may be used with proper justification and
prior approval of competent authority satisfying the tests as required by BIS's Code.
The Cement of the companies having their own manufacturing units in the State of Odisha is to be used
naving g
in all works i '

112.  ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL:-(Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

21. Progress of work and Re-scheduling programme.

21.1. The Executive Engineer / Engineér-in-Charge shall issue the letter of acceptance to the successful contractor. The
is&ue of the tetter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

212 Wi 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approyal a Programme showing the general methods, ar(angements, and timing for all the activities in the Works
along withmonthly cash flow forecast. L ' | |

2.1.3. Tp ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4n of the whole time allowed under the contract has
éléhse‘d. 14 of the whole of the work before 14 of the whole-time allowed under the contract has elapsed, 3/4n of the
whole of the work before 3/4w of the whole time allowed u_gder,the contract has elapsed.

214, |If at-any-time-jt should appear tothe Engineer-in-Charge that the actual process of the work does not conform to

" the programme to which consent.has been given the Contractor shall produce, at the request of the Engineer-in-
Charge,.a revised programme showing the modifications to such programme necessary to ensure f:om_pletlop of the
works \Jithjn the time for completion. If the contractor does not submit an updated Programme within this penod. the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
cor?tinue to withhold this amount until the next payment after the date on which the overdue Programme has been
submitted. - - i ieved h activity and the

» e shall be a programme showing the actual progress achieved on each activity

i Qf?elé?%?tﬁngfﬁt:%gsog rz:acrgine"'\«ed on the timing of the remaining work including any changes to the sequence of the

activities. 's obligations. The Contractor
o i ' val of the Programme shall not alter the Contractor's obligations. ‘

e rTn';? E:ﬁ;le?f:;né?ogar;grﬁrzea;a)rarosubmit it to the Engineer-in-Charge again at any time. A revised Programme IS to
show the effect of Variations and Compensation Events.

2.2.  Extension of the Completion Date. _ o of the Contract

bl e ailowe e - works as specified in the Contract data shall be the essence :

224, %hqftl‘nj.e-alﬁlqwed fqrfe’(ECUtlor? ﬁff:tgﬁqmence trom the 15n day or such time period as mentioned in letter of Award

Ee_ gt;r(]egutilon o thﬁ-whortﬁse SE:gi{peer in-Charge issues (Nrittqn orders to commence the work of from u:e datfet I~?f
after the date. on whic e 2 Teommits default in commencing the execution of the
hahding""b\i*ér.’o'f he Is.‘i:e whichever is later. If the Contraglr co 9
L R IO IR 1 [ Qeiar
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work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to

forfeit the earnest money & performance guarantee | Security depasit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Tirpe & Progress Chart' for
e prepared in direct relation to the time

each milestone and get it approved by the Department. The Chart shall b

stated in the Contrac? docunﬁgms for go:np!elio‘?\ of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed n the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in al
cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate

- programme has been agreed upon) complete the work as per milestone given in contract data. _ _

2.3, In case of delay occurred due o any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do;all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works. i Weh
i) Force majeure, or
ii). Abnormally bad weather, or
iii) Serious loss or damage by fire, or : LT
:‘:Liwlc: commotion, local commotion of workmen; strike of lockout affecting any of the trades employed on

, Or. 5
v) Delay on the part.of other contractors or tradesmen engaged by Engineer-in-Charge in
forming part of the Contract. : ek e
vi) In case a Variation is issued which ‘Fdékes it impossible for Completion to
Intended Completion Date without the Contractor taking steps to accelerate the remaining
cause the Contractor to incur additional cost, or |
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data i
Contractors contral.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension shall
pg_ ‘communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such reguest. Non-application by' the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

23.  Compensation for Delay. AT

2.3.1. Ifthe contrattor fails to maintain the required pregress in terms of clause-2 of P-1 Contract or to complete the work
and clear the site’on’ or before the contract or extended date of completion, he shall, without prejudice to any other

right. or - remedy available under the law to “the . Government on account of such breach, pay as agreed

compensation the amount calculated at the ratés stipulated below as the Engineer-in-Charge (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work for every completed day

/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work

p.of items for which a separate period of completion has

remains incomplete. This will also_apply to items or group.ot

been specified. Compensation @'1.5% per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which 2

separate period of completion is originally given. The amount of compensation may be adjusted or set-off against
any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor
does not. achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Cﬂl‘aggser?_-& the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied ‘at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
alitomatic witﬁo'u_t any notice to the contractor. However, if the contractor catches up with the progress of work on
the ?éfU,bsequent milestone(s). the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
“’f-l'{ﬁhjg[d;_ However no interest whatsoever shall be payable on such withheld amount.

2.4.  Bonus for garly completion. o o e

541 I Ghse, the. pgntractﬁg,r'pomp|§.ﬁés the work ‘v@t_h_” ork, value more than Rs.40.00 lakhs, ahead of scheduled
¢ompletion time, a bonus @ 1%;(one percenl);‘-':o;fj_‘gﬁe tenq,e'r,éd value per month computed on per day basis (ol

all be payable o the contragtbr, subject to, a maximum limit of 2% (two percent) of the tendered

after one month) shall be.pay&an’=, glor, SUDlect 10,8 maxir
value. The amount of bonus, if payable shall be)j:;glq along With final bill after completion of work.

2.5. Management Meetings . : i
251, Either the Engineer of the Contractor may require the other to attend a management meeting. The business of

management meetings shall be to review the plans for remaining work and to deal wi cod i
accordance with the early warning procedure. . ith matters raise
The Engineer shall record the business of management rpeetings and is to provide copies of hi thost
attending the meeting and to the Employer. The responsibility of the parties for actions topbe lgk:';st éetfgr;etc?ded o
the Engineer either at the management meeting or after the management meeting and stated in writing to all W’
attended the meeting. ' writing
c".a'll,_se'z 'éb)"Qf Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 ot

57.052005 of Works Department, Odisha):- To rescind the contract (of which rescissi etter NO. |
gop dErel 6, | rescission notice in writing o !

the

executing work not

be achieved by the
work and which would

s beyond the

25.2.

eV gl
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contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penally.

113. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

114, A Conlraclor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol -l on rules for black
listing of Contractors vide leller no.3365 d1.01.03,2007 of Warks Department, Orissa.

As per said amendmenl a Conlractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b)  Involvement in any sort of tender fixing. o

c) Constant non-achievement of.'milestones on insufficiént and imaginary grounds and non-adherence to quality
specifications despite being poipted out. B

d) Persistent and intentional violation of important conditio‘hs of contract.

e) Security consideration of the Stale i.e. any action thal jeopardizes the securily of the Stale.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

115.  Deleted

116.  Percentage rate conlract (vide Works Department letter no.8310 dt.17.05.2008) In case of percentage rate tender:-

i The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in
the prescribed format appended to the tender document, )

ii. Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be
considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
Sl. No. of the work (as per IFB) to which they refer, written on the envelope.

i, Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures and words, so that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct i

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct. ™

C. The ‘percentage quoted in the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess. ir Bl

d. The percentage quoted in the tender without mentioning.excess / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it will be freated as to which side the amount tallies.

f. If Ihe rate‘quule_'d by the bidder 1s less than 15 % of the lendered amount then such a bid shall be rejected and the tander
shall be finalized basing on mernits of rest bids. But if more than one bid is quoted at 14.99 % ( Decimals up to two
numbers will be taken for all practical purposes) less than the estimaled cost. the tender accepting authority will finalize
the lender through a transparent loltery system, where ali bidders/their authorized representatives, the concerned
Executive Engineer and DAQ will remain present,

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

iv. In‘the' contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the corftract.

V. The'quantity méntioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% “over fhe ‘estimated cost.‘If it exceeds the limit stated above prior approval of competent authority is
mandatory before’making any payment. o

vi. The period of completion is fixed and can not be alteréd except in case of exceptional circumstances with due
approval of next higher authority. ' i

vii. Bills for percentage- rate tenders: shall be prepared at‘thé estimated rates for individual items only and the
percentage excess or less shall be added or subtracted ffom the gross amount of the bill.

117 Payment for variation in price - (Vide Works Depariment Mémarandum No-12606 /W dt.24.12.2012.

Conlrac price shall be adjusted for ifcrease or decrease in rates and price of Labour, Cement, Steel, Bitumen, Pipes,
POL & other material component in accordance with the follo‘fy[ng'principles and procedures as per formula given
bélow:- il i =

(i): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL

MATERIALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
TENDER:

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
Deparment) increases/ decreases beyond the price(s) prgv.alllng at the_ time o_f the last date for submission of tenders
including extension for the work, the contractor shall be eligible lo get differential cost due to such hike on the value of
works executed during the slipulated period and durlng.lhe gxtended period when the reason of delay in completion of
the-work is not attributable to the Contractor. If penalty is levied for delayed complelion of the work, the contractor shall
nof:be eligible to get price variation on the above matenals on the value of works execgted during !h_e extended period.
Reimbursement in case of differential cost due to Increase in prices of cement, Isteel, bitumen and pipes are to be made
by'the.Executive Engineer wilh prior approval of tender accepting authority subject to following conditions:

CONTRAGTOR: . .. ., g ' Block D
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1) Contractors have to subrilt the volichers showing produrement:of different materials from authorized dealers
forthe said work,  + {1, i il
fze?’:ge;e"”"f’.’ ¢ost will be allowed only for the works which are progressed as per the approved work programme
Rebo'\fa “:Ufk programme duly approved by the Engineer in charge. _

overy.in case of decrease in prices of cement, steel, bitumen &pipes shall be made by concerned Executive

Engineer from the Contractor immediately. A .
Z:%ﬁg{f ase/decrease In prices of cement, steel, Bilumen and Pipes for reimbursement/recovery shall be determined

Formula to calculate the ir § d

Price adi ’ crease or decrease in the price of materials: )
procureé”;;”:he:Lfoor:t_lnc:ease or decrease in cos! of materials other than cement, steel, bitumen, pipes and POL

= 0.85 % Prn/100 xraRCxo(rl\?\harl\Lb);e“fald in accordance with the following formula:

. Fm |- ) 0

V= | ; '

m= [ncrease or decrease in the cost of work during the quarter under consideration due to changes in rates of
rgatsni:is_ Olrher than cement, steel, bitumen, pipes and POL

= Value of work done during the quarter uhd ' i
;&revaning scheduie of rate tarivad cefog. er consldcral!;?n excluding the work executed under extra items if any at
p:b-li;—t:]:dallal ]:‘]:i'aEthES?'E price index (all commodities) prevalled during the quarter of last date of receipt of bids (as
A= The alm d_e cr?nomlc Ad_vlsgr to Gowt. of Indla, Ministry of Industry and commerce, New Delhi).
Adviser. G k '&; wholesale price index (all commodities) for the quarter under consideration as published by Economic
Heke ‘l-. 0\’;-. of India, Ministty of Industry and commerce, E\lqyleelhihlq‘rgspect of the justified period extended for

npletion of the work, the index prevailing at the time of sligtidted date'of completion or the prevailing index of the

period under consideration, whichever is less, shall be considered. .~ |
Pm= Percentage of material component (other than cement, 8@l biflimen, pipes and POL) of the work, as indicated in
clause -98 (d) below. O v grEa
(a)i): REIMBURSEMENT/.RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
'T?JIEERFIQALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
If after submi;{sion of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
!I)epar.tmem) lnc_rease_sl decreases beyond the price(s) prevailing at the time of the |ast date for submission of tenders
including extension Ifor the wgrk, the contractor shall be eligible to get differential cost due to such hike on the value of
works exc_ecuted du.nng the stipulated period and during the extended period when the reason of delay in completion of
the work is not attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall
not be eligible to get price variation on the above materials on the value of works executed during the extended period.
Relmbursgmg_nt_’m case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be made
by the Executive Engineer with prior approval of tender accepting authority subject to following conditions:
1) Contral.qtgr.s h_a_ge‘_loéubrhit the vouchers showing procurement of different materials from authorized dealers
for the saidwork; ™' " _ ;
2) Differential cost will Q@_?Hoﬂ@}d only for the works which %!’Fl?‘fyro'gres‘se‘q as per the approved work programme
/ revised work programme duly’ approved by the Engineer i_r:1-‘r arge. |
Recovery ih ca"sfe;qf,cl_ecife'a_‘s,q iA‘prices of ce"rf}enl, steel, bitw-lj:érq &pipejs'_"spall be made by concerned Executive
Engineer from the _ng';‘itrla,gjquQifp‘mgdlately._ S Auih ol 'l'-\"fi'i
The increase{q'z‘egr;z_q'se,ilp.Pr_lgl,as, of cement, Steel, Bitumen'bﬁé?ip‘es‘fo’r reimbursement/recovery shall be determined
as follow. . Sl M 4 " i )
a) Adjustment towards differential cost of cement - 4RE
Ve =(Ci -Co }/Cox Actual.quantity of cement utilized in the work.during the quarter under consideration x base price of
cement as prevailing on the last stipulated date of receipt oflender including extension, if any.
V. =Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.
C. = All India Wholesale price index for cement for the quarter under consideration as published by Economic Adviser,
Gout. of India, Ministry of Industry and commerce, New Delhi.
Co= All India Wholesale price index ( as published by Economic Adviser, Govt. of India, Ministry of Industry and
commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.
b) Adjustment towards differential cost of Steel .
VZ = (é:—SQ) x Actual quantity of steel utilized in the work during the quarter under consideration.
Vs= Differential cost of Steel i.e. amount of increase or decrease in rupees o be paid or recovered.
Si= cgsfg}f_;ne Steel as prevailed during the period under cqn_sici.eralion as fixed by Steel Authority of India.
So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.
¢) Adjustment towards différential cost_qf Bltlumen. '
V)n = (JB.—Bo) x Actual quantity.of Bitumen uull;_ed in the work.iqprlngl the quarter underlconsideration.
Vo= Different cost of Bitumen 1.e. amount of increase or degraase in rupees to be paid or recovered.
Bi= Average cost of. Bijumen prevailed during the period U“ﬂﬁf‘QQUS' eration as fixed by IOCL/BPCL/HPCL.
Bo=Base price of bitumen as, prevailing op the last stipulate ) date of receipt of tender including extension, if any.
d) Adjustment tawards diffgrential cost ofpipes. el i o
Vp=0.85x Pp/100%R (Pi~ Po)l Po S v | '
V= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the quarter
under consideration. . .-
Pe= Percentage of pipe.C
29 R g e T ! 1 .
R= Value of work done 'd;r:ﬂg ;hetquaﬂedr l:a%zfr‘;‘igsmera“°” excluding the value of work executed under extra items,
if any, at prevailing schedule 0114 es or derive : ) . .
p=All India Whole sale price index for the penpd under consideration as published by Economic Advisor Gowt. of India
Ministry of Industry and Commerce, New Dalhi, for the type of pipe under consideration. ' ‘ !
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Addendum

GOVt:_f chzhgl: Works Department dffice Memorandum No 4559 dt the 05.04.2021
regarding Additional Performance Security in case of Abnormally Low Bids (ALBS)

The State Government is pleaséd to fix the following rate of Additional

Performance security

Sl
No

Range of Difference between the
estimated cost put to tender and Bid
amount

Additional Performance security to be
deposited by the successful bidder

Below 5 %

No Additional Performance Security

-

From 5 % and above and below 10%

50% of ( Difference between estimated
cost put to tender and Bid Amount)

From 10 % and above

150 % of ( Difference between estimated

-+ | cost put to tender and Bid Amount)

CONTRACTOR -

Block Dev

Jhariga




¢ Advisor, Govt. of India, Ministry of Industry and

Po= All India Wholesale pri ‘
e price index (as published by Economi extension, if any, for the type of pipe

Commercei New Delhi) as on the last stipulated date of receipt of tender including
under consideration,

117(b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY GOVERNMENT:
If after submission of the lender, the wages of labour increases or decreases as a direct result of the comiqg into force
of any fresh law, or stalutory rule or order beyond the wages prevailing at the time of the last date of submission of
tenders including extensions, the contractor shall ba eligible to gat escalation due to such hike on tho value of works
executed during the stipulated period and during the vnhli(lly extended period when the delay In completion is not N
attributable to the Contraclor If penalty Is levied for delayod completion of the work, the contractor shall not be eligible
lo get escalation on labour on the value of works executed during the extended period.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such wages of
labour, give notice thereof to the Engineer-in-Charge slating that the same is given pursuant to this condition together
with all information relating thereto which he may be in a position to supply Engineer-in-Charge may call books of
account and other relevant documents from he contractor to satisfy himself about reasonability of increase in prices of
wages and actual payment thereol for this purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in lable below) of the value of work done during that period and the
increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by
the Government of Odisha under Minimum wages acl, !

The compensation for escalation for labour shall bo worked out as per the formula given below:

Vi=085x Pi/100 x R x (L.~ Lo)/Lo

\ 1= increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
minimum wages

R= Vallue of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates.

Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date of receipt
of tender including extension, if any.

L= the minimum wages for labour as notified by State Government & as prevailed on the last date of the quarter
previous to the one under consideration. In respect of the justified period extended, the minimum wage prevailing on the
last date of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum wage prevailing
on the last date of the quarter previous to the one under consideration, whichever is less, shall be considered.

Pi= Percentage of labour component of the work, as indicated in the clause 98 (d).

117(c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or decreases as a
result of the price fixed thereof by the Government of India and the Cntractor thereupon necessarily and properly pays
such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he
shall be entitled to reimbursement or liable to refund, quarterly, as th@iﬁés’e may be such an amount as shall be
equivalent to the plus or minus difference of 85% in between the price of P.O.L,., which is operating for the quarter
under consideration and thal operated for the quarter of last date of réceipt of bids as per the formula indicated below
provided that the work has Been carried out within the stipulated time or extension thereof as are not attributable to him.
If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on POL
on the value of works executed during the extended period. -

Formula to calculate the increase or decrease In the price of P.O.L:"

Vi=0.85 x P/100 x R x (F 1= Fo)/Fo ) o
Vi = Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates for P.O.L.

Py =Percentage of P.O.L. component of the work, as indicated in clause-98 (d) below
R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at

prevailing schedule of rate/ derived rates. ‘ '
1= All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under consideration as
publishedby Economr'c Adviser ,Govt. of India, Ministry of Industry And Commerce, New Delhi. In respect of the

r

justified périod}exte,n"gie‘d, the rates prevailing at the time of stipulated date of completion or the prevailing rates of the

e ¢ [ L]

period undér consideration, whichever is less, shall be considered.
Fo= Al India Whole sale price, index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on the last stipulated date
6! receipt of lend?r' including extension, if any

AU ] PR - ¥

118.GST ?I}ifl: bepaid extr a :i;i,_“-‘?g':appﬁcable:bn production of .‘nv"gf‘ég', of GST

119. | :"-"FTHB‘,—éOﬁEéSSiO“SHaQ“mes for 10% PUT?F_,Hé”S:e preference shall be hereby allowed onl
to the individual registered.‘pontractors belonging to Scheduled Cast and Scheduled Trit
having Registration Gertificate up to ‘B’ Class as per Works Department ,0Odisha Resoluti®’
No 16262 dt 30.10.18 e - ,

120. ' You are required to submit copy of Registration of your establishm Sec-7¢
Building & Other construction Worker’s (Regulation of Employment & Cofxill:trol:ldz? Se,—vicer
Act,1996. Similarly you should ensure that all the Construction Workers engaged by yov y
the above work are registered under Sec.12 of the Act. You have to produce cog ies of abo"
certificates along with your running bills failing which the bill ( RA or Final) will; not be paid
at this end. |
:,r|jf :i: 4 ‘.Tbia'l:- 120 ( One Hundred twenty ) Clauses only
Rl g bt prine 1

CONTRACTOR ¢ e g Block Develbptignt O
ot e el Jharig

<) R P ] s ¥ !
st A RN T A Cooes

1 (x| i ¢
N ¥ 4 b4
"

;

. ) X 'J
Fyaty (g bl Y » Tl e
“y



- e ki, |

'GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after th

of cost two copies of e‘:;:’”i;d”?f the contract and on signing the agreement shall be furnished free

necessary for execution of the e drawings specifications, descriptive schedules and other details

depar‘(ment from time to i fwork. All further drawings and details as may be prepared by the

documents and reasonably ne or reasonable development of the work described in the contract

the contractor to execute ang cessary to explain and amplify the contract drawings and to enable

zf co?t. : complete the work shall also be supplied in duplicate to contractor free

ny further copies , ;

contractor shal? kee(;f grl:ghc_graww;gs, required t}yjlhe contractor shall be paid for by him. The

quantities at work site and"'tr?y E all the drawings specifications, price schedule of items and

reasonable times have accesﬁs 13 thngineer-In-chargg_or his authorized representative shall at all
2. Contractor’'s Responsibility. SEISEAME: |

a The ¢ . . -

- WorkSogléigtrg:nsgha{'(')jptrr?VIQe at his cost everything necessary for the proper execution of the
quantities and specif et‘lntend and meaning of the drawings, schedule of items and
described therein rmcfezdions taken together, if the same is not particularly shown of
Contractor finds a‘np dVI ed that the same can reasonably be inferred there from, tf the
quantilies and s Y ‘f.'SCF_ePancy in the drawings or between the drawing and schedule of

 Engineer.in. pecifications, he shall immediately in writing refer the same to the

5 - gineer-in-charge whose decision shall be final & binding.
L bﬂ)t/hvgog; (ione at any time or even before receipt of such details shall be removed/replaced
diﬁected S r?r?tor wrthout any expense to the department If the work is not in order and if so
o y the Engineer-in-charge error inconsistencies in drawings and local conditions
af ectmg.the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore furnished
by the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final certificate

N or termination of the contract. .

c) ' . All materials and workmanship shall be of the respect kinds described in the specification.
A e B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The
-, - ' contractor must satigfy himself about the same while furnishing samples for approval of the

W Engineer-in charge before incorporation in the works.
time to time cause at his discretion such tests on

The Engineer-in-charge may from
:éarnp]es of materia!s or workmanship of all/any materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The
expenditure incurred for all such tests shall be borne by the contractor.

ractor in a regular manner in the site

e) All ‘approved samples are to be preserved by the cont
office for inspection_and verification of the Engineer-in-charge or his representative from

time to time.

O

ration / Addition & Omissions
e B of the form, quality or quantity of the works

The Engineer-in-charge shall make any variation ‘
or any part thereof that may be in his opinion be necessary and for that purpose or if for

any, other reason it shall, in his opinion be desirable, he shall have power to order the

Sontrac do so and the Contractor shall do any or allot followings : .
Cpn{t{?Ctlf’r:Ctr%ase of decrease the quantity of any work included in the contract.

At S ; K. s

- ' b) gzl )\Omit an);rf:'“c:v\:lzr lines, position a 'q_'dimensions of any part of the works, and
. 6o p . Changs T itional works of any ki ¢ pecessary for the completion of the work. No
o dyzy, Execute adgl hall in any way ra iate or invalidate the contract, but the value of all
T such variation ® : ih’tbfnﬁccount and shall be added to or deducted

N0 wn I o shall be taken : all
wr it i such varlations v -but no such variation shall be made by the

Ay “regr LI i ct sum accordingly. _ _
’ s AL the C(?ﬂ:]rgut prior written instruction from the Engineer-in-charge.
5" contractar % of quantities/rates ‘'shall be deemed to have been prepared and

method of measurement of work set out and as per

gor djle X

e) The Sched ce with the
- " “lincludedin ?Ccoé?f?cr;tions or in its absence relevant |.S. code of practice Any error
i the refevant SPE - in quantity or omission of any item from the schedule of

ficatlor O| not vitiate the contract, but he adjusted by adding to or

' quantities/ 1 tract sum provided that no rectification of errors, if any, shall
: the con
deduction from

the contract schedule of rates.

be allowed.In

s



R e

4 1" Valuation of variations mitted shall be valued at the rates and
RPN gy All extra or additional work done or work 0 Mo, gnclior derived there-from, If in

' in the prices schedule of quan
g;ﬁnsge;to t]r:emcéntr:ct sum, the Contractor have added to or deducted from the

i rtion, then
" in the tender any sum either as a percentage or proportion,
:ﬁéalsgggepgfgi;:ge of proportion 'srt]'a” apply to all. items or works in the prices
le as also for valuation of variation. ' .

b) ECTI?:ucintsraact does not contain any rate or price 3F3F’f'cabret,t§o tr’:e i"t;n:’;
additional work, or the rate or price in the priced schedule of quanfl Iesh aijd'te‘ <4l
inapplicable in the opinion of the Engineer-in-charge by virtues of suc 3 L '°d :
omission, then suitable rates or price shall be agreed such rates shall be erived by
analysis based on standard schedule of rates of State PW.D. / P..H.D or in case
such is not available therein, form any approved schedule with the various
elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include _

a) To supply all materials, labour, supervision, services, supports, scaﬂ’pldmgs,
approach road, construction equipments, tools and plants etc., as required for
proper execution of all the items of the work as per drawing and specification.

b) To provide all incidental items not shown or specified in particular, but reasonable

- Or necessary for successful completion of the work in accordance with the
drawings, specifications and schedule of quantities.

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the
trenches and excavations.” | "

d) Providing shoring and shlitering to'avoid sliding of the soils and removal of the
same or completion. ;,n

€) De-watering'as required _a"hg directed.. .

f) Excavation- at all depth@" {Unless otherwise mentioned in schedule), stacking
separately Usable and disposal of surface earth and materials from site as directed.

Q) Curing of ail'concrete and cement works as per specification and direction,

h) Centering, shuttering as r'g_quired for all concrete work.

i) Bending, binding, tying the grill & placing in position, including supply of all
materials & labour etc.

1) To provide water and power required for construction testing and commissioning,

~-.. .---K) __ Testing of materials and works as per specification and direction

Annexure-lll z
List of Plants & Equipments to be dgnloved on contract work

- Broe
o Wi

Sl o Type!éf Equipmergts‘ ; N'o. of machines Marks

No h h nlifle required
’ ,\‘. ar e Tl Vet

-1 | Hydraulic Excavator and o, " 1No 20

"5 | Concrete Mixer vy " 1 Nos 20

‘g Tractor -1 1 ¥ 1 No 20

"4 | Centering Shuttering v 100 Sgm 10
5 | Water tanker ( Minimum 500_0 KL) . 1 No —'_T-—

g | Niddle Vibrator ‘ 1 No ———10——~
7 | Plate Vibrator 1No ‘"—-—1?—_
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Tenderers are required ubmi 0
end to submit the information in the following Schedules

I/'We hereby certify that

CERTIFICATE OF NO RELATIONSHIP

SCHEDULE - A

IfWe
am/are* related / not related(*) to any officer of PR&DW Deptt. of the

rank of Assistant Engineer & ab

o rmrkn Bbnailaits Govt O:"; and any officer of the rank of Assistant / Under Secretary and above of

A L L rlssa I"'We* am/are* aware that if the facts subsequently proved to be
rt"’i“’Clndet‘J with forfeiture of E.M. D and security deposit and I/We* shall be liable

to make |g/§;d the loss or damage TESU"I"\Q from such cancellation.
e also note that,
non-submission of this certificate will render my / our tender liable for rejection

(") - Strike out which is not applicable

Signature of the Tenderer

Date:-

WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

SCHEDULE -B

Note: The above information 15 to

the rank of Executive Engineer.

2y

o) ol Lui s

127 3

CONTRACTOR

it g
) N

o=y
i

e

i

——

[ Name of Name of Contract | Major Items of | Dateof ;; - |*Stipulated date Revised target | Reasons for slow
Employer | location and price in works starting t.pe of completion of date of progress, if any.
name of Indian : work as per | the work as per completion of | with the updated
‘ work ' Rupees/ w Agreréméﬁ:t: | IAgreement the work, if billing amount
B Agreement 5 O & any
no.
1 2 3 4 5 6 7 8

he ¢ ertified by thé Engineer in Charge / Employer not below

Signature of the Tenderer

cn

Block Deve
Jhari



CERTIFICATE OF TOOLS AND PLANTS

SCHEUDLE -C

I/We hereby certify that the following tools and plants, machineries and vehicles are in my four
possession in working orders,

(1)
(1)

(ii)
(iv)
(v) : o e
I/'We also note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the Tenderer
Date.
SCHEUDLE -D
WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract price | Major Items of | Date of Stipulated date Actualdate | Reasons for ]
Emgployer | location and in Indian works starting the of completion of of delay in
name of Rupees/ work as per the work as per completion starting/
o WOrkK o Agreement. .| — .Agreemeql Agreement of the work completion,
no. if any
1 2 3 4 5 6 7 8 }

Note: The above information is to be certified by the Engineer in Charge / Employer not below

the rank of Executive Engineer,

CONTRACTOR

Signature of the Tenderer
Date.

Block D&v

Jha

me

1Cer



SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

—

a) Is the tenderer currently involved Yes / No

in any litigation relating to the works.

b) If yes: give details:
2 3) Has the tenderer or any of its Yes /No
Constituent partners been .debarred!
expelled by any agency in fndia
during the Iast 5 years.

3 2) Has the tenderer or any of its ' Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 yéérs.

b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
: Signature of Tenderer
o SCHEDULE -F
e AFFIDAVIT:
1: The undersigned do herebyﬁéertify that all the statements made in the required attachments are true
and correct.” e
2. The undersigned also hereb}'/’ certifies that neither my / our firm / company / individuals

nor any of its constituent

partners have abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid. ? T

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish

W

pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

) - < (Signature 6f Tenderer)

Title of Officer

Kl Name of Fifm

CONTRACTOR 7_ Block Dﬁ;/frliop ent Officer



Date:
SCHEDULE -G

D GRADUATE
CERTIFICATE OF EMPLOYMENT OF UNEMDPEg;E
ENGINEER | DIPLOMAHOLZE T, - tors only)
(For Super Class / Special Class / ‘A’ Class

gineering personnel are wo

rking with me /in our

|/ We hereby certify that at present, the following En
firm / company and their bio-data are furnished below.

[ Ifthey are superannuated
N '  retired / dismissed or
En T removed personnel from
pS::f.::;g Whether full state Govt./ Central Govt,
' i blic Sector
Sl appoi . Monthl time I Publi .
No. :l?:e":\trle;dll‘:;r Quallfication Apggit:t;fent emolurﬁent engagement Undertaking / private
contractor's and continuous | Companies and s or any
work with one ineligible for
address o Government service
1 2 3 4 5 6 7
1 / We also note that, non-submission of this certificate will render my / our tender liable for rejection.
|
-
[
| - ‘
| |
CONTRACTOR Block Dfvel
nt T

Jha
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Name of the Work:-

Construction of Additional Classroom at
sl. Gk PS Goudguda K
De ’
No. | . scription Quantity | Unit | Rate Amount
1 Earth w‘olrk in hard soil or gravelly soil within
50m. Initial lead and 1.5m initial ft
including rough dressing and breaking
clods to maximum 5cm to 7em and laying in
layers no_l ex;eedmg 0.3m in depth and as
RSPNE HiEGlion otine.Enginser-inehiargs, 39.02|cum | 269.7|2  10,524.00
2|Filling in foundatin and plinth with sand
watered and rammed etc including all cost
conveyance roalty [labour and T&P etc.
complete as directed by the Engineer - in 36.17|cum | 710.86] % 25,712.00
3|Cement concrete (1:3:6)with 4cm size
hard granite-metal per 1cum (P-43/3) 26.41|cum |6037.15| 7 1,59,441.00
4|RCC M-20 works including centering &
shuttering
4.1|Column Footing 5.58[Cum | 6587.02f 36,755.00
4.2|Column 3.02[Cum | 16579.6] Z 50,070.00
4.3|Plinth Beam 3.67|Cum | 7339.58] ¥ 26,936.00
4.4]|Lintel 1.92[Cum | 13198.2[ % 25,340.00
4.5|Chajja 0.57[Cum | 1128.01] 2 642.00
4.6|Beam 3.78[Cum | 16579.6] 2 62,670.00
47|Slab . . .. 10.72|Cum | 12817.5[ ¥ 1,37,403.00
5[Brick.work with Fly ash bricks of 23 Cm. x
11 Gm. x 8 Cm size having crushing
strength not-less than 75Kg/cm2 with
dia:r:u_ar’asional folerance 2 percent in cement
m_'o_fta:r (1:6)in Superstructure per cum. 18.74|Cum |5648.88| ¥ 1,05,860.00
6[12mm. thick cement plaster (1:6) for brick 09.20|5qm | 167.07] ¥ 18.574.00
7[16 mm. thick cement plaster (1 :6) over
brick or stone masonry per 1Sgm. 09.23|sqm | 269.56| 2 26,748.00
8[Finishing surface of walls with Cement
based wall putty (Water based ) of
|Bpproved make and finished smooth and
'"eh:\'ze'gi'{surface to receive painting including
|cost ofscaffolding staging charges with
.Jgostiol all materials taxes, labour T&P etc 270.72|Sqm | 89.61[%  24,259.00
9__ Hﬁrjf;]gtiing_w,a_ll_ surface with weather coat
“|paint” of approved shade on new work of
|twicoats. oyer one coat of primer
{including eot of paints & primer and labour 99.29|Sqm | 173.25|%  17,201.00
A T N et . =
10|Wall painting with plastic emulsion paint of
approved shade on new work of two coats
over. one coat of primer including cost of
1S & DM harges etc
paints & primer and labour carg 171.43|sqm | 114.24| T 19,584.00
- complete. 7016[kg | 118.00| ¥__20.769.00

MS Door and Window

l oy
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12

Palntlng two | coats with enamel paints

over one coat of prlmer with approved
quality pamts & prlmer to Woodllron work
including’ cost of palms & primer, T&P and

labour charges etc complete 254.49| 6,917.00

13

27.18|Sgm ~ )

Supplying flnrng and placing uncoaled
HYSD bar reinforcement complete as ‘

erd *

per drawing and technlcal specification. 30.41|antl [9191.92] % 2,79,526.00 t

14120mm. thick cement p|aster (1:6) for stone |
otk 85.82|sqm | 281.35| 2 24.145.00

15

Fixing tiles in floors trades or steps and
landing on 25mm bed of cement mortar 1:1
jointed with neat cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete
excluding cost of precast tiles per 1sqm 79.05|Sgm | 710.02| 2 56,127.00

16

Fixing tiles in dados striking and rises of
steps on 12mm cement plaster (1:3)
jointed with neat.cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete

excludlng cost of precast tiles per 1sqm 6.64|Sqm | 944.05| % 6,268.00
17[Cost of Tiles . 85.69|Sgm | 651.08] 2 55,791.00 .
18|Brick work with Fly ash bricks of 23 Cm. x ’
11 Cm.'x 8 Cm'size having crushing A |

strength not less--than 75Kg/cm2 with
dimensional tolerance +2 percent in cement
mortar (1:6) in foundatlon and plinth per

L
|

|

|

I e -
1 d

)

cum. 1.65/Cum [5615.55| % 9,265.00
Am0unt Put to Tender T 12,09,547.00
o' Ay ‘ Rupees (Twelve Lakhs Nine Thousand five hundred forty seven) only
B ,_;1 ol

% quo f' 'E_i“ate |s _;_ ......................... % EXCESS +.covveerecerrerrerrnn, % Less ( Both in Figures and
Rbte:

d (1) The' Contractor should not write anything except quoting of Percentage & in case anything
lelger syt o

regardmgtend@r rate is mentioned , the tender is liable for rejection.

(2) Strike,out yvhlpp are not apphcable

(3) The Percentage Quoted in the tender without mentioning excess or less will be treated as
\excess. e
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