'BID IDENTIFICATION NO- BDO/EDU/IIG/02/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

Con§trylption of Additional Classroom at Govt. UPS
o Cheptiamba

Approximate Estimated Cost put to Tender: Rs.12,09,547 /-



04.10.2024.

< ﬁh\'.‘\\:
ey OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
Bid Identification No. BDO/EDU/JHG/02/24-25
No: 2333/2024 Date:03.09.2024
1. The Block Development Officer, Jharigam on behalf of the Governor of Odisha invites Single Cover
percentage rate bids for construction of works detailed in the table from “D” and “C” class
contractors as mentioned under Col. No. 7 with the State Government and contractors of
equivalent Grade/ Class registered with Central Government/ M.E.S/ Railways for execution of Civil
Works on productions of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the following works.
; TABLE- A
SI'| Name of the work | Value of the | Concerned Security Cost of Bid Class of [ Period of !
| work T.LA. Amount Documents Bidder ‘ completion J
| N (Rs.) (Rs.) (Rs.) (Online) |
0 (Online) | |
1] 2 3 4 5 6 7 ] 8 !
1. | Construction of Rs. B.D.O, Fs. 12,100/~ | Rs. 6,000/ “D"& | 6 (Six) ‘
| Additional 12,09,547/- Jharigam “C” class | Calendar ’
|| Classroom at Govt. months !
|| PS Goudguda A ’ J
2. i Construction of Rs. B.D.O, Rs.12,100/- | Rs. 6,000/- “D" & [ 6 (Six) '
| Additional 12,09,547/- Jharigam “C” class | Calendar |
| Classroom zt Govt. | months !
| | UPS Cheptiamba | :
| 3. | Construction of Rs. B.D.O, Rs.12,100 /- | Rs. 6,000/- “D” & 6 (Six) |
|| Additional 12,09,547/- Jharigam “C” class | Calendar \
| | Classroom at Govt. ’ months ‘
‘ | UPS Kuhurakote }
4. Construction of Rs. B.D.O, Rs.12,100 /- | Rs. 6,000/- “D" & | 6(Six) l
| Additional 12,09,547/- Jharigam “C" class ‘ Calendar i
i Classroom at Govt. | months ‘
. PS Padeiguda ; |
' 5. | Construction of Rs. B.D.O, Rs.12,100 /- | Rs. 6,000/ “D" & | 6(Six) i
i Additional 12,09,547/- Jharigam “C” class } Calendar '
‘ Classroom at Govt. | months I
UPS Chaklapadar ! !
| 6. | Construction of Rs. B.D.O, Rs.13,500 /- | Rs. 6,000/- “D" & | 6(Six) '
L Additional 13,43,794/- Jharigam “C” class | Calendar
. Classroom at Govt. months |
{ UGHS Phupugam e
| 7. | Construction of Rs. B.D.O, Rs.13,500 /- | Rs. 6,000/- “D" & 6 (Six) !
l Additional 13,43,794/- Jharigam “C” class | Calendar J
i Classroom at Govt. months !
|| UGHS | |
|| Ratakhandiguda . I |
2. The bid documents will be available in the website: https://nabarangpur.odisha.gov.in/ from 10:00
Hours of 13.09.2024 to 16:00 Hours of 04.10.2024 for bidding.
3. The Bids shall be received only at the Office of the Undersigned
4. Bids shall be received only through “speed post/ registered post” on or before 16:00 Hours of



ids received onlin
5. slresence of biddefssaa;lob;zaened at 11:00 Hours of 05.10.2024 in the office of the undersigned in
opening of the bids as specifiedt:h:t:gd‘ l': the office happens to be closed on the last date of
and'venue. ' ids will be opened on the next working day at the same time
T i ; .
% Shg :Igr?'er.sr;ll Sl;bmlt the cost of bid documents and security amount as mentioned in the Col. No.
7. Fora a\r/t!n | e shape of Pemand Draft drawn in favour of BDO, Jharigam payable at Jharigam.
. tenderp : lcusr w;n_rk a bidder can submit only one tender paper. Submission of more than one
. Bidderspafee; ya ld‘der for a part.!cu1ar tender will be liable for rejection of all such tender papers.
’ fields withouc')c S:bm'tlsnlvtthe/orlglnal BOQ uploaded by the publisher after entering the relevant
ny alteration/ deletion/ modification. Multi issi
cancellation of bid. ultiple BOQ submission shall lead to
9.

If the rate quoted by the bidder is more than 14.99% less of the tendered amount then such a bid
shall be rejected.

10. Other details can be seen in the bidding documents.

11. The authority reserves the right to reject any or all documents without assigning any reasons thereof.

12. In case of lottery required to be conducted among the successful bidder in accordance with the
yvorks department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date
in the office chamber of the undersigned. The bidders are requested to keep in touch with this office
and also requested to be present during the lottery as per the scheduled date, time and venue. If the
qualified bidder/ bidders failed to attend the same will be conducted in the presence of the available
bidder and the result will be binding upon them.

13. The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along
with bid documents before opening of the bids. Affidavit should contain how many times such facility
have been availed by him prior this during the current financial year. Otherwise they will not be
entitled to avail such facilities.

14. In case of Schedule caste/ schedule tribe contractors, Government undertaking, co-operative
societies, Diploma/ Degree holder in Engineering who are registered with the Govt. of Odisha, the
rules framed by Govt. from time to time about cost of bid documents, Bid Security, Performance
Security, Price preference & other benefits will apply.

15. Subsequent corrigendum/ Addendum if required shall only be available in the website indicated
above.

16. As Goods & Services Tax (GST) has come into force with effect from 01.07.2017, the rate quoted
should be excluding GST as applicable.

17. The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the
table Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous
to hire machineries or equipments from outside the state are required to transfer online 2% of the
amount put to tender as Bid Security/ EMD/ Performance Security.

18. The Affidavit for each work should be submitted separately.

Block Devel® ‘ﬁaer

Jharigam
Memo No. 2334/2024 Dated: 03.09.2024
Copy in duplicate submitted to the Superintending Engineer, Panchayati Raj & Drinking
Water Department, Odisha/ Collector and District Magistrate, Nabarangapur/ CDO-cum-EO, ZP,
Nabarangapur/ Executive Engineer, ZP, Nabarangapur for favour of kind information. A copy of the tender
call notice may kindly be ordered to be pasted in the office notice board for its wide publication.




Yy
Memo No. 2335/2024
Dated: 03.09.2024

Copy forwarded t
o the EO, Umerkote municipali
. ! n § oo
Block Development Officers of the district for wide PUblicati::-,pahty/ EO, Nabarangapur municipality/ all

Jharigam

Memo No. 2336/2024 Dated: 03.09.2024
ated: 03.09.
Copy to the Assistant Executive Engineer/ All JEs/ Notice Board/ Section Officer/

Cashier/ DA, Development Section/ Tender File.

Jharigam
Dated: 03.09.2024

Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha,
|&PR Deptt., Odisha with a request to get it published in two leading Odia daily and one National English
daily News Paper atan early date for wide circulation of the Tender Call Notice. Complimentary copy of
paper containing the Tender Call Notice may be sent to this office for reference and record.

Memo No. 2337/2024

the News

Dated: 03.09.2024
ost the bid

Hours of 13.09.2024 to0 16:00

Memo No. 2338/2024
a request to h

Copy forwarded to
naharangpur.o

the DIO, NIC, Nabarangapur with
documents in the website: https: disha.gov.in/ from 10:00

Hours of 04.10.2024.
B|ock£\: C@gera . 2/‘1

Jharigam



PANCHAYAT RAJ & DRINKING WATER DEPARTMENT
GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
. INVITATION FOR BIDS
No: BDO/EDU/JHG/02/2024-25 DATED: - 03.09.2024
The Block Development Officer, JHARIGAM on behalf of Governor of Odisha Invites

Percentage Rate bid in single cover system

1. Name of Works : As mentioned in Table “A” which includes Construction
of Additional class rooms at different Schools of Jharigam block.
2. No. of Works : 7 (Seven) no’s (Detailed in Tender Call Notice available in the
website)
3. Estimated Cost : As mentioned in Table “A”
4. Tender Paper Cost  : Rs.6000/- per each work.

Class of Contractor : “D” & “C” Class.
Period of Completion :180 Days
7. Critical Dates : Mentioned in table below
*Further details can be seen in the bidding documents, which is available in Portal

p’\ wh

www.nabarangpur.odisha.gov.in
*Subsequent corrigendum if required shall be appeared in the website.
* Authority reserves the right to reject any or all tendars without assigning any reason thereof.

| Bid Availability of Tender | Last Date of Date of
Procurement | 4. ¢ fication Online for Bidding Seeking tender opening
Officer i i f Bid
No. From To clarification of Bl

04.10.2024 05.10.2024 at

BDO. BDO/EDU/JHG/ | 13.09.2024 | 04.10.2024
11.00 A.M.

JHARIGAM 2/2924-25 at 10.00AM | at 04.00PM | up to 4.00 PM

I S

Block Develo
Jharig:

Memo No: 2332 Dt. 03.09.2024
Copy along with 1(One) extra copy ‘& one soft copy forwarded to the Deputy
Director, Information & Public Relation Departments, Odisha, Bhubaneswar for information

with a request to arrange publication of this tender notice on or before 12.09.2024 in two leading

Odia dailies and one English National daily
requested to communicate the copies of t
Publication for record & reference at this end.

newspaper. Advertisement Manager may kindly be
after

he advertisement to this office immediately

Block Devel
Jhari¥am



CHECKLIST TO BE ENSURED BY THE BIDDER

NAME OF THE WORK: - Construction of Additional Classroom at Govt. UPS Cheptiamba

| S | Particulars Reference to Whether furnished | Reference to
| No | Clause no. Yes No Page no.

| 01. | Cost of tender paper Rs 6,000/- (only in
| the shape of Demand Draft drawn in
favour of BDO,jharigam payvable
at.Jharigam)

02. | E.M.D/Bid Security are required to submit
along with their BID, as per the Works
Department Office Memorandum No.1499
dtd.01.02.2023 of Works Department,

Government of Odisha (only in the
shape of Demand Draft drawn in
favour of BDO, Jharigam payable
at.Jharigam)

03. | Copy of valid Registration Certificate | . DTCN
Clause No.05
04. | Copy of valid GSTIN certificate i DTCN I
- . Clause No 05 ~ |
05. | Copy of PAN Card | DT.CN |
‘ | Clause No 05 |
06. | No Relationship Certificate in Schedule — A | DTCN
| Clause No 35

07 | Affidavit for authenticity of documents

08 | Information  regarding  current  litigation, DTCN
(A) | debarring / expelling of the tender or Clause No 49 J‘
abandonment of the work by the tenderer

(Schedule-E) ‘ 1
(B) | Affidavit (Schedule-F) * DTCN |
Clause No 49 |
09 | List of Plants & Equipments to be deployed DTCN
(A) | on contract work. Qualifying mark to be il:;sce!arizg ‘
obtame_d- 80 (Eighty) | e
- List of plants and equipments | Remarks |
() Hydraulic Excavator . | 7 1No._ w |
(i) | Concrete Mixer | _ 1Nos | |
iy | Tractor = | 1 No I
() | Centering Shuttering | ~100Sgm |
W) | Water tanker (Minimum 5000 KL) 1 No I
(vi) | Niddle Vibrator - 1 No
E | Plate Vibrator 1 No

“ ’ Block Devel

CONTRACTOR e | Iharig



A. GENERAL INFORMATIONS

CONTRACT DATA

StNo Item Details
1
Bid Identification No. Bid Identification No. BDO/EDU/JHG/02/24
25
’ Name of the-Work Construction of Additional Classroom at
Govt. UPS Cheptiamba
3 Officer Inviting Tender Block Development Officer, Jharigam
4 Executive Engineer concerned with head Executive Engineer, Zilla Parishad, Nabarangapur
quarters.
5 Estimated Cost Civil Works Rs. 12,09,547 /-

B. BID INFORMATION

\ =y

6 ( Six ) Calendar Months

6 Intended completion period/Time .-

period assigned for Completion
7 Last Date & time of submission of Bid Time 4.00 P.M

Date: 04.10.2024
Opening of Bid 11.00 Hrs
Date: 05.10.2024

8 Cost of Bid Document

i (Online payment through gateway of Rs 6,000/-

SBI/ICICIfHDFC Bank)

ii in favour of Block Development Officer,Jharigam

i payable at L Jharigam
9 Bid Security

i (Online payment through gateway of Rs.12100 /-

SBI/ICICI/HDFC Bank)
ii in favour of Block Development Officer, Jharigam
i | payable at Jharigam

iv_ . | Type of instrument As specified in the bid document
10 “Class of Contractor D & C Class Contractor
11 Bid validity, period 90 days
12 Minimum period of contract/ agreement / 12 (Twelve) Months

lease deed of equipment and machineries | Fe
13 Currency of payment for Contract _Indian Rupee
14 Language of Contract ' English
CONTRACTOR Block Development

Jha




.DETAILED TENDER CALL NOTICE

1. Sealed percentage rate bids are invited on in SINGLE cover system from "D"& "C" Class contractors registered
with the State Governments and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be

eventually drawn in PW.D. FORM P-1 for the work “Construction of Additional Classroom at Govt. UPS

Cheptiamba” at an estimated cost of © Rs. 12,09,547/- (Rupees twelve lakhs nine thousand five hundred forty seven)

only. The adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word “Item

rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from Joint Venture are not
allowed.

(a) This tender is of Civil work basis and only tenderers with sound financial background capable of investing required
amount for advance procurement of all materials required for the work need apply. Department shall not supply any
material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement.

2. The Bid documents are available from official website of Government: www.nabarangpur.odisha.gov.in from
10AM of 13.09.2024 up to 16.00 Hours of 04.10.2024.The last date and time of submission of Bid is as per contract data.
3. The Bid documents will be opened by the assigned-officer in the office of the Block Development Officer, jharigam at
11.00 Hours 05.10.2024 in the presence of the bidders or their authorised representatives who wish to attend.
4. The cosl-of Bid-documents is to be remitted online for Rs. 6,000.00 towards cost of each bid respectively.
5. The bid is to-be submitted in single cover.
(1) Cover-1is to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration certificate, PAN
card,
undentaking/cerificates duly filled, affidavit, work experience cerlificale and documents required as per the relevant
clauses of this DTCN,
() Caver-1his to contamn the price bid duly filled in and signed by the bidder
6 The bidder shall remit the EMD/ bid security online as par of bid of the amount as specified in the Contract Data.
Bidders

desirous to hire machineries or equipments from out side the Stale or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

The lowesl preferred bidder is required to produce documents viz original Registration, GST Registration Certificate,
GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original
documents relating to ownership and hiring of plants and machineries mentioned at Annexure-1 of Schedule-C, within
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection,

7. (i) The Contractors are required lo furnish scanned copy of evidence of ownership of principal

machineries/equipments as per Annexure-lil.

(I) Deleted. ‘

(Ill) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a
minimum period of 12 ( twelve } months as mentloned In contract data from the last date of receipt of Bid
documents.

The companies or individuals registered with State Government and contractors of equivalent Grade / class

registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having

both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for
this composite work and the documentary evidence under appropriate Act in support of their legal competency and
expertise lo execute Clvil, . work’ invariably should accompany their tender papers., the question of joint venture

CONTRACTOR, |, b Block Development Officer

s Jharigam
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CONTRACTOR Block Dev

sed person of the tenderer, the letter
Id clearly indicate the name of lega| Perg,
onsible for all contractual obligationg foi:

does not_arise. The tender papers shall bear signature of authori
authorization should accompany tender papers. The authorisation shou
to Sign and enter in to agreement and receiving payment and will be resp
execution of work for Civil work to the Engineer-in- Charge.

(1) The contractor will be drawn in P.w.D. P-1 contract form and will constitute one part as follows.
a. Part — | For Civil items of works

The contract shall be drawn & signed by Block Development Officer, Jharigam on behalf of the Governg, of
Odisha.

If an individual makes the application, the individual should sign above his full type writte.n name and cu'rrent address,

:rf Itlhe application is made by proprietary firm, it shall be signed by the proprietor & furnish full type written name ang the
ull'name of his firm with its current address | ing letter.
If the application is made by a firm in p:;ri;?szisrrtvg?;ﬂgbe signed by a partner holding power of attorney for the firr, in
which case a certified copy of the power of atlorney shall accompany the application. A certified copy 94 Partnershiy
deed and current address of all partners of the firm shall also accompany the application. :

If the application is made by a limited company or a corporation, it shall be signed by a duly authorized person holdiy
power of attorney for signing the application in which case a certified copy of the power of gttorney Sha" accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence afong
with the technical bid.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompan,
the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not be accepted.

The work is to be completed in all respects within 6 (Six ) calendar months from the date of . .

issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after issye
of work order for approval of Engineer-in-Charge. .

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders ang
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

By.admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
the~§_ite;.and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender wil
be, adequate to complete the work according to the specifications attached there to and that he had taken in to
acr':éynt_all conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not
pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability
of materials, labour and other factors.

Deleted

The tender should be accompanied with the copies of the valid Registration certificate, valid GSTIN certificate
and PAN card which are mandatory otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection.

Trie tender cohtaining extraneous conditions not covered by the tender notice
should be strictly in accordance with the items mentioned in the Tender Call N
not be accepted. . ) )

The‘.’depa”rﬁ?f’t reserves the right of authority to reject any or all tenders receive
whatsoever. " ", .

The ‘earnest money will be retained in the case of successful tenderers and will be dealt wit
condition of O%.W.D. Code. The earnest money will be refunded to the unsuccessful teng
intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will car ; "
The 'Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of t,?éno mtcéres.. o
expiration of the validity period by cable, telex or facsimile confirmed by registereq letter. This letter ﬁWar z“?and
in'the conditions of Contract callqg the “Letter of ,Acceptapge") will state the sum that the Engin ( ‘?reu;]a ee e
pay the fcoritra(:’tor in consideratiqj_‘pf the execution, completion and maintenance of the Works% e:re;r-ln—ctargtor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price"). ¥ the contrac

are liable for rejection and quotations
oices. Any change in the wording wil

d without assigning any reason

h as per terms and
erers on application after




27.

28.
29.

CONTRACTOR! < o

- —

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) Time Deposit Account duly pledged in favour of as per the contract data and in
no other form, which including the amount already deposited as bid security (earnest money) shall be 2% of the
value of the tendered amount (excluding 1% deposited towards hiring of equipments / machineries from outside the
state if any) and sign the agreement in the P.W.D. form No. P-1 {Schedule XLV No. 61) for the fulfillment of the
contract in the office of the Block Development Officer, Jharigam and payable at Jharigam or as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P-1
agreement shall be retained as security for the due fulfiliment of this contract and additional performance security in
accordance with the provisions of the agreement,

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and the
successful bidder within 15 days following the notification of award along with the Letter of Acceptance. The
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement.

if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, if fulfils other required criteria would be called for drawing agreement for execution of work subject to
the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled. In case a contractor is listed, it will widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading -thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen

compensation.act. VIII of 1923 on account of the workmen employed by the contractor and full amount of

compensation,paid will be recovered from the contractor. ...

Ti?ndere,rs-;érél required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-8-61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within

the following or similar category. 1

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing Tax from

time to time. Ferry tolls,. conveyance charges and other cost on account of land buildings including
temporary building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for
temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work
and all such construction of temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to
be demolished and debris removed and ground made good and cleared after completion of the work at no
xtra cost.

b) gdyaﬂf ‘will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of
I’ﬁ_c':y‘élty',fs being credited to revenue. . ; . . ‘

____lLabour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements

” therein to the satisfaction',gf the local labour ‘Iaws;'_and health authorities shall have to be provided by the

‘Contractor.

d)‘ - 'Arrangement of suitable vi:}éter supply includi‘rfr}gﬂ‘pip',e water supply where available for the staff and labour
1 a8 'wéll as for the execution of the work is sole\responsibility of the Contractor and no extra cost for
carriage of water will be éntertained. e) All fegs, and dues levied by Municipal, Canal or Water Supply

" Authorities are to be borne by the Contractor. T o |
f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations

are to be supplied by the contractor at his own cost. o
g) Suitable fenpc?ng baﬁriers. signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost. , , - ;
h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation

act, shall have to be borne by the contractor. |
i)- The Sccmtraitor has to arraﬁge adequate lighting arrangements for the work wherever necessary at his own

5 cost. .

c).

v [ !t
Greyl
3 !

‘- 1 l.'_lt'l".gl "
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S AN e S RS D
CONTR;Q\(:TQR i il | oy ;

o ) i and levejj

No Payment wi| be made for layout benchmark, level pillars, profiles and beart':r;”:g be quot:gnSh e Groyp,,
réquired, which has to pe carried oyt by the contractor at his own cost. The r e
finisheq items of Work inclys;

After the work is

pel ; of work.
4 V€ of carriage of all materials and all incidental items

- the finished all g

vﬁts, Mixing platfo

s

i rk, prelimina
urplus materials should be removed from the site of work, p
rms, etec. sh

& H SUCh gy

ould be dismantled and all materials removed from tth?' isr:t?hiasngce:?gltses e M3t an,

his should be inclusive in the wtes. No extra payment will be made to the Contracto items of worke i ‘

_It should be understoog clearly thai No claim what-so-ever will be entertained to extra It:orit sl s tity of an

item besides estimate amount unless written order is obtained from the competent au ! )
the extrg items of WOrk or extra

he tendererg shall ha
Works ang Hous;j
sublet without wri
authorising other

te settley befy,
Quantity of any items of work is taken up. :

V€ to abide by the C.p. WD safety code rules introducgg ILYOI:‘:”GOO:E(;); ?odr:tar;\ftﬁnistp, o
NG & Supply in their standing order no 44150, f:itd,25-1‘l-57:$-fEr be made by the powergf :ga“ be
ften permission to the concerned Executive Engineer or tran Ofngy
: S to receive pa ment on contractors behalf. " i

Bid documents consisting of playns‘ Specifications, the schedule of quantities and t:"he sgégjrtr:m: 2:3 c;c;_?dmms of
Contract and other Necessary documents can be seen in all the offices issuing ?,” last date of sale g €8 of the
under signed during office hours €very day expect on Sundays and Public Holidays (derZSs But it must gd fece;,
of tender papers. Interested bidders may obtain further information at the same a ' € Clear
understood that tenders must be receijv

. . i
ed in order and according to instructions in complete shape. |nC0mpIet;_
tender is liaple for rejection.
No Relation Certificate.

The contractor shall furnish g certificate along with the tender to the effect that he is not related to any off
rank of an Assistant Engineer & ap i

Department. |f the fact Subsequently proved to be false, the ¢
the total security will b

e forfeited &
Such cancellations. The proforma for
Deleted

Qeleted.

All items’ of work as per schedfjle of quantities” of thi< tender should confirm
Specification. |R.C. &

I.S.l. Codes & Bridge code section LILII1IV&VI| & lates

to Orissa Detailed Standarg
y for Roads' & Bridges issued by M

t design criteria for pre-stresses
ORT&H., Government of India, Compacting shall have tg
nge of 1.8.:2505, 1.5.:2006, 1.S.:2514. 1.5 :4656.

i i i i in si i Il be lined with suitable sheeting ang
Shuttering & centering shall be with Suitable steel shutters in side of which sha | sh )
made leak proof and watertight. Al Joints in formwork shall be properly sealed preferably with P.v.C. Joints sealing
tapes & compounds.

Form work including complete false wor

town area for Transport of construction

Sonsideration before tendering ang'no consideratioh for e Jme or compensation thereof shall be aoxe Ly,

The contractor should at his own cost E_Irrange,neqe{ssarytomsl and plants.

and the rates ‘quoted should be"lnclusw 1S Hon, e and runni
. | SI | . .

%?lgsg;?rggtor shall properly co-ordinate with

of workers.

i hire as per cha

statement and may be changed froné':ime to time subject to the conditio
! i ngineer-in-Charge,

arl agrgemﬁaéggz\:gfimgbe entertained for supply of
No claim der this ground under any circumstances_ .
Shiaclor un hould furnish along with their tender a list of works executed during the |
'l}{m tenders ?ngd Engineer-in-charge indicating the satisfactory completion for Civil, p
by;fth,e N nclosed in a separate sheet of schedule-H.
e poforma‘e of its constituent partners of whose contract for any work has been
/\d applicant or anyd any work in the last five years, prior to the date of the bid, shall p
who has abaﬁd‘igefumish an affidavit at the time of subrission of tender paper abo
gggut;gﬁ;erﬁli affidavit to this effect is to be,fg\r,nish.% Non-fur

d, in Schedule-F.
L F, the bid document wil be su
W :“. ; Loy

ast three years duly cer‘tiﬁeeﬂI
-H. & Electrical works as p

rescinded or ) ain
€ debarred from quanﬁc:atlgel
ut the authentication of ten .

nishing of the information I

Schedule - E.and réduired affidavit in Schedule - ] mmarily rejected.

It should be qleaﬂrly'understood‘:gﬁat:
Prex it Er iy S L e A /

!
Ji 1 X
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a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge: by o

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges code section-lI.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and
that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested. Cost of testing of all specimens and
samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No
claim for carriage of water whatsoever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work. - epap—
List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of schedule-C. ‘ ]
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental rr]'a-}terial during the execution of work. In case of loss, damage or misuse, recovery
at the rate at 5 times the cost of th@‘_materials will be deducted from the bills or his other dues.

The prevailing percentage of L.T. D_'gpartment of thei’jqrp,ss.‘amoum of the bill towards income tax will be deducted

from the contractor's bill. T ' e l® %

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where Agreement

Value is One Lakh and above. " i

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues

if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes

execution of work through labour should produce valid license from licensing authorities of labour Department.

Building and other construction workers welfare cess @ 1 % will be deducted from the gross amount of

contractor's bill.

(1) (A) Amendment to Para-3.5.5(V) of Note-Il of OPWD Code, Vol-| by Modification

Note(ii)' Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost
puf;rd;féﬁdéfnshall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS) in shape of Demand Draft/ Term Deposit Receipt pledged in favour
of the Block Development Officer, Jharigam within seven days, otherwise the bid shall be cancelled and the
security deposit shall be forfeited, Further, proceediqngl“frc?l_- blacklisting shall be Initiated against bidder as per
Works Department Office Memorandum No.14299-dtd.03.10.2017. ( Subsequently Modified as per Works

Department Memorandum No. 4559 dt 05.04.2021) wlELE

Sl
No

‘Range of Difference between the 1 " Additional Performance security to be
t put to tender and Bid ,.| . deposited by the successful bidder

estimated cos
- amount

-—

Below 5 % | No Additional Performance Security

From 5 % and above and below 10% 50% of ( Difference between estimated
cost put to tender and Bid Amount)

CONTRACTOR




ifference between estin

atey

D .
From 10 % and above 150 % Oft(o tender arld Bid Amoum
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CONTRACT

t so furnished 8s additional performance security ,,, be
unt so

If the Co i ama
ntractor fails to complete the work, the posed.

forfeited in addition to the other penal clauses, if any to be Im v before procurement fo
L ' ials ful rth
Sample of all material - The contractor shall supply sample of aél Ef&:c:lgnglzee'- : e
for testing and acceptance as may be requiring by the concerned En ineer and two Diploma holders belong,
Super class contractor shall employ under himself two Graduate higm one graduate Engineer and two Diplq 0
the State of Orissa. Special class contractor shall employ under tor shall employ under him one Gféldurna
Holders belonging to the state of Orissa. Like wis¢ 'A’ class contrac tor shall pay to the Engineef
Engineer or two Diploma Holders belonging to state of Orissa moluments of the personnel of EQU|va|n
personnel monthly emoluments, which shall not be less than the E-n Chief (Civil), Orissa may however as:m
qualification employed under the State Govt. of Orissa. The .Englneef‘cli Diploma Holders if such help is soygy ;s
the contractor with names of such unemployed Graduate engineers a”d by the Contractors should be Intimateq i
by the contractor. The names of such Engineering personnel appointed by :

. \pervising the work. Each bill of the g, -
the tender receiving authority along with the tender as to who would be st Zn eloyment Roll of the Eﬂginee,?,:'

f i by

Class, Special Class or ‘A’ Class Contractor shall be accompan"?d so employed by the contractgr,
personnel together with a Celificate of the Graduate Engineer or ‘Dlplognah:::lisride WorF:(s yDepartrnent No. g&’jna
the effect that the work executed as per the bill has been supe""'s."ed s thé roforma contained vide table 1 4»5
M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in P Ao
Qualification Information of Section-2. ; i isi i

An engineering personnel of the executing agency should be present at work site at the time of visit of High (g
Inspecting officers in the rank of Chief Engineer and above. ) ) .
Al reinforced cement work should conform to Orissa Detailed specification and should be of proportion as py

Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixy

and test conducted in accordance with IS 456 and IS 516 . . . ,
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pltsIS_umpsfM.H. etc. either rainwater
ctor. No payment will be made for benchmarks. Ley

sub-soil water if necessary should be borne by the contra ) sl !
pillars. profiles and benching and leveling the ground wherever required. The rates quoted should be for finishes
W ood clearly that no claims whatsoeve

items of works inclusive of these incidental items o{;\i\[_qr}{. It should be underst
would be entertained. i BiE. T Lo

Ji (i) AL I

R T vy e 1 o .

The tenderer shall have to abide by the C.P.W.D. s_'a_fe_ty code rules introduced by the Government of India, Ministy

of work Housing and Supply in their standing order No.-44_150 dtd.25.11.57.

The Contractor will have to submit to the Block Development Officer, Jharigam monthly return of labour bot

skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best qually

and conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge of the respecti

wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testny

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electricd

Inspectorate.,

Th'e_Te:qderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of 8P

and 3 list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document

All relnforced cement concrete works should“be ﬁmshed smooth Extra charges for plastering if required to an

R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for edch item of work carefully so that the rate for one iten

should not be unworkable low and for others too high, 'lf"':\"‘e

The contractor has to arrange the samples of materigls réqlired for execution he

Department before taking up the Woérk and during cb?irse'gr'eLxecution requirec?lofr%?ngt(i)r;t:?;egr:;\dﬁﬁrs;z;e:a%es

will be tested at the cost of 129 Conit‘ra(ljctor with no extra cast to the Department. .

If there is any damage to the work due to natural calamities like flo N

course of execution of work or up to 6 months after c,gmgl'elﬁon of worﬁdoro'rf CYCIO'ne e, SAISTICaHs9 L :rla
- L _ it any, imperfection becomes apparen

the work within 6 months from lthe.tgaha of final certificate of completion of work the contractor shall make good of gl

wWn with n . h

Zﬁ:::ng?nnggges 8t his.own cos © extra cost to the Department. No claims, whatsoever, in this regard il ®

The C.B. bricks should be well burnt and of good qualities. i gl

charge before use in the work and should conform loc%he minim-[:::'? sgf:;:gzu:d be approved by the Engineer™

Under Section 1 of contract labour Regulation and Abolition Act 1970 the cont per National Building Code.

execution of work through labour should produce valid license from the Iic:em-".iractor Who undertakes

Standard co-efficient for linear measurement will be adopted while calculati ooy DUEO Depanment-lqm‘

whatsoever regarding difference in co-efficient of steel will be entertained ?E consumption of steel and no ¢ |

any 'eventuality of difference for co-efficient for linear measurements. - The rates quoted shall be inclusiv®

Enginegr Contractor desirous 1o avail the facility of exemption of EM.D [ gl

r{e_"haS'b‘b‘ ye‘l.ava‘llgd the facility / panicipateq in the tender for mo'rg ll;s\te\rsqtt::)e?vlo submit an affidavit to the Bffgct 1{;@

gurrent financial year. The name of work for which participated and the authority toc:;:\zr;E:hClulding this workt)) ('j&lém?m'-‘l
: € tender was submi

& mer in the affidavit, failing which ilf |
be menl]oned.lﬂ “u' avit, fai |nqvg_1lc the tenderwflll be rejected.
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CONTRACTOR - Block

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

)] All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant |.S. specifications of the
materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.

(1) The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1

contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by

the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations $et forth in the conditions of the contract and such omissions,

deductions. additions or alternations shall ~_ o

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision cf the

Executive Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted

on the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the

same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to

pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the

Sub-Divisional office in-charge 'subject to the availability of the materials. The tenderer shall make all

arrangement for proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will

be borne by the Department. The Department is not, re_sp‘c_;psible for considering the theft of materials at site. It is
the contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per

clause of F2 agreement. ' ' .

The Department will have the right to supply at any time in the interest of work any departmental materials to be

used in the work and the contractor shall use such materials without any controversy or dispute on that account.

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Department or current market rate whichever is

higher.

All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will

héxve to bear the charges of straightening, cutting, jointing, welding etc. to required

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store,

the materials may be under the custody of the contractor and the contractor will be responsible for its safety and

storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the issuing stores

Wilhdut conveyance charges. . _

Though Departmental issue of cement and steel has,ing:h_cated, it may not be taken as binding. The contractor must

have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get

it tested in the Departmental Laboratory and approved by the Department before use. No extension of time or
escalation of price on such account shall be entertained in future.

TOR rods! plates and structural members will be squl],eq in quantity, length and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (.i_ncluding hooks and cranks) in the work correct to an

inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or

as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for

measurement and payment). - .

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest

quotation or tender as laid down in Works and Transport Departmegt Resolution No-285 date-17.04.1974. The

pment Officer

¥, .
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of up to 3% over
’ \ to the exten 19 loy,
a price preference ross willngness to execute the weyy ‘g’lfll
f)

Orissa Construction Corporation will be allowed
) provided they exp

tender. amount (Where their tender is not the lowesl
reduction of rates by negotiation. |
;‘P:ehcpntractor is required to pay royalty to Govt. as fixed

f their payment to the concerned Executive Engineer w eposited in t
different materials as utilised by them in the worﬂ will be recovered from their bills and dep he rovany 0
concerned department .

: _ s purely te

Trfal Boring - The foundation level as indicated in the body of the departmemsllllld?fvggﬂliﬂ gtratayat mgli’\(f;&and‘
the general guidance only. The Department has no responsibility for the sultabillty t the samples tested at r?dahm
level. The contractor has to conduct his own boring before starting the work and ge oting his rates for te oo
cost to ascertain the S.B.C. and credibility of the strata at founding level while qu e th
contractor shall take in to account of the above aspects. |
Any def_ects. shrinkage or other faults which may be noticed within 12 (Twelve) mor;:hsdifrrg‘l;?i;:eo?ﬁr]”gpée;pn O e
work arising out of defective or improper materials or workmanship timing are upon the Engineer for rea g
Charge to be amended and made good by the contractor at his own cost unless the Eng el 80N to
recorded in writing shall be decided that they ought to be paid for and In case of defaull Depar n?;m may recoyy
from the contractor the cost of making good the works. The contractor is also required t0 maintain the road/ buuumg

for 12 (Twelve) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be un.der the cpntraclors charge
es, damages and repairs occasioned or rendereg

The contractor is to be held responsible to make good all injuri - "
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims fpr injuries
to person or structural damage to property happening from any neglect, default, want of proper care or miscondue
on the part of the contractor or any one in his employment during the execution of the work. _Also no claim shall ge
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural ¢
incidental damages so caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant |.S. Code / |.R.C. code / MoRT&H specifications.
the work shall issue an order book 1o

Where it will be found necessary by the Department, the Officer-in-Charge of

the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the
Department: The order Book shall be the property of the PR&DW Deptt. and shall not be removed from the site of
work without written permission-of the Engineer-in‘charge (Executive Engineer) and to be submitted to the
Ergineer-in charge every month. "~ = TR

The contractor should attach the certificate in token er‘payn"'l'é:r'pt deposit with the registration authority as per recent

circular of the Government relating to his registration.” ' 7
In' case of any discrepancy in printing or omissions ‘of statutory specifications or any other part or portion of lhe

approved document during download of the bid‘dcﬁc_u]m'ant,. the decision of the officer inviting the bid will be binding

on the bidder.
The rates quoted by t

duce such documents ip
time of time and proc SUp
nftzol':e" bills, falling which the amount towards roya"io?m

Y

he contractor, shall cover the latest approved rates of labours, materials, P.O.L. and Royalties
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
worke are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book undé
tH_ié_'dat_ed signature of the contractor or his duly authorized agents at the end of each month. A certificate should b
ftj'rni:'sghea'a'b.”g with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
th‘eré are no claims’to record, a certificate to that effect §hp'uld be furnished by the contractor in the claim bock
Each claim must: be 'defined andl should be given as for,‘;a‘s:;possible regarding the quantities as well as the total
amolint claimed. The claim book must be submitted by the cBhtractor regularly by 10th and 16" days of each mon"
for ‘orders of the Engineer-in-Charge or competent atfhofity "Claims not made in this manner or the claim book "o
aintained from the 9ommencem(e{qt of the work _as_l:a%EIeﬂ_t‘g be summararily rejected. The claim book is the prope™
of the PR&DW Deptt. and shall be surrendered b\y\}_ﬁ cohtractor to the Engineer-in-charge after completion of 1"
work or before recession of the contract by the Dépa‘rtme,.nt,_wr‘,]jch ever is earlier for record e
Number of tests as specified in I.R.C. fMoRT&H_/,l:,S_.’! specification required for the constl:uction of roads / bridges’
buildingé or 'ahy other _s!ructqral works will bé conduclled in any Gowt, Test House /De artmeﬂfa’
laboratories/reputed material tgstmg Iaboratory as, lo be decided by the Engineer-in-charae. T stinp charges
including ekpenditure for collection / transportation of samples /specimens etc. will be borne bg th e tgctor
collection of samples and testing are to be conducted for both prior to execution and durin e :,jon B méy
difedted by the Engineer-in-charge and on both the accoqnts the cost shall be borne by the c%rixectu ion as

Even qualified criteria are met, the bidders can be disqualified for the following reasons r$C o d by te
Dipariment - . if enquire

(8) Making a false statement or declaration.

(b)'Past record of poor performance.

(F)Inj _-‘g;rt_'frnéqo‘.;q_:of‘;‘a'bandonlng the work half way/ recession of contract.

B AR L R i " ‘
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(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation. . b \ ‘ . P
In case the 1= lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating

M a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken aparl from dis-incentivising the tenderer. '

109.  The following documents which are hot submitted with the Bid, will be deemed to be part of the Bid:

SI. No Particulars

1 Notice Inviling tender

2 Instruction to the Bidders
3 Conditions of Contract.
4 Contracl data

5 Specifications

6 Drawings

110. Deleted

111, ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the Clause No. 6.

b. Required tender paper cost as per Clause No.d.

C. Copy of valid Registration Certificate, Valid GST (Régular) certificate, PAN card along with the tender documents
and furnish the Onginal Registration certiﬁcalethSTlN certificate and Pan card, for verification within (5) five days
of opening of Cover-1 of the tender before Block Development Officer, Jharigam, as per Clause No.6 scanned
copy of all documents are to be furnished with the bid .

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F” as per Clause No.49.

e. License criteria as per Clause No.6

f. An Affidavit regarding authenticity of documents furnished by him for the individual work shall be
furnished

g. Deleted

h. Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing
them on hire/lease/buying as defined therein.(As per Annexure-lll)

k. Deleted -

L Deleted
NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are
to be furnished with the Online bid.

Special Condition: ;
SR N All reinforcement steel and structural steel shall be procured from primary producers of
steel- .., s ; - -
SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL. - .-
In case-of exigency, other brands (primary producers) of steel may be used with proper justification and
prior approval.of competent authority satisfying the tests as required by BIS's Code.
The Cement of the companies having their own manufacturing units in the State of Odisha is to be used
in all works X ! 3

112.  ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL:-(Vide Works Department Office Memorandum No0.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

21, Progress of work and Re-scheduling programme.

2.1.1. The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor, The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2.  With'in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
alonhg with'monthly cash flow forecast.

2.1.3. To'ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4n of the whole time allowed under the contract has
elapsed. % of the whole of the work-before ¥z of the whole time allowed under the contract has elapsed, 3/4wn of the
whole of the work before 3/4i of the whole time allowed under the contract has elapsed.

21.4. If at any-time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the
works within the time for completion. If the contractor does n_et submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date omwhich the overdue Programme has been
submitted. _ _ - -
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2.1.5,

2.2
2.2.1.

222,

223

224

2.2.5.

2.3.

2.3.1.

24,
2.41

35 A”','q geltiy e
(iR

o WA e e ss achieved on each actiyjt
£ Ubdate of the Programme shailbe a prograffiiiié Showiny fhe B eclading any changes 1o the sequence g
effect of the progress achieved on;the timing of the rémaining work inc "
activities. i .- i S he Contra
The Ehginéer~in-0harge's approval of the Programme shall not alter the at any
may revise the Programme and submit it to the Engineer-in-Charge again

show the effect of Variations and Compensation Events.
Extension of the Completion Date,

ssence of

The time allowed for execution of the works as specified in the Conlract_data sfllac’; gz mgn?ioﬂed in le:::f; Ef;r\tract
The execution of the works shall commence from the 15i day or such time perio ca the work or o .
b ast Wedale on Which the Engineer-in-Charge issues written orders to commen monding the erees ate o
handing over of the site whichever is later. If the Contractor commits default in Comvailable e el ”T} of h,
;v?_frk as aforesaid, Government shall without prejudice to any other rig};t oal' rtz?;edy a g erty
orfeit the earnest money & erformance guarantee / Security deposit absolutely. _

As sbon as possible aﬁ!{ar trF:e »'?\grr‘gemerftJ is executed, the éonlraclor shall submit tge' TI(;?rZC% rZIrgggistso?:an-&”
each milestone angd get it approved by the Department. The Chart shall be prepare mh o ctian ! € timg
stated in the Contract documents for completion of items of the works. It shall indicate the oded Loft  dates o;
commencement and completion of various trades of sections of the uyork and may b_e zamefn“n-Ie i?‘nn Cezs-a
agreement between the Engineer-in- Charge and the Contractor within the llmltatnon; t?n o cfoseh i the
contract documents, and further to ensure good progress during the execution of the work, efco h? hor shall jn
Cases in which the time allowed for any work, exceeds.one. month (save fc_)r special jobs for which a separa;
Programme has been agreed upon),complete the work as per milestone given in contract data. | |
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give Notics
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to preven or

make good the delay and shall do all that may be reasonably, required to the satisfaction of the Engineer-in-Chargs
to proceed with the works. -

i) Force majeure, or
ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on
work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

Vi) In case a Variation is issued which makes it" impossible for Completion to be achieved by the

Iqﬁghd_@lci__ Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

Vi) Any_qt'he(}tause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

ctor's obligations. The Con

; tr.
time. A revised Programm, 0

eiStc

&

&

Contractors control.* -
F{éqgggstlfqtf.ré}schedule and extension of time, to be eligipl‘e‘;.fwor consideration, shall be made by the Contractor in
writing within fourteen days of the.happening of the _eyent_'jc%using delay. The Contractor may also, if practicable.
ihc{ii'c’,a‘tge, in such a request the period for which extension is._‘_e'é;gired.

In any such case:a fair and reasonable extension of time fq:‘;j:qgmpletion of work m
be communicated to the Contractor by the Engineer-in-Charge in writing,
such request. Non-application by the contractor .for‘exteq',s',l'c_)n of time
reasonable extension by the Engineer-in-Charge and this sh
Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of p-1 Contract

ay be given. Such extension shall
within 3 months of the date of receipt of

shall not be a bar for giving a fair and
all be binding on the contractor.

right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Engineer-in-Charge (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work for every completed day
/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work
r'emai.hs incomplete. This will also apply to items or group of items for which g Separate period of completion has
begp'_gpgcjﬁg_df Compensation @ 1.5% per month o_f for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
i“ﬁ]%!' of the Tendered Value of work or to the Tendered V.

alue of the item or group of i g
separate period of completion is originally given. The amo P of items of work for whic

unt of Compensation may be adj inst
\ _ uste -off agains
any sum' payable to the Contractor under this or any other_contract with the Gcwernment.J In cgs?er Tﬁé ?:;n[?actor

not achieve a'particular milestone mentioned in confract data, or the re - i f

g?:fsg?é.lﬁ. the amount shown a ajnst that milestone sha{l;_ﬂ:e withheld, to be ngfggfda n;liiesttct)l:e(s) " tir;:a§0?1

levied at thé final grant of extensidn of time. WithRaiding of this amount on failyre g achigv s aee hall be

automatic without any notice to the contractor. However, if the contractor catches up with the Drogracne o rk on

the subsequent milestone(s), the withheld amount shall be feleased | case the contractor fe'lprogress ° w?or Uy
: stone miss 5 ails to make up

ed subse hall be
eld amouny quently also s

delay in subsequent milestone(s), amount mentioned against each mile
withheld. However no interest whatsoever shall be payable on such withh
Bonus for early completion iR K Wit work Gat

In case, the contractor completes the work with wor value more than Rs.40 d
completion time, a bonus @ 1% (one percent) of the tendere ono 2Khs, ahead of schedule
e :

d value per month €OMputed on per day basis (@1
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after one month) shall be payable to the contractor, subject to a maximum limit of 2% (two percent) of the tendered
value. The amount of bonus, if payable shall be paid along with final bill after completion of work.

2.5. Management Meetings -

2.51. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning 'procedure. vale

252, The Engineer shall record the business of managefent meetings and is to provide copies of his record to those

attending the meeting and to the Emfiployer. The responsibility of the parties for aclions to be laken to be decided by
the Engineer either at the management meeting or after the management meeling and stated in writing to all who
attended the meeling. Hy I\,
Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penalty.

113. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

114, A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa,

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out. » .

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f) ~ Submission of falsef fabricated /'forged dociiments for consideration of a tender.

115. Deleteg ) " TE S T

116.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-

i. The Contractor has to mention percentage excess of less over the estimated cost (In figures as well as words) in
the prescribed format appended to the tender document:

ii. Contrattors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be
considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
SI. No. of the work (as per IFB) to which they refer, written on the envelope.

iil. Only:percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures.and words, so that there is no discrepancy.

a. If' any _g_ig'qr_gprancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct

b. Ifany'discrépancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.

C. The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding
amount-will-be-treated as excess. -1 : e el

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.

e. The percentage quoted in the tender without mentioning eXcess / less supported with corresponding amount if
tallied with the percentage then it will be treated as to which,side the amount tallies.

f. If the rate quoted by lhe bidder 1s lesk than 15 % of the tendered amount then such a bid shall be rejected and the tender
shall be finalized basing on merts of resl tids But if more than one bid is quoted al 14 99 % ( Decimals up to two
numbers will be taken for all pracucal purposes) less than the estimated cost. Ihe tender accepting authornty will finalize
the tender through a transparent lottery syslem, where _al[ biddersither authonized representatives, the concerned
Executive Engineer and DAQ will remain present.

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

iv, In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the confract.

V. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% ‘over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mfandatory before making any payment.

vi. The ‘period of completion is fixed and can not be altered except in case of exceptional circumstances with due
approval of next higher authority. ' -

Vii. Bills -for percentage rate tenders 'shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be;added or subtracted [rqrpﬁ!_he gross amount of the bill.

117 Payment for variation in price - (Vidé Works Department Mefmorandum No-12606 /W dt.24.12.2012.

Contract price $hall bé adjusted for increase or dg;reagg in :r‘?gz‘e;-qnd price of Labour, Cemenl, Steel, Bitumen, Pipes,
PC%E & other material cémponent in‘accordance with lhe-(o]lpwlnglprinciples and procedures as per formula given
below:- ' ¢ R f
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IN PRICES OF PRINCIpA|

ON
IATIO T MENT ) AFTER SUBMISS|oy, o

i): RO 3 A G oiiro VAR
(i): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL _COST_Qg,S,gD BY DEPART
es ( not being supplied by the

TENDIALS (STEEL,CEMENT,BITUMEN AND PIRES NOT I15SUE
i g ; (AL P by
If after submission of the tender, the prices of Steel. Céinent, Bitumen aTisne gf \he last date for submission of tende,
Department) increases/ decreases beyond the price(s) prevailing al lhe'ffearential cost due to such hike on the y), ;"
including extension for the work, the contractor shall be eligible 10 8¢ c iod when the reasorn of delay in complefjq, *
works executed during the slipuialed period and during the extended per! 4 completion of the vyork, the Contractor sh
the work is not attributable to the Contractor. If penally is levied for delaye{ works executed during th.e extended perioall
not' be eligible to get price variation on the above materials 0N the value © ent, steel, bitumen and pipes are to pe . d,
Reimbursement in case of differential cost due to increase in prices of ce{n sutlnjecl 1o following conditions: ade
by the Executive Engineer with prior approval of tender accepting authoy { materials from authorized dealerg
:) Contractors have to submit the vouchers showing procurement of differen

or the said work d vork

i : he approved work programme

!2) Differential cost will be allowed only for the works which are progressed as Per the app

revised work programme duly approved by the Engineer in charge. de by concerned Executive
EeCPVeryfin case of decrease%n gﬂces of G):ement, steel, bitumen &pipes shall be made by

ngineer from the Contractor immediately. , recovery shall be determ;
Thef- increase/decrease in prices of cemerrt. steel, Bitumen and Pipes for relmbursement/ ry ermineg
as follow.

Formula to calculate the increase or decrease in the.price of materials: , .
; e Ml N ipes and POL
Price adjustment for increase or decrease in cost of materia'é_@ﬂ]er tﬂ@",‘_-cﬁ!'”em: steel, bitumen, PP
E}rocured by the contractor shall be paid in accordance with the following formula:

m=0.85x Pm/100 x R x (M- Mo)/Mo - A T ) X f
Vm= Increase or decrease in the cost of work during the quaﬂ'er:dnder co‘nmderatlon due to changes in rates o
materials other than cement, steel, bitumen, pipes and POL. .. % i i i
R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates. | o f iot of bid
Me = The all India wholesale price index (all commodities) prevailed dufing the quarter of last date of receipt of bids (as
published by the Economic Adviser to Govt. of India, Ministry of Industry and commerce, New Delhi). .
M. = The all India wholesale price index (all commodities) for the quarter under conmderatlorj as pupllshed by Economic
Adviser, Gowvt. of India, Ministry of Industry and commerce, New Delhi. In respect of.the justified per]qd e_xtended for
completion of the work, the index prevailing at the time of stipulated date of completion or the prevailing index of the
period under consideration, whichever is less, shall be considered. _ L .
Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as indicated in
clause -98 (d) below.
(a)(i): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
MATERIALS' (SFTEE_L',CEMI_ENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
TENDER:" | "% fro o -
If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of tenders
including extension for the work, the contractor shall be eligible to get differential cost due to such hike on the value of
works executed during the stipulated period and during the extended peripd when the reason of delay in completion of
the work is not attributable to the Contractor. If penalty is levied for deldyed completion of the work, the contractor shall
not be eligible to get price Variation on the above materials on the value of works executed during the extended period.
Reimbursement in case of differential cost due to increase in pices of cement, steel, bitumen and pipes are to be made
by the Executive Engineer with prior approval of tender acce_pting authority subject to following conditions:
1) Contractors have to submit the vouchers showing procurement of different materials from authorized dealers
for the said work. . - S b §
2) D?fferemial cost will be allowed only for the works _which. are‘_‘progressed__as per the approved work programme
/ revised work programme duly approved by the Engineer in charge. - g
Recovery in case of decrease in prices of cement, steel, bitumen &pipes ‘shall be made by con i
Engineer from the Contractor immediately. _ y concerned Executive
zgig{rg;easeidecrease in prices of cement, steel, Bitumen and Pipes for l‘eimbursementfrecovery shall be determined
a) Adjustment towards differential cost of cement
Ve =(Ci -Co }/Cox Actual quantity of cement utilized in the work during the quarter under consi i .
cement as prevailing on the last stipulated date of receipt of tender including extension, if a;}'idcleratlon x base price of
Ve =Differential cost of cement i.e. amount of increase or decrease in rupees to be paid-or regc-w
C. = All India Wholesale price index for cement for the quarter under consideration as publish ered. - '
Govt. of India, Ministry of Industry and commerce, New Delhi,. =~ ' ed by Economic Adviser,
Co= All India Wholesale price index ( as published by Economic Adviser; Govt. of India. Mini
commerce. New Delhi) for cement as prevailing on the last stipylated da:l'e of TECeilntd:;’tMlnls"y of Industry and
b) Adjustment towards differential cost of Steel bl BRied ptoftender.
Vs = (S-So) x Actual quantity .of_lsleel utilized jn.the work during; the, quart (o . ‘
V.= Differential cost of Ste€l i.e. amount of increase or decré]asiajn rubég&?gg‘zr C;QS'derat'c’”-
S= Cost of the Steel as prevaiil_ed during the period under cqnsideration as fixed E Stor recovergd.
So= Base price of Steel prevalling as on the last date of Smeiési‘oh of tender incl )c/i eel Auth_only of India.
c) Adjustment towards differential cost of Bitumen. L ‘ uding extension, if any.
Vb = (B-Bo) x Actual quantity of Bitumen utilized in the work during the quart ;

= Di st of Bitumen i.e. amount of increase or d ' Jarier under consideration,

Vo= Different co BCIease in rupees to be paid or recovereq,
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B.= Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL/BPCL/HPCL.
Bo=Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if any.
d) Adjustment towards differential cost of pipes.

Ve =0.85x Pp/100xR (Pi—= Po)/ Po

Vo= Differential Cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the quarter
under consideration,

Pe= Percentage of pipe component of the work as indicated in the clause 98 (d).
29 ' ! "

R= Value of work-done during the quarter under consideration exbluding lhe value of work execuled under extra items,
if any, at prevailing schedule of rates or derived rale. _ 11, hl

P:=All India Whole sale price index for the period under consideralion as published by Economic Advisor, Govt. of India,
Ministry of Industry and Commerce, New Delhi, for the lypé of pipe under consideration.

Po= All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and
Commerce, New Delhi) as on the last slipulated dale of receipt of tender including extension, if any, for the type of pipe
under consideration,

117(b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY GOVERNMENT:
If after submission of the tender, the wages of labour increases or decreases as a direct resull of the coming into force

of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date of submission of

tenders including extensions, the contractor shall be eligible to get escalalion due to such hike on the value of works
execuled during the slipulated period and during the validly extended period when the delay in completion is not
altributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible

to get escalation on labour on the value of works executed during the extended period.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such wages of
labour, give notice thereof {o the Engineer-in-Charge stating that the same is given pursuant to this condition together

with all information relating thereto which he may be in a position to supply. Engineer-in-Charge may call books of

account and other relevan! documents from the contractor to satisfy himself about reasonability of increase in prices of
wages and actual payment thereof for this purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in table below) of the value of work done during that period and the
increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by

the Government of Odisha under Minimum wages act.  *' 7

The compensation for escalation for labour shall be worked out as per the formula given below:

Vi=0.85x Pi/100 x R x (Li- Lo)/Lo 4 eI T

V1= increase or decrease in the cost of work during the qliarter Unider consideration due to changes in rates of
minimum wages. ' ‘ " T

R= Value of work done during the quarter under consideration exciuding the work executed under extra items if any at

prevailing schedule of rate/ derived rates. .. .

Le= the minimum wages for labour as nolified by State Government, as prevailing on the last stipulated date of receipt

of tender including extension, if any. '

L= the minimum wages for labour as notified by State Government & as prevailed on the last date of the quarter

previous to the one under consideration. In respect of the justified period extended, the minimum wage prevailing on the

last date of quarter previous o the quarter pertaining to stipulated date of Completion or the minimum wage prevailing

on the last date of the quarter previous lo the one under consideration, whichever is less, shall be considered.

Pi= Percentage of labour component of the work, as indicated in the clause 98 (d).

117(c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:

Similarly. if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or decreases as a

result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly pays

such increased of decreased price towards Digsel, Petrol, Oil and Lubricants used in the execution of the work, then he

shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be

equivalent'to the plus of minus difference of 85% in between the price of P.O.L.., which is operating for the quarler

under consideration and that operated for lhe_c'éparter of last date of receipt of bids as per the formula indicated below

provided that the work has been carried out within the stipulated time or extension thereof as are not attributable to him.

If penalty is levied for delayed completion of the work, the ontractor sl Tiot be eligible to get price escalation on POL

on the value of works execuled during the extended period. _ e

Formula to calculate the increase or decrease in the price of P.O.L!" ~

Vi=0.85 x P/100 x R x (F \— Fo)/Fo B

V= Increase or decrease in the cost of work during the quarter uhder consideration due to Changes in rates for P.O.L.

Pi=Percentage of P.O.L. component of the work, as indicated in clause-98 (d) below

R= Value of work done during the quarter under consideration excluding the work executed under exlra items if any at

prevailing schedule of rate/ derived rates. . )

Fi= All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under consideration as

published by Economic Adviser ,Govt. of India, Ministry of Industry And Commerce, New Delhi. In respect of the

justified period extended, the rates prevailing at the time of §lipu|ated date of completion or the prevailing rates of the

period under consideration, whichever is less, shall be conmde_red.

Fo= All India Whole sale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on the last stipulated date
q{ receipt of tender including extension, if any

118.GS fﬂvjljﬁeba:d extra a§ applicable on production of invoice of GST

119. ’ -“t.}i The Edh;\:‘éésionslfadijlities for 10% p_urché:lé_e preference shall be hereby allowed only
to the individualregistered Contractors »;tz‘elongmg to Scheduled Cast and Scheduled Tribe
TRRLECT IR P TR N4 UrD e Al
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bl Wty - artment ,Odisha Resg);
having Registration Certificate up to ‘B’ Class as per Works Dep Utioy
No'16262  dt 30.10.18 ~ '

T T
LY

ke ] § R | ‘ !

1200 ;;.Yo'l_l are required to submit copy of Registratio
Building & Other construction Worker’s (Regulation o
Act, 1996, Similarly you shéuld ensure that all the Cons
the above work are registered under Sec.12 of the Act. You
certificates along with your"_‘running biils'failing which the bi
at this end.” . F e 3

hment under §
f your establis .
r;(};:rrirplcnynwnfc & Condition of sﬁrvic:
truction Workers engaged by v, -

1
have to produce copies of abov:

11 ( RA or Final) will not pe Paig

Total:- 120 ( One Hundred twenty )'CIaUSes only

Addendum

Govt of Odisha , Works Department Office Memorandum No 4559 dt the 95.04.2021
regarding Additional Performance Security in case of Abnormally Low Bids (ALBS)

The State Government is pleaseT':d"('s'tc-) fi:)i'-t_.l‘;e following rate of Additional
I ‘“Performiénce sécurity

e o PO

RN

L S TER
i

1.

Ra“nge of Difference b‘etween the

Sl Additional Performance security to be
No estimated cost put to tender and Bid~ | -~ -deposited by the successful bidder
amount
1 |Below5 % No Additional Performance Security
2 | From 5 % and above and below 10% - .| 50% of ( Difference between estimated

cost put to tender and Bid Amount)

150 % of ( Difference between estimated

3 From 10 % and above

e e

cost put to tender and Bid Amount)

v oax Tem

CONTRACTOR
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GENERAL CONDITIONS

1. Drawings & Specifications
!*." /The Contractor, after the award of the contract and on signing the agreement shall be furnished free
.1 of cost two copies of each of the drawings specifications, descriptive schedules and other details
- -necessary for execution of the work. All further drawings and details as may be prepared by the
dePE_lrtment from time to time for reasonable development of the work described in the contract
_?hocumz_'-ints and reasonably necessary to explain and amplify the contract drawings and to enable

e con

feost tractor to execute and ¢omplete the work shall also be supplied in duplicate to contractor free
, of cost. | ; ks T

Any further copies of such

d'fawings, required by the contractor shall be paid for by him. The
contractor shall keep one copy of all the drawings specifications, price schedule of items and

quantities at work site and the Engineer-in-charge or his authorized representative shall at all
reasonable times have access to the same.
2_Contractor’s Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and
quantities and specifications taken together, if the same is not particularly shown or
described therein, provided that the same can reasonably be inferred there from, tf the
Contractor finds any discrepancy in the drawings or between the drawing and schedule of
quantities and specifications, he shall .immediately in writing refer the same to the
Engineer-in-charge whose decision shall be final & binding.
Any work done at any time or even before receipt of such details shall be removed/replaced
by the contractor without any expense to the department If the work is not in order and if so
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions
affecting the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore furnished
by the department, are their progertj_._'_}They shall not be used on any other work and shall

be returned to the Department on request on completion and before issue of final certificate
or termination of the contract. :

e

c) . All materials and workmanship Shaﬂ"_b{a_[ of ,t_he”rgspect kinds described in the specification.

' .B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The
. contractor must satisfy himself about the same while furnishing samples for approval of the
.. .. . Engineer-in charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of all/any materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The
expenditure incurred for all such tests shall be borne by the contractor.

b)

e) All approved samples are to be preserved by the contractor in a regular manner in the site
office for inspection and verification of the Engineer-in-charge or his representative from
time to time.

9 Alteration / Addition & Omissions

Iﬁe'Engineer-in-charbe shall make any variation of the form, quality or quantity of the works
or_any part thereof that may be in his opinion be necessary and for that purpose or if for
any; other reason it shall, in his opinion be''desirable, he shall have power to order the
Contractor to do so.and the Contractor shall o' any or allot followings : .

a) """ Increase or decrease the quahtity of diy work included in the contract.
. b) “ ' Omitany sughwork. - oo o
¢ €).. ' Change the levels, lines; position and dimensions of any part of the works, and
d) . . Execute additional works of any kLnd necessary for the completion of the work. No

such variation shall in any way! radiate or invalidate the contract, but the value of all

such  variations shall be taken into account and shall be added to or deducted

from the contract sum accordingly, but no such variation shall be made by the

_ contractor without prior written instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and
included in accordance with the method of measurement of work set out and as per
the relevant specifications orin its absence relevant |.S, code of practice Any error
in the specification or in quantity or omission of any item from the schedule of
quantities/ rates shall not vitiate the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall

. be allowed in the contract schedule of rates.

] : R
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4, Valuation of varlations

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in
arriving at the contract sum, the Contractor have added to or deducted from the
total of the items in the tender any sum either as a pe.rcenlage or proportion, t'hen
the same percentage of proportion shall apply to all. items or works in the prices
schedule as also for valuation of variation. .

If the contract does not contain any rate or price appllcable.t‘o the extra or
additional work, or the rate or price in the priced schedule pf quantities has become
inapplicable in the opinion of the Engineer-in-charge by virtues of such addition or
omission, then suitable rates or price shall be agreed such rates shall be derived by
analysis based on standard schedule of rates of State PW.D. /P.H.D or in case
such is not available therein, form any approved schedule with the various
elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

a)

b)

c)
d)

e)

f)

9)
h)

i)
)
—n ~—-K)

Annexure-lll

To supply all materials, labour, supervision, services, supports, scaffoldings,
approach road, construction equipments, tools and plants etc., as required for
proper execution of all the items of the work as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable
or necessary for successful completion of the work in accordance with the
drawings, specifications and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the
trenches and excavations. )

Providing shoring and shuttering to avoid sliding of the soils and removal of the
same or completion. ) .

De-watering as required and directed.

Excavation at all depth$'(Unless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials from site as directed.
Curing of ail concrete ané_i cement works as per specification and direction,
Centering, shuttering as required for all'concrete work.

Bending. binding, tying the grill & placing in position, including supply of all
materials & labour etc. o

To provide water and power required for construction testing and commissioning,
Testing of materials and works as per specification and direction

List of Plants &Equipments to be deployed on contract work

7

Sl. Type of Equipments No. of machines Marks
No ' o} required
1 Hydraulic Excavator - gng - d.i. 1No 20
> | Concrete Mixer =L . 2471 Nos 20
Lt :'5?'3"— Urase
13 Tractor "¢ 1 o 1 No 20
"4 | Centering Shuttering o . .. 100 Sqm 10
5 Water tanker ( Minimum 5000 KL) 1 No 10
6 Niddle Vibrator 1 No 10
7 Plate Vibrator 1 No 10




Tenderers are required to submit the information in the following Schedules

CERTIFICATE OF No RELATIONSHIP

SCHEDULE - A

Qi e

I/We hereby certify that I/We* am!nrm mlnlod .ot rolatod(*) to any officer of PR&DW Deptt. of the
rank of Assistant Engineer & above and any offleer oi the rank of Asslstant / Under Secretary and above of
the Works Department, Gowt. of Orissa I\We* am/are* aware that, if the facts subsequently proved to be
false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable

to make good the loss or damage resulting from such cancellation.
/e also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

WORKING' EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

[ e 1
17

They

SCHEDULE -B

Name of Name of Contract Major llems of | -Date of - - Stipulated date Revised targel | Reasons for slow
Employer | location and price in . works starting the _of completion of date of progress, if any,
) name of Indian ‘ wqu as per .the work as per completion of | with the updated
work Rupees/ ‘| Agreement IAgreerneni the work, if billing amount
Agreement any
no. ]
1 2 3 4 5 6 7 8

Note: The above information is lo, be certified by the Engineer in Charge / Employer not below

the rank of Executive Engineer.

Signature of the Tenderer
Date..........covvvveveninnn

Block

CONTRACTOR



CERTIFICATE OF TOOLS AND PLANTS

SCHEUDLE -C

I/'We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

(i)
(i)
(iii)

(iv)
(v) '
1/We also note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the Tenderer
Date.
) SCHEUDLE-D
WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract price | Major Items of | Date of Stipulated date Actual date Reasons for
Employer | location and in Indian works starting the of completion of of delay in
name of Rupees/ work as per the work as per completion starting/
. ~work. . Agreement .. -, Agreement- . | Agreement of the work completion,
no. if any
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not below
the rank of Executive Engineer. e

CONTRACTOR

£

Signature of the Tenderer

Date.

? Block Déve
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SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details: :
2, a) Has the tenderer or any ofiif\'s Yes / No
constituent partners been debarred/
expelled by any agency in Iir;dia N
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years. -
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
Signature of Tenderer

g il , SCHEDULE -F
it o AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true

and correct.

2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent

partners have abandoned any road{pridgellrrigation /Buildings or other project work in India nor any
contract awarded to us for such wq'r'ks have been rescinded during the last five years prior to the
date'of this bid. Tt e
3. The& Gndersigned hereby authorise(s:) and request(s) any bank, person, firm or Corporation to furnish

pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understandé and &grees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department,

e caem eyt e = ~

(Signature of Tenderer)
Title of Officer

Name of Firm

CONTRACTOR Block Develdpment Officer—
: Jha
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e
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Date:

SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

|/ We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

- If they are superannuated
Name of ‘ I retired | dismissed or
Engineering K removed personnel from
personnel ] Whether full | state Govt./ Central Govt.
Sl. appointed for Qualification Dateof .| Monthly time I Public Sector
No. supervising Appointment | emolument engagement Undertaking / private
contractor’s : and continuous | Companies and s or any
work with : one ineligible for
address 1 Government service
1 2 3 4 5 6 1

| / We also note that, non-submission of this certificate will render my / our tender liable for rejection.

CONTRACTOR
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[Name Of the Work‘a Construction of Additional Classroom at
1high \
S \ C)M ' UP_S G‘l\ﬁ?\ﬂam\on.
Nc;. i- ! l__JescrIption Quantity Unit | Rate Amount

1|Earth work in hard soil or gravelly soil within
50m. Initial lead and 1.5m initial lift
including rough dressing and breaking
clods to maximum 5cm to 7cm and laying in
layers not exceeding 0.3m in depth and as

per the direction.of the Engineer-in-charge. 39.02|cum 269.71 10,524.00

2|Filling in foundatin and plinth with sand
watered and rammed etc including all cost
conveyance roalty ,labour and T&P etc.

complete as directed by the Engineer - in 26.17|cum | 710.86| Z 25,712.00
3|Cement concrete (1:3:6)with 4cm size
hard granite metal per 1cum (P-43/3) 06.41|cum |6037.15| 2 1,59,441.00
4|RCC M-20 works including centering &
shuttering * ° - ¢
4 1[Column Footing | 5.58|Cum | 6587.02f 36,755.00
4.2|Column_~ 31 3.02[Cum [ 16579.6| 2 50,070.00
4 3|Plinth Beam -V 3.67|Cum [ 7339.58| 2 26,936.00
44|lintel - 1 T 1.92{Cum [ 13198.2| % 25,340.00
4.5|Chajja ! 0.57|Cum [ 1128.01] % 642.00
4 6|Beam L. 3.78[Cum [ 16579.6| 62,670.00
4.7|Slab 10.72|Cum | 12817.5[% 1,37,403.00
5|Brick work with Fly ash bricks of 23 Cm. x
11 Cm. x 8 Cm size having crushing
strength not less than 75Kg/cm2 with
dlmensmnal tolerance 42 percent in cement
mortar (1: 6) ln Superstructure per cum. 18.74|Cum |5648.88| 2 1,05,860.00
6 12mm thick cement plaster (1:6) for brick 09.29|Sqm | 187.07| % 18,574.00
7118 mm thick cement plaster (1 :6) over
brick or stone-masonry per 1Sqm. 99.23|Sgm | 269.56| ¥ 26,748.00

8|Finishing’ surfat:e of walls with Cement
based wall putty (Water based ) of
'appl’oved maKke =hd finished smooth and
reven-sufface tdreceive painting including
|cost of séaffolding staging charges with
cost of all matérials taxes, labour T&P etc 270.72|Sqm | 89.61|%  24,259.00

9|Finishing wall surface with weather coat
paint of approved shade on new work of
‘ltwo coats over one coat of primer

! Includlng cost of pamts & primer and labour 99.29

Sgm | 173.25| 2 17,201.00

10 Wall pamtmg with plastlc emulsion paint of
apprqved shade on new work of two coats
‘|aver one. coat gf, primer including cost of

L pamts & pnmer and labour charges etc
“[complete. T 171.43[Sam | 114.24/ ¥ 19,584.00

‘H MS Dooér” andedow 201.6|Kg 118.00] 2 23,789.00




Bl RO, Rt B - =

12 Parntlng two coats with enamel paints /__’_——T
over one coat'of primer with approved
quality paints & primer to Wood/lIron work
including cost of paints & primer, T&P and
labour charges etc complete. 172
27.18|sqm | 254482 82T

13|Supplying ,ﬂttmg and placing uncoated
HYSD bar reinforcement complete as
per drawing and technical specification.

30.41|Qntl |9191.92] 7 2,79526.00

14{20mm. thick cement plaster {(1:6) for stone

work 85.82|Sqm | 281.35 Z 24,145.00

15]|Fixing tiles in floors trades or steps and
landing on 25mm bed of cement mortar 1:1
jointed with neat cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete .
excluding cost of precast tiles per 1sqm 79.05|Sgm | 710.02 Z 56,127.00

16/|Fixing tiles in dados striking and rises of
steps on 12mm gement plaster ( 1:3)
jointed with neat,cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete

excludlng cost of precast tiles per 1sgm 6.64|Sqm | 944.05|2 6,268.00

17|Cost of Tiles F 85.69|Sqm | 651.08[ 2 55,791.00

18|Brick work with Fly ash bricks of 23 Cm. X
11 Cm. x 8 Cm size having crushing
strength not less than 75Kg/cm2 with
dimensional tolerance 2 percent in cement
mortar (1:6) in-foundation and plinth per

L - "~ 1.65|Cum |5615.55| % 9,265.00
Amount Put to Tender ¥ 12,09,547.00
T e e Rupees (Twelve Lakhs Nine Thousand five hundred forty seven) only
gig Beni v r'.- }

quoi’éd TAte S i e iunenas s TR %o EXCESS ..vveeerrienrieneicnenas % Less ( Both in Figures and

.BA_e:,: re s o7

f—?‘(’f) Tﬁe quTfrachr should not write anythmg except quoting of Percentage & in case anything
felpes ~3 i g0

regargilr;g tendef rate is mentloned the tender is liable for rejection.

¢( Strike, out wbpch are not appllcable _ o

(3 Lme Pglre;entage Quoted in the tender without mentioning excess or less will be treated as

1EXCESS-\ LR i |
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