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BID IDENTIFICATION NO- BDO/EDU/JHG/02/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

Construction of Additional Classroom at Govt. UPS
Chakalapadar

Approximate Estimated Cost put to Tender: Rs.12,09,547 /-



OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM

Bid Identification No. BDO/EDU/JIHG/02/24-25
No: 2333/2024 Date:03.09.2024

1. The Block Development Officer, Jharigam on behalf of the Governor of QOdisha invites Single Cover
percentage rate bids for construction of works detailed in the table from “D” and “C”" class
contractors as mentioned under Col. No. 7 with the State Government and contractors of
equivalent Grade/ Class registered with Central Government/ M.E.S/ Railways for execution of Civil
Works on productions of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the following works.

TABLE- A

SI'| Name of the work | Value of the | Concerned Security | Cost of Bid | Classof | Period of

. _ 7 work _ T.LA, _ Amount | Documents | Bidder completion

N (Rs.) | (Rs) | (Rs.)(Online) _

| | |
Lo | i cadbee — |} fOube) | 4 |
L2 | 8 & 1 5 | & 7 8
1. | Construction of ' Rs. B.D.O, _ Fs. 12,100/- _ Rs. 6,000/- _ D" & 6 (Six)
| Additional 12,09,547/- | jharigam _ “C" class = Calendar
| Classroom at Govt. _ | months
|, PS Goudguda A o _ _

2. | Construction of Rs. '8.D.0, Rs.12,100/- | Rs.6,000/- | “D” & (6(six)
Additional 12,09,547/- _.__._m:_mm:.. _ _ | “C” class | Calendar
Classroom at Govt. 7 | | months
UPS Cheptiamba | | !

1 3. | Construction of Rs. Iﬁm.c_o,| [ Rs12,100/ [ Rs. 6000/~ | prg 6(six)
Additional 12,09,547/- | Jharigam _ “C” class | Calendar
Classroom at Govt. _ _ 7 i | months
UPS Kuhurakote _ |
e S Y R o ! (S T —

4. Constructionof | Rs. |BDO,  [Rs12100/- |Rs.6000/ | “pig "6 (Six) !
Additional _ 12,09,547/- _ Jharigam _ | wcw class | Calendar |
Classroom at Govt, i _ _ _ | months !

| PSPadeiguda | | | !

“ 5. _ Construction of Rs. | B.D.O, Iﬁnnm.soﬂ_fmwﬂc@. ~["0"a  [e@m)

| Additional _ 12,09,547/- Iharigam 7 _ | "C" class | Calendar
Classroom at Govt. _ _ | _ months

|

— OPsChaldapadar | ] | |

6. | Construction of _ mw | B.D.O, i Rs.13,500 /- | Rs. 6,000/- “D” & 6(Six)
M.&Eo:m_ - _ 13,43,794/- Jharigam _ “C” class | Calendar

assroom at Govt, _ |
| | months

.| UGHS Phupugam | 7 _ _ _

7. | Construction of | Rs. B.D.O, | Rs.13,500 /- _ Rs. 6,000/- 0”& g (Six)
Additional 13,43,794/- | i e _

| harigam _ | “C’class  Calendar
Classroom at Gowt, | | month
UGHS _ . e _
Ratakhandiguda | _ | _
- . _— - =k L | |

2. The bid documents will be available in the wehsite: _._:mmEmEE:mmcﬁoE.E,\ / from 10:00
Hours of 13.09.2024 to 16:00 Hours of 04.10.2024 for bidding.

3. The Bids shall be received only at the Office of the Undersigned

4.  Bids shall be received on} o i i
ey Vv through “speed post/ registered post” on or before 16:00 Hours of



Bids received online shall be opened at 11:00 Hours of 05.10.2024 in the office of the undersigned in
presence of bidders who wish to attend. If the office happens to be closed on the last date of
opening of the bids as specified, the bids will be opened on the next working day at the same time
and venue.

6. The bidder shall submit the cost of bid documents and security amount as mentioned in the Col. No.
5 & 6 only in the shape of Demand Draft drawn in favour of BDO, Jharigam payable at Jharigam.

7. For a particular work a bidder can submit only one tender paper. Submission of more than one
tender paper by a bidder for a particular tender will be liable for rejection of all such tender papers.

8. Bidders are to submit only the original BOQ uploaded by the publisher after entering the relevant
fields without any alteration/ deletion/ modification. Multiple BOQ submission shall lead to
cancellation of bid.

9. |f the rate quoted by the bidder is more than 14.99% less of the tendered amount then such a bid
shall be rejected.

10. Other details can be seen in the bidding documents.

11. The authority reserves the right to reject any or all documents without assigning any reasons thereof.

12. In case of lottery required to be conducted among the successful bidder in accordance with the
works department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date
in the office chamber of the undersigned. The bidders are requested to keep in touch with this office
and also requested to be present during the lottery as per the scheduled date, time and venue. If the
qualified bidder/ bidders failed to attend the same will be conducted in the presence of the available
bidder and the result will be binding upon them.

13. The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along
with bid documents before opening of the bids. Affidavit should contain how many times such facility
have been availed by him prior this during the current financial year. Otherwise they will not be
entitled to avail such facilities.

14. In case of Schedule caste/ schedule tribe contractors, Government undertaking, co-operative
societies, Diploma/ Degree holder in Engineering who are registered with the Govt. of Odisha, the
rules framed by Govt. from time to time about cost of bid documents, Bid Security, Performance
Security, Price preference & other benefits will apply.

15. Subsequent corrigendum/ Addendum if required shall only be available in the website indicated
above. 3

16. As Goods & Services Tax (GST) has come into force with effect from 01.07.2017, the rate quoted
should be excluding GST as applicable.

17. The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the
table Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous
to hire machineries or equipments from outside the state are required to transfer online 2% of the
amount put to tender as Bid Security/ EMD/ Performance Security.

18. The Affidavit for each work should be submitted separately.

wn

Block Develo mmpq u.\e_
Jharigam
Memo No. 2334/2024 Dated: 03.09.2024
Copy in duplicate submitted to the Superintending Engineer, Panchayati Raj & Drinking
Water Department, Odisha/ Collector and District Magistrate, Nabarangapur/ CDO-cum-EO, ZP,
Nabarangapur/ Executive Engineer, ZP, Nabarangapur for favour of kind information. A copy of the tender
call notice may kindly be ordered to be pasted in the office notice board for its wide publication.

Block Deve
Jhariga



. W
Memo No. 2335/2024 Dated: 03.09.2024
Copy forwarded to the EO, Umerkote municipality/ EO, Nabarangapur municipality/ all
Block Development Officers of the district for wide publication.

Jharigam
Memo No. 2336/2024 Dated: 03.09.2024
Copy to the Assistant Executive Engineet/ All JEs/ Notice Board/ Section Officer/

Cashier/ DA, Development Section/ Tender File.

Block Deve
Jharigam
Memo No. 2337/2024 Dated: 03.09.2024
Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha,
|&PR Deptt., Odisha with a request to get it published in two leading Odia daily and one National English
daily News Paper at an early date for wide circulation of the Tender call Notice. Complimentary copy of
the News paper containing the Tender Call Notice may be sent to this office for reference and record.

Memo No. 2338/2024 Dated: 03.09.2024

Copy forwarded to the DIO, NIC, Nabarangapur with a reguest to host the bid
documents in the website: Etzmcma:mucﬁo&mrm.moi:\_ from 10:00 Hours of 13.09.2024 to 16:00
Hours of 04.10.2024.

Block Devel &m«& b w\r_

Jharigam



PANCHAYAT RAJ & DRINKING WATER DEPARTMENT
GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITL, JHARIGAM
INVITATION FOR BIDS

No: BDO/EDU/JTHG/02/2024-25 DATED: - 03.09.2024
The Block Development Officer, IHARIGAM on behalf of Governor of Odisha Invites

Percentage Rate bid in single cover system

1. Name of Works . As mentioned in Table “A” which includes Construction
of Additional class rooms at different Schools of Jharigam block.
2. No. of Works - 7 (Seven) no's (Detailed in Tender Call Notice available in the
website)
3. Ekstimated Cost : As mentioned in Table “A”

4. Tender Paper Cost  : Rs.6000/- per each work.
5. Class of Contractor : “D” & “C” Class.
6. Period of Completion :180 Days
7. Critical Dates : Mentioned in table below
“Further details can be seen in the bidding documents, which is available in Portal
www.nabarangpur.odisha.gov.in
*Subsequent corrigendum if required shall be appeared in the website.
* Authority reserves the right to reject any or all tenders without assigning any reason thereof.

p _ Bid Availability of Tender | Last Date of | Date of
qﬂﬁmwwnnp Identification Online for Bidding | Seeking tender 7 opening
No. i i f Bid
o From To clarification | of Bi |
_ BDO, | BDO/EDU/IHG! | 13.09.2024 | 04.10.2024 | 04.10.2024 _ 05.10.2024 at
JHARIGAM _ 2/2924-25  |at 10.00AM | at 04.00PM | up to 4.00 PM 11.00 AM.

Memo No: 2332 Dt. 03.09.2024

Copy along with 1(One) extra copy & one soft copy forwarded to the Deputy
Director. Information & Public Relation Departments, Odisha, Bhubaneswar for information
with a request to arrange publication of this tender notice on or before 12.09.2024 in two leading
Odia dailies and one English National daily newspaper. Advertisement Manager may kindly be
requested to communicate the copies of the advertisement to this office immediately after

Publication for record & reference at this end.




e www.nabarangpur.odisha.gov.in from 10:00 Hours

The bid documents will be available in the websit
of 13.09.2024 to 16:00 Hours of 4.10.2024 for bidding.

+J

3. The Bids shall be received only at the Office of the Undersigned

4. Bids shall be received only through “speed post/ registered post” on or before 16:00 Hours of
04.10.2024.

5 Bids received online shall be opened at 11:00 Hours of 05.10.2024 in the office of the undersigned in

happens to be closed on the last date of opening of
ext working day at the same time and venue.

d security amount as mentioned in the Col. No. 5 &
of BDO, Jharigam payable at Jharigam.

der paper. Submission of more than one tender
ection of all such tender papers.

he publisher after entering the relevant fields
bmission shall lead to cancellation of bid.
d amount then such a bid shall be

presence of bidders who wish to attend. If the office

the bids as specified, the bids will be opened on the n

6. The bidder shall submit the cost of bid documents an

6 only in the shape of Demand Draft drawn in favour

7. For a particular work a bidder can submit only one ten

paper by a bidder for a particular tender will be liable for rej

3 Bidders are to submit only the original BOQ uploaded by t

, without any alteration/ deletion/ modification. Multiple BOQ su

9 If the rate quoted by the bidder is more than 14.99% less of the tendere
rejected.

10. Other details can be seen in the bidding documents.
11. The authority reserves the right to reject any or all documents without assigning any reasons thereof.

12. In case of lottery required to be conducted among the successful bidder in accordance with the works

department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date in the office
chamber of the undersigned. The bidders are requested to keep in touch with this office and also
requested to be present during the lottery as per the scheduled date, time and venue. If the qualified
bidder/ bidders failed to attend the same will be conducted in the presence of the available bidder and the

result will be binding upon them.

13. The Engineer contractor willing to avail the Exem
with bid documents before opening of the bids. A
has been availed by him prior this during the current financial year. Oth

to avail such facilities. :
In case of Schedule caste/ schedule tribe contractors, Government undertaking, co-operative societies,

Diploma/ Degree holder in Engineering who are registered with the Govt. of Odisha, the rules framed by
Govt. from time to time about cost of bid documents, Bid Security, Performance Security, Price
preference & other benefits will apply.

15. Subsequent corrigendum/ Addendum if required shall only be available in the website indicated above.

16. As Goods & Services Tax (GST) has come into force with effect from 01.07.2017, the rate quoted should
be excluding GST as applicable.

17. The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the table
Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous to hire
machineries or equipments from outside the state are required to transfer online 2% of the amount put to

tender as Bid Security/ EMD/ Performance Security.
18. The Affidavit for each work should be submitted separately.

ption of EMD will submit the original affidavit along
ffidavit should contain how many times such facility
erwise, they will not be entitled

14.

1
Block Develo icer

t Jhari

. Dated:-
uplicate submitted to the Superintending Engineer, Panchayati Raj/ Collector and
District Magistrate, Nabarangapur/ CDO-cum-EO, ZP, Nabarangapur/ Executive Engineer, ZP,
Nabarangapur for favour of kind information. A copy of the tender call notice may kindly be ordered to be

Pasted in the office notice board for its wide publication,

Memo No. :r
Copy in d

-Sd-
Block Development Officer
Jharigam
Dated:-

Block Development Officer
Jharigam

Memo No. .
CONTRACTOR; jy
: .'1;:1 i

L T




CHECKLIST Tb BE ENSURED BY THE BIDDER

NAME OF THE WORK: - Construction of Additional Classroom at Govt. UPS Chakalapadar

SEV—
3l Particulars Reference to _Whether furnished | Reference to
No | Clause no. Yes No Page no.
“01. | cost of tender paper Rs 6,000/- (only in

the shape of Demand Draft drawn in
favour of BDO,jharigam payable at
Jharigam)
~02. | E.M.D/Bid Security are required to submit
along with their BID, as per the Works
Department Office Memorandum No.1499
dtd.01.02.2023 . of  Works Department,
Government of Odisha (only in the
shape of Demand Draft drawn in
favour of BDO, Jharigam payable at
Jharigam)
03. | Copy of valid Registration Certificate D.T.CN
: Clause No.05
04. | Copy of valid GSTIN certificate "'D.T.CN
. Clause No.05
05. | Copy of PAN Card D.T.CN
o I Clause No.05
06. | No Relationship Certificate in Schedule — A D.T.C.N
Clause No.35
07 | Affidavit for authenticity of documents
08. | Information  regarding  current Iitigati_o_n, D.T.CN
(A) | debarring / expelling of the tender Clause No.49
abandonment of the work by the tenderer
(Schedule-E)
(B) | Affidavit (S@hedule-F) o D.T.C.N
Clause No.49
09. | List of P}aﬁls & Equipments to be deployed'" D.T.CN
(A) | on contract work: Qualifying mark to be " Clause No.7
obtained- 80 (Eighty) and Clause
No.111
List of plants and equipments Remarks

(i) | Hydraulic Excavator 1 No

(i) | Concrete Mixer 1 Nos

= =
(iii) | Tractor 1 No
(iv) | Centering Shuttering 100 Sqm
V) | Water tanker (Minimum 5000 KL) 1 No
vi) | Niddle Vibrator 1 No
vi) | Plate Vibrator- 1 No

ol R '1'.:.:
R o

CONTRACTOR




CONTRACT DATA

_GENERAL INFORMATIONS
et

sINo Item Details
| Bid 1dentification No. Bid Identification No. BDO/EDU/JHG/02/24-
; 25
2 | NameBfthe \Work Construction of Additional Classroom at
Govt. UPS Chakalapadar
3 Officer Inviting Tender Block Development Officer, Jharigam
4 | Executive Engineer concerned with head Executive Engineer, Zilla Parishad, Nabarangapur
quarters.
5 Estimated Cost Civil Works Rs. 12,09,547 /-
. BID INFORMATION
Intended completion period/Time - 6 ( Six ) Calendar Months
period assigned for Completion
r7 Last Date & time of submission of Bid Time 4.00 P.M
Date: 04.10.2024
Opening of Bid . 11.00 Hrs
i Date: 05.10.2024
8 Cost of-Bid-Document
i (Online payment through gateway of Rs 6,000/-
SBI/ICICI/HDFC Bank) -
ii in favour of Block Development Officer,Jharigam
i | payable at ' . Jharigam
"9 [ Bid Security
) i (Online payment through gateway of Rs.12100 /-
| sBicICIHDFC Bank)
MR m favour of Block Development Officer, Jharigam
iii':_f ,payabie at Jharigam
I Iy il l(?,'i, Bl I
. [ 7T |Type of instrument As specified in the bid document
110 C!ass of G’optractor D & C Class Contractor
i e |
)1 Bid validity perlod 90 days
12 Minimam pemod of contract / agreement / 12 (Twelve) Months
_ lease deed of equipment and machineries
I Currency of payment for Contract Indian Rupee
1 .
4 Language of Contract English
[ i
it
Block Develogrent T
Jhari




DETAILED TENDER CALL NOTICE

<_____,.—————v"———"___"_-__

_ gealed percentage rate bids are invited on in SINGLE cover system from “D"& «C" Class contractors registered
with the State Governments and contractors of equivalent Grade | class registered with Central Government / MES /

Railways for exechion of civil works on production of definite proof from the appropriate authority in prescribed form to be
cventually drawn in PWD. FORM P-1 for the work “Construction of Additional Classroom at Govt. UPS

Chakalapadaf" at an estimated cost of . Rs. 12,09,547/- (Rupees twelve lakhs nine thousand five hundred forty

seven) only. The adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word
«|tem rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from Joint Venture are
not allowed.

(a) This tender is of Civil work basis and only tenderers with sound financial background capable of investing required

amount for advance procurement of all materials required for the work need apply. Department shall not supply any

material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement.

2. The Bid documents are available from official website of Government: www.nabarangQur.odisha.gov.in from
10AM of 13.09.2024 up to 16.00 Hours of 04.10.2024.The last date and time of submission of Bid is as per contract data.

s The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, jharigam at
14.00 Hours 05.10.2024 in the presence of the bidders or their authorised representatives who wish to attend.
4. The cost of Bid documents is to be remitted online for Rs. 6,000.00 towards cost of each bid respectively.

D. The bid is to be submitted in single cover.

| Cover-l is to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration certificate. PAN
card

undertaking/certificates duly filled, affidavit, work experience certificate and documents required as per the relevant

clauses of this DTCN.
¥ Cover-ll is to contain the price bid duly filled in and signed by the bidder

6 The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.
Bidders

desirous to hire machineries or equipments from out side the State or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Certificate,
GSTIN, PAN card after opening of Technical Bid for verification purpose in t_he latter stage along with the original
documents relating to ownership and hiring of plants and machineries mentioned at Annexure-| of Schedule-C, within

five days from the date of opening of the tender (price bid). Furnishing scanned copy of such doquments algng _wnh the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

£ () The Contractors are required to furnish scanned cOpy of evidence of ownership of principal

machineries/equipments as per Annexure-lll.

1) Del : o . . ;
(('.H))- Th:tsgntfactor intending to hire/lease equipments/machineries are required to furnish proof of ownership from

| ' iding equi ments/machineries on hire/lease along with contracts/ agreements/lease
g‘:ég?garp\finaggigfi};ogfper:tLd:;ogntr:ct.pThe contracts!agreements!lease deed should be on long term basis for a
minimum period of 12 ( twelve ) months as mentioned In contract data from the last date of receipt of Bid
documents. , ‘ , |
e cor £ indivi tered with State Government and contractors of equivalent Grade / class
‘rr;;s‘:;;r:é, ?{E?ngt;g?gg\?:rlsmr:ﬂi MES / Railways having registration for Civil, E@ectrical and P.H. works having
both le a|-c9r;n etency and expertise in Civil, Public Health and E!ectncal fEnguneenng works need put tenders for
this corgn' psite ?Nork and the documentary evidence under appropriate Act in support of thelr legal com‘pglency and
experti's'é)-'t execute Civil, . work invariably should accompany their t_ender papers., the question of joint venture
does not o The tenc;er papers shall bear signature of authorised person pf the tenderer, the letter of
e i arise. mpany tender papers. The authorisation should clearly indicate the name of legal person
orization should accomp eceiving payment and will be responsible for all contractual obligations for

to sign and enter in to agreement and rec :
execution of work for Civil work to the Engineer-in- Charge.

- CONTRACTOR|

l




©

22.
23.

24,

25,

26.

(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute one part as follows.
a. Part — | For Civil items of works

The contract shall be drawn & signed by Block Development Officer, Jharigam on behalf of the Governor of
Odisha.

If an indivi_dua‘l me_lkes the application, the individual should sign above his full type written name and current address.

If the appllc‘atllon is m_adg by proprietary firm, it shall be signed by the proprietor & furnish full type written name and the
full name gf h!s_ ﬁrlrn with its current address in a forwarding letter.

If (he application is made by a firm in partnership, it shall be signed by a partner holding power of attorney for the firm in
which case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership
deed and <_:urr}enl gddress of all partners of the firm shall also accompany the application.

If the application is malde_by a limited company or a corporation, it shall be signed by a duly authorized person helding
power qf attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Spch limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the technical bid.

No tengerers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany
the tenaer.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not be accepted.

The work is to be completed in all respects within 6 (Six ) calendar months from the date of

issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after issue
of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adeguate to complete the work according to the specifications attached there to and that he had taken in to
ac;coﬁr!];ﬁall conditions and difficulties that may be encountered during its progress and to have quoted rates
including ,labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all
miatér;iél,s,a’rjd all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in Ch’arﬁé.'cif_l the work and his authorised’ subordinates. After acceptance of the contract rate Government will not
pay.;nk,ie{;q;éi{;_harges for any reason in case the contractor claims later on to have misjudged as regard availability

of materials, Iabour and other factors.
Deleted. . ... ..

d with the copies of the valid Regis tration certificate, valid GSTIN certificate

The tende.f jﬁﬁﬁ;’uld be accompanie ‘ _ _
ry otherwise his/her bid shall be declared as non-responsive and thus liable for

and PAN card which are mandato
rejection. .

The tender containing extraneous
should be strictly in accordance wit
not be accepted. ) . : . o
The department reserves the right of authority to reject any or all tenders received without assigning any reason
wh '

Th:t_zgf:ee;i money will be retained in the case of successful tenderers and will be dealt with as per terms and
condition 'gf O.P.W.D. Code. The earnest money will be refunded to the.\ unsuccessful tenderers on apphcanon after
intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engiheer-incharge will notify the bidder / tenderer whose bid has been accepted of the award prior to
exj‘pi,--a'tion. of {ﬁévalidity period by cable, telex or facsimile conﬂrmgd by registered letter. This letter (hgrelnafter and
in the conditiahe ceptance”) will state the sum that the Engineer-in-charge will

in the conditior ract called the ‘Letter of Ac _ t
pay g‘tgigiltt;ggtsoro ifnCcc:Jr:sideralion of the execution, completion and maintenance of the Works by the contractor as
cribed by { er and in the contract called the “Contract Price”).

reseri O W - o
Prescribed by the contract (Hereinaft f the contract, subject only to the furnishing of a performance

The Notification ¢ ill constitute the formation o . ;
security *([ﬁﬁéfipspefiﬁg%gg:;sn) Time Deposit Account duly pledged in favour of as per the contract data and in

no off A ; ount already deposited as bid security (earnest money) shall be 2% of the
vglféh:frt;mm' s |nclud|r;gzel:;u’oc“?;g 1% deposited towards hiring of equipments / machineries from outside the
state jf ; o _tendergd bl eement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfilment of the
cbntrécta ir;yt)hzngff?;gno}htﬁealggrbck pevelopment Officer, Jharigam and payable at Jharigam or as directed. The

conditions not-covered by the tender notice are liable for rejection and quotations
h the items mentioned in the Tender Call Notices. Any change in the wording will

Block Dévelfpment Of

CONTRA '
CTOR Thadd



30.

31.

uri eposi i
Z;(r:eggegt zr?::} Qggittr;ﬁ:e‘é“;r; ;f;iutre_?rr}est money and the amount withheld according to the provision of P-1
] . ; | i s
accordance with the provisions of the ggrc;retr:zrﬁue futfilment of this contract and additional perfarmance securty fn
Zﬂr?c:g;fejr%?géé\:ﬂ:vii&?ﬁrﬁ?age all agregments between the officer inviting the bid/Engineer-in Charge and the
: ays following the notification of award along with the Letter of Acceptance. The

successful bidder will sign the agreeme deliver | i i -
part of the agréement. g nt and Eielwer it to the Engineer-in Charge. Following documents shall form

if L1 bidder does not turn up for agreém

. g

LT e ent after finalization of the tender, then he shall be deb
articipation in'bidding for three years and action will be taken to blacklist the contractor. In that czgtctihgolg

bidder, if fulfils other required criteria would be call i
W ‘ : ed for drawing agreement for execution of work subj
the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the teﬂ? 15.-:‘:!:;

be cancelled. In case a contractor is listed, it will wid [ inti
, ely published and intimated t
Government and also to Govt. of India agencies working in the state. Wl SRR

a) The notice-inviting bid, all the documents including addit

; _ . ional conditions, specifications a i '
any, forming the bid as issued at the time of invitation o : ot

f bid and acceptance thereof together with any

correspondence leading thereto & required amount of ity i i iti
llislivivaio q u performance security including additional
b) Standard P.W.D. Form P-1 with latest amen

) dments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract

g:ggréi:tr) ;li'}lagebre ffma(!illy accepted until the required amount _of initial security money is deposited. The

s Wnﬁl’ o carryeaLrjwqr ii?e?;t;r 12 (Twelve) months of completion of the work and payment of the final bill
As concurred by Law Department (& Finance Department In their U.O.R. No 848, dtd.21.05.97
J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out.from the offer before acceptance of tender by the competent authority.

The contractor, should be liable to fully indempify the Department for payment of compensation under workmen

compensation act. VIli of 1923 on account.ef the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

No.VII (R&B) 5225, dt.26-2-55 and No.ll. M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within

the following or similar category. s

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing Tax from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including
temporary building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for
temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work
a}hd all such construction of temporary nature by the contractor shall be done after obtaining written
' 'étﬁiﬁssion from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to
bé,;ﬂéi:'rg,olished and debris removed and ground made good and cleared after completion of the work at no

b) ?xﬁ?ﬁﬁm pe recovered from each bill as notified by Govt. from time to time unless K Forms are
enclesed. Refund of royalty at later da\}ﬁ after passing of the bills cannot be entertained as the recovery of
foyalty is bei ited to revenue. - .

C)arn quggfrji;,:\{gg Erreﬁgtes neces';sa?]ﬂ'l to 'If.-suitabie scale including conservancy and sanitary arrangements

“.’ ﬁmih'er';é]"n % the satisfaction of"t’,'e;cha"%bour laws and health authorities shall have to be provided by the
. Contractor. o R ‘

b~ ' Iy including pipe water supply where available for the staff and labour

d . -'A”ﬁn‘gl?fmenft oftrs]g|t25;ec;£;t§rosfu&%ywmk is go?e responsibility of the Contractor and no extra cost for
'ﬁzir;"a%éa; vg;ter will be entertained. €) All fees and dues levied by Municipal, Canal or Water Supply

) o tractor. ; :
Authorities are to be borme by 172 ki lfe belts etc. for the labour engaged in risky operations

f) " Suitable safety equipments and tclrestst;.;iss. Sﬁr\:izst
- i ctor at | . o
are_,_to - supphedbbyrt'gfscosri‘g:als including paraffin and electric mgngls where necessary gt work at?md
9)_ gl;lg?falfzh?: c‘ilr:]gorde:errlin rproject the public and employees from accident has to pe provided by the
Contractor at his own cost it for inj or property arising out of execution of
i ; suit for injury to persons or P penry ;
h) Compensation including cost of &Y Ie,galllaecome pajyable due to operation of the workmen compensation

the work and also any sum, which may

| ractor. |
i) ?ﬁfﬁh,a{‘! hare tr? beul)o :‘r::n?;tggecqol.‘lglg lighting arrangements for the work wherever necessary at his own
- The contractor has |

cost

\ F St.. t bench hark, level pi_i‘
No payment will, be made for layout me%

) od out by ontractor at’ is own cost. The rates to be quoted should be for
required, whichiihas to be carried out.PY

_ oL o] materials an "3 incidental items of work.
finished {tems!‘of work inclusive of carr-".-agtegr?;\gl’hould be rembved from the site of work, preliminary work sucth ag
After the work is finished 2ll surplus (Eiasm'ént|eﬂ and all matefials removed from the site and premises left neat an

vats, mixing platforms, etc. ShoL:|d b:I 5 oxtea payment will be made togthe Contractor in this account.
'y LY . . e ralES, P, =T m

t

rs, profiles and penching and leveling the ground
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CONTRACTOR =~ - FrEfc 6t " 7 Blogk

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the competent authority and rate settled before
the extra items of work or extra quantity of any items of work is taken up. )

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of
Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be
sublet without written permission to the concerned Executive Engineer or transfer be made by the power of attorney
authorising others to receive payment on contractors behalf

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the
under signed during office hours every day exfiéct on Sundaﬁs and Public Holidays till Iast date of sale and receipt
of tender papers. Interested bidders miay obtain further infofmation at the same address. But it must be clearly

understood that tenders must be received in order and according to instructions in complete shape. Incomplete
tender is liable for rejection.
No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &
the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for

such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
Deleted

Deleted.

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard
Specification. I.R.C. & 1.S.1. Codes & Bridge code section 1,111l IV&VII & latest design criteria for pre-stressed
concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to
be carried out with help of mechanical vibrators from the range of 1.5.:2505, 1.S.:2006, 1.S.:2514. 1.5.:4856.
Shuttering & centering shall be with s_ujtab!e s,t.e{el shutters in side of which shall be lined with suitable sheeting and
made leak proof and watertight. All jqi;ijs in f@r??jwork shall bé properly sealed preferably with P.V.C. joints sealing
tapes & compounds. R T 5

Form work including complete false work ‘shalibe designed By the Contractor without any extra cost to employer
and the Department will have the right tq'jﬁspg(;t_ the scaffolding, centering and shuttering made for the work and
can reject partly_of fully such structures, if found defective in'their opinion. Any eventually such as loss of lives or
properly . due to. failure of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof. . . =

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-
Charge or his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make 2ll arrangements for proper storage of materials but no cost for raising shed for store and
pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of
materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the
full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor.
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to
consideration before tendering and no consideration for extra time or compensation thereof shall be considered.
Thg_jgon;tréc,tg_r;shpuld at his own cost arrange necessary topls and plants required for efficient execution of work
atjd‘_thg‘:,_rate’_s'_'t’;,upted should be inclusive of transportation, hire and running charges of such plant and cost of
consumables. ' - 5

The contraciof shall properly co-ordirja;_:'e \Tlthtﬁe execution of P.H. and Electrical works and take care of the safety
of workers. = " ke =

oy

The machine

fes if available, with the department may be supplied on hire as per charges noted in the enclosed
statement and may be changed from time fo time subject to the'condition that the contractor will execute in advance
an agreemént with the Engineer-in-Charge..  * L/

No claim whatsoever will be entertained_for supply of machineries. No extension of time will be granted to the
contractor under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified
by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per
the proforma enclosed in a separate sheet of schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule - F, the bid document will be summarily rejected.

It should be clearly understood that:

a) “The jqint’é of the bars are to be provided with lapping, welds or bolts nuts as well be directed
.. by the Engineer-in-charge. i o . .
by i Coﬁ&rete test specimens 150mm x 150mm = 150mm in size (whether plain or reinforced

cbﬁcre{e) for the testing shall be taken for each structural member by a representative of the contractor in
 “fhe presence of responsible ‘officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The conir_a?lOL shall bear the cost so inyolved in testing. The test specimen in cube




should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and
that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested. Cost of testing of all specimens and

v samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No

claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the

work as shown iri the tender exceeds Rs 2, 50,000.00, The apprentices will be selected by the Chief Engineer. The

period of employment will commence within dne month after the date of work order and would last till the date,
when 80% of the work is completed.Thi: faif wage to be:paid to the apprentices should not be less than the
emolument of personnel of equivalent ualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the mannér so that the total expenditure does not exceed one
percent of the tendered cost of the work. !

List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of schedule-C,

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may rendt_er necessary possible help for procuring license. _

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may t_Je encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts, loading and 'unloading freight for materials and all other charges necessary for the
completion of the work to the entire' satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have "n'-iisjudged the conditions as regards the availability of materials, labour
and other factors. The contractor vﬁr‘i_f!f be responsible for ‘any misuse, loss or damages due to any reasons
whatsoever of any departmental material dufing the execution of work. In case of loss, damage or misuse, recovery
atthe rate at 5 times the cost of the material$ Will be deducted from the bills or his other dues.

The prevailing Percentage of I.T. Departriga of the gross aiount of the bill towards income tax will be deducted
from the conitractor's bill. g At S

Prevailing rate ‘of GST on the gross 'é;r&bdifit' of the bill will be deducted from the contractor's bill, where Agreement

Value is One, Ljfa_klh and above. el )

It must be clearly understood that under no'circlimstances any ‘interest is chargeable for the dues or additional dues

if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

- 59. No extra payment will be made for rerf]oviqg spreading and consolidating salvaged metals and materials.

- 60. Under section 12 of contractors labour '(Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of 'work through labour should produice valid license from licensing authorities of labour Department.
Building and" other construction workers welfare cess @ 1 % will be deducted from the gross amount of

cb.in_traqtgrﬁ_s:' bill. .

i oLl |1 R

- b

61. HA A)'Améndment to Para-3.5.5(V) of Note-ll of OPWD Code, Vol-I by Modification

'_"?('e_ n?ﬁ,\deﬁ.?(’ha' Performance Security shall b? obtained from the bidder when the bid amount is less than estimated
cosf r_:- 167lér;de VI such an event, only t?je successful bidder who has quoted less bid price/ rates than the estimated cost

putit "T&‘\%ﬁéﬂhﬁh:;b}i\f& to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted

amb(int 28 Additiorial Performance Security (APS) in‘shape of Demand Draft/ Term Deposit Receipt pledged in favour

of tfie Block Dévélopment Officer,"Uh 'ﬁ?;‘frﬁ-- within' seven!days, otherwise the bid shall be cancelled and the
. secuirity. deposit Shall be forfeited. Fuitther ¢

ﬁF_ }:eediﬁj fo[}uﬁlacklisting shall be initiated against bidder as per
Works Bépartiént Office Memoraqﬂ"tml.’:“a'w.-zgg .' td.03.10.2017. ( Subsequently ~Modified as per Works
Def)_ar_'r,'{r’féh’tf Meémorandum No. 4559 dt'ﬁ‘ﬁ.ﬁﬂ.@ﬂﬁ} o ”‘

iU s ki

s ""Rﬁnge' of Difference betweeh the | Additional Performance security to be
No es"ti"mlétejﬂ‘ cost put to tender.and:Bid ...| deposited by the successful bidder
e ’ amount ) 4 [
| 1 'Below5 % g No Additional Performance Security
2| From 5 % and above and below 10% 50% of ( Difference between estimated
| o : cost put to tender and Bid Amount)
| 3 |From10 % and above 150 % of ( Difference between estimated
_ HEhG and cost put to tender and Bid Amount)
1f‘,_tﬁﬂil:é“ Hadesr fails t lete the work, the amount so furnished as additional performance security will be
féﬁe(l?ledrqmga;éi:-b;a;os tl'?e %(t)t::ae penal clauses, if any to be imposed.
L I o 1 T By G oL
aleahl g ;
: ¥ TI]‘[-L' | ’ Ii \1"“ [“’,L’f .:'L'j.:' arl E
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Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Orjssa, Special class contractor shall employ under him one graduate Engineer and two Diploma
Holders belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
personnel monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Gowt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Super
Class, Special Class or ‘A" Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes
M-22/91-15384 dated 9.7.91). The required cettificate Is to bé furnished in the proforma contained vide table 1.4 of
Qualification Information of Section-2,i; 5

An engineering personnel of the execiiting agency should bé present at work site at the time of visit of High level
Inspecting officers in the rank of Chief Engineer and above.

All reinftof:ed cement work shoyld conform to Orissa Detailed specification and should be of proportion as per
Contract Agreement having desired com ressive strength (in work test) in 15 Cm cubes at 28days, after mixing

-

and test conducted in accordance with IS 356 and IS 516 .

Bailing out of water from the foundation, 1p‘:a,i,c)ealine trenches S, Tanks/Soak pits/Sumps/M.H. etc. either rainwater or
syb-soll water if necessary should be _Iborne by the contractér. No payment will be made for benchmarks. Level
pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finished

items of works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever
would be entertained.

The tenderer‘shall have to abide by the C.P.W.D. safety code rules infroduced by the Government of India, Ministry
of work Housing a_nd Supply in their standing order No-44150 dtd.25.11.57.

The Contractor ywll have to submit to the Block Development Officer, Jharigam monthly return of labour both
skilled and unskilled employed by him on the fvork. i

All fittings for doors and windows P.H, & Electrical works as supplied by the Contractor should be of best quality
and conform 10 relevant |.S. specification'and shiould be got approved by the Engineer-in-charge of the respective
wing pefore they are used on the work.”. * '&— = "

Aﬂer}'d?mpltf‘tliqr i 'of the work the _cﬁﬁﬁé’c{_dr" SHall ari"aﬁgefét his own cost all requisite equipments for testing
buildings,. '__!f,;_'fQ_l:‘_I"l'd necessary and_l;ligag. the 'entire _p_ost\'g‘f\such test, including the inspection of Electrical
Inspectorate.. * 3 e g T

The Tenderer should furnish along vin'_t!j their' tender 1.4 list of works, which are at present in their hand 2. list of T&P
and 3.list of wggk 'Jexecuted in the prescribed profdarmal(s) enclosed herewith in appropriate place of bid document.
Al reinforced cernent concrete works 'should be finished smooth Extra charges for plastering if required to any
R.C.C. 's‘tructu_r;e%'_like roof slab, Columns; Chaijas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item
should not'be'unworkable low and for others too high.

The c'oritr.a,ct;ér has to arrange the samples of materials required for execution to be got tested and approved by the
Depé_ﬂméqt_before taking up the work and during course of execution required from time to time. All such samples
will be tested'at the cost of the Contractor with no extra cost to the Department.

Iflj,he[Q ﬂi;_épy,_dgmage to the work due to natural ca!amiti_t_'-.;g. like flood or cyclone or any other cause during the
clgu.;ﬁglé-’ @f"e_xeggytlb_n of work or up to 8 Imon;hs after completion of work or if any, imperfection becomes apparent to
the Work Within'6 months from the date of final certificate of completion of work the contractor shall make good of all
ngh damAas at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertaired” "’ shgre, ML ¢ i,

Theréagg%ﬁ K&'Should be well bumt and of dood quaiities:, The bricks should be approved by the Engineer-in-
charge Befota Lise in the work and shilild Confdtm to the minjfnum strength as per National Building Code.
UHdﬁf'@éé?ién “6f contract labour Regylation gg Abolition Agt 1970 the contractor who undertakes

execution SF%FI( through labour shou_l‘gI produde Valid icense from the licensing authority of labour Department. -
S'ta'ﬁ‘dﬂé"rfi p"-e'ﬁﬁc?ént for linear measurément will be adopted while calculating consumption of steel and no claim
Whal<ogvar tegarding difference in c,oéefff}'g‘cjen‘t_ of steel. wllll___be_enttertamed. The rates quoted shall be inclusive of
a St ialing of di o-efficient for linear measurements.

E?]);Ii:i:lt(t:jgl?a;fo? rgfzgﬁgﬁg Igraiail the facilty of exemption of E.M.D is required to submit an affidavit to the effect that
he has hot ;ét availed the facility / partil;ipafe.d in the _lepder fqr_more than tu}ro works (Excluding this work) ;Iurmg the
current finahcial year. The name of work for whict\-pammpatad and the authority to whom the tender was submitted must

S i+ faili ich the tender will be rejected.
be menticned in the affidavit, failing which ent of disputes if any of the contract would be deemed to

: iurisdiction in the ev , :
:;23; fcI;re t:r? ga{g?es: (i:: j;.:]rsi:riilt%tiﬁ'}t:r; ‘State of Orissa and it is agreed that neither party to the contract will be

go,.mpet_'gm to bring a suit in regard to lh‘;ﬂa}]
PECIAL'CONDITIONS (PART OF THE CONTREET) 1\ iiems of works as per this Schedule of quantities and also
plicable shall have to be tested through the Engineer-in-

tter by this contract at any place outside the State of Orissa.

) " Al materials before they are being us
1. rthe finished items of work where tests are ap

|'*r i |




88.

89.

§ oy iy
Tirg ARV

E-.h';g%g ‘:r?dfetzpecnye wing at appropriate Laboratories according to the relevant |.S. specifications of the
Contractor and the said items of works and the cost of all Isuch tests shall have to be borne by the
(I The tests have lot=;‘:.rat<=_-s of the item's of works should be inclusive of cost c_af such tests.
(i The tests are mande planned & carried out such that the_progress of wcrk_ is nqt hampered
exhaustive and theagy ias per the prescribed frequencnes and I:S, spemﬂcat:or}s, However, these are not
considgred fom i to%;eeer in-charge has the right to prescribe other required test if any as will be
In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1
contract form shall prevail over the D.T.C N. The c! t ed under P-1 contract fo hall b db
the clauses of the D.T.C_N_ LN, e clauses not cover n contrac rm s e governe y
It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section
:g::;”;?frg:ggggfbﬁl;Ciomgjanied with bid document shall be definitely understood that the Government does not
g tphetpadiokany y for the correqtnglgs or completeness of this schedule and that this schedule is liable for
R : ns, deductions or altérnations set forth in the conditions of the contract and such omissions,
deductions; additions or alternations shall , - : . Log
no Way |r_|va_II|Qat(_all the contract and no 8xtra monetary comperisation, will be entertained.
In case of any complaint by the labour Working about the nori payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
,de_fau”.' he may recover such amount dug from the contractor and pay such amount to the labour directly under
inimation to the local labour office of the' Gyt The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.
The bidder will be responsible for the' loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher. '
If the cc_)ntractcr removes Government materials supplied to him from the site of work with a view to dispose of the
same drshonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of t_he’ price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.
The seielq‘te,q c":o}'iitractor may take delivery ‘of departmental supply according to his need for the work issued by the
Sub-Divisional; office in-charge subject {0 the availability of the materials. The tenderer shall make all
arrang'eméﬁf'_fbn“goper storages of materials but no cost for raising shed for storage, pay of security guard etc. will
be borné by e Department. The Departr 'w]'fgt,;i'is__‘l‘dot fesponsible for considering the theft of materials at site. It is
the contfactor's fisk. Under any such pléa'if the fenderer stops the work, he shall have to pay the full penalty as per
clause of F2’agreement. s Sl ORI
The Deﬁ_ar;miafﬁ_t"ﬁvill have the right 10 Supply’at-any time in’the interest of work any departmental materials to be
used in the work and the contractor shall use ‘such matérials without any controversy or dispute on that account.
The rate of issué of such materials will:be at the stock issue rates inclusive of storage charges or rates fixed by the
Department’or cufrent market rate whicheveris .. -
higher ezl i e i
AI??He materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will
have to bear the charges of straightening, cutting, jointing, welding etc. to required
sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store,
the -ﬁmatgrjéig'fhay' be under the custody oflthg_c,orjtractor anc_r the contractor will be responsible for its gafety and
st,ct;;r_'v'sf %:_r.(;‘ut ‘pieces of steel more than one meter in length will be returned by the contractor at the issuing stores
%ﬁ%ﬁ%ﬁﬁmﬁ;ﬁﬁbf cement and steel has indicated, it may not be taken as binding. The contractor must
h’a\fe-tb‘fﬁr}"é_ﬂ 1o by themselves cement, steel, bitumen and every sort of materials from approved mar_'nufactur‘er. get
it'testedtin the Departmental Laboratory and approved by .{;'?e Department before use. No extension of time or
Ieiato f ks on such account shall be enfertained in futijre. . I
>calation of grice pn st - are will fied iri" th and ilable in the stock. F
TOR fodis pites hind structural membe,{srwiljllgélésu _%;_seh__ Itll_‘quanmy, Ie(?g | anthSIZfe available in the sto or
R g T ani i fiates ete: shall be measured in length o
géYﬂJﬁnEfO},{i fe!ﬂfﬂfﬁ- ment, fe'stee) f'?g“lquﬂ ctially ifé‘éa'g{]i‘n" luding hooks and cranks) in the work correct to an
ifferént diameter, 'size and specificaliof Ef'g‘f 2ctiorial Welght prescribed by the Indian Standard Specification or
ingh -Qr";}ﬁ'--‘%ar{hé" weight calculated. e permace IOP b ; dpunnecessa lapping will not be considered for
as ‘diretted" by’ the Engineer-in-Chargg {Westage, ot BArS. & oy B

measurement ‘and payment). T T e T 4y . . o i i | ;
iSsa Bridae &' oration Lid. will be allowed price preference up to 3% over the lowes
OfISSa,BIrjdgg A Qonstruction Com! \hd Transport Department Resolution No-285 date-17.04.1974. The

ion ‘or tends i i rks ar
Qtation ‘o {endet ae Jaid down A o ice preference to the extent of up to 3% over the lowest

i
i ¢ e allowed a pr
B ComdCeCon c:orporatk;r: i‘:i:oﬁ the lowest) provided they express willingness to execute the work after

tender amount (Where their tend
reduction of rates by negotiation. L ; . 4 .

ittt €7 ; : Govt. as fixed from time of time and produce such documents in support
il contractor (s required 1o pay royally Engineer with their bills, falling which the amount towards royalties of

of their payment to the concerned Executive

Block Rev m er
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CONTRACTOR .

differeni malerials as utili b Ly
utilised by them in the work will be recovered from their bills and deposited in the revenue of

concerned department.

Trial Boring - The f i vt sl

e 3 guidancguolc:atlon level as indicated in the body of the departmental drawing is purely tentative and for

O e courattor hasyt. The Depargmem has no responsibility for the suitability of actual strata at the foundation

i ] P oo e B%cr_mduct his own boring before starting the work and get the samples tested at his own
B.C. and creciibility of the strata at founding level while quoting his rates for tender the

iomrjec‘fgétzhag‘?ke in to account of the above aspects
w’;?’k arisinglsutrgfkggfi;?\,mher- faults which may be noticed within 12 (Twelve) months from the completion of the
Charge to be amended anz or improper materials or workmanship timing are upon the direction of the Engineer-in-
recorded in writing shall be dmade good by the contractor at his own cost unless the Engineer for reasons to be
re e the cohtractor the cost It:a-clde_d that they ought to be paid for and in case of default Department may recover
2 (Twelve) months f of making good the works. The contractor is also required to maintain the road/ building
=i the pup il rom the date of successful completion of the work.
e b ctol & toegﬁs?]te?(; the works to the completion of the same, they are to be under the contractors charge.
T eeary t6 the same by fi I‘E‘Sponsw_)_!e to make good all injuries, damages and repairs occasioned or rendered
1 person or structural dgmlre or other causes and they hold the Govt. of Orissa harmless for any claims for injuries

" \he part of th age to property happening from any neglect, default, want of proper care or misconduct
o p : e contractor or any one in his employment during the execution of the work. Also no claim shall be
entertaine for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to.be made good by the contractor at his own cost
Gradation of ingredients: The coarsd and fihe agdfegate’ shall meet the grade require
orovision of relevant 1.S. Code / LR.C..code /| MORT&H specifications.

c all issue an order book to

Where it will be found necessary by the D&parment, the Officer-in-Charge of the work sh
mbered. Orders regarding the work whenever

the contractor to be kept at the site of the work with pages serially nu

necessary are to be entered in this book by the _Q'fficer'-in\'-Charvge with their dated signatures and duly noted by the
contractor' or his authorised agents with ‘their 'dated signature. Orders entered in this book and noted by the
contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the PR&DW Deptt. and shall not be removed from the site of

work without written permission of the Engineer-in-charge (Executive Engineer) and to be submitted to the

Engineer-in charge every month.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular, of the Government relating to his registration. .

In case of any discrepancy in printing or omissions
approved document during download of the bid docume
on the bidder. SN
The '!'%élté_s"gggiéd_ by the contractor shall cover the |atest approved rat
Arranigement of borrow areas; land, approach road to the building site etc. are th
leg"raté:_'fﬂc}r‘}eé'cl'} work of concrete iterns wherever de'waterir;ﬁ is imperatively necess
ﬂ:lééifi?thié “e;j;t}_l'j.fic—” or operation of the Ii_tél"_'rﬂ‘s'_.q;lg to._,sta.ndiﬂF g water as well as due
alioted Fatbd Wil pe inclusive of this. L M 0

Thé'ﬁqﬂ;é&; 'rf;_ﬁ_all roake requisiiibﬁ_‘ ?f c'ldiﬁ"‘i'lbd,dk_frq_rr}' the date of commencement of the work from the
Déﬁaﬂ‘rﬁeﬁlé‘ﬁ&}hall maintain in prgpér'ﬂP:,f:_.D:.,fé'rnf'r_a;'withl'_“ﬁages serially numbered in order to record items of
works a_ré *_r_\_of?:bvered by his contract and c[_aa;iﬁn1a1|b_le_a's extra. Claims shall be entered regularly in this book under
the dated Signature of the contractor or his duly apthorized agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, 2 certificate fo'that effect should be furnished by the contractor in the claim book.
Each claim must be defined and should be given as for as possible regarding the quantities as well as the total
amount claimed. The claim itted by the contractor regularly by 10th and 16" days of each month
' 18 the claim book not

book must be submitte ‘
for orders of the Engineer-in-Charge o competent authority. Claims not made in this manner or
maintained from the commencement of the work is liable to be summararily rejected. The claim book is the property
of the PR&DW. Deptt. and shall be surrendered by the contractor to the Engi.neer-in-charge after completion of the
work or before recession of the contract by the Department which ever is earlier for record. _
Nurnber of tests as specified in |R.C./MoRT&H /1.8 specification required for the construction of roads / bridges /
bulldings . or “any other structural works  will be conducted in any Govt Test House /Departmental
lébé?étoﬁéél?e_guted material testing |aboratory as to be _‘dgmded_by the Eng_ineer-in-charge. Testing charges
inrc'lb'dfn;gi‘:éiﬁén&imre for collection / \ransportation of samples /specimens etc. will be borne by the contractor. The
é‘éilécﬁb r{"b'f's';m‘ﬁles and testing are to be 'cngHcled for ‘b?th prior to execution and during execution as may be
di‘réotécffbg 'tﬁe"Ehg'ineer-in-charge and'p’h?@*h'lhﬁf accgﬂg_ﬂulé. iHIe cost shall be born_e by the contr_actor, ‘
Even dﬁéii‘ﬁédjl’ﬁiteria are met, the bidders can be 'discﬁj‘e‘g’med for the following reasons, if enquired by the
Department : ** SHigh ciaipn =k Tk
(EJ Mgkipgi? -'jalg.écf.s!atemerefnt or declaralion. /oy o 0

Past recol oor performance. o e we il

EC; Past :gggigg; gbangcning the work half W?)J‘i. fecession of contract.
(d) Ea's_t"ré‘cdfd'of in-ordinate delay in completion of the work.

() Past history of litigation. . : ,
ceb tha 4 : r even the next jowest tenderers withdraw Ir
I 988 tho. 1 love®: ok they shall be penalized with adequate disincentives with forfei

ment as per the latest

any other part or portion of the

of statutory specifications or
inviting the bid will be binding

nt, the decision of the officer

es of labours, materials, P.O.L. and Royalties.
e responsibility of the contractor.

ary the term dewatering shall
to percolation of water. The

draw in series one by one, thereby facilitating
ture of EMD unless

a particular. tender for award, then
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CONTRACTOR'"

adequate justification for

taken apart from dls-incenst:t?:i:;f; Ot‘" is furnished. Appropriate action for black listing the tenderers shall also be
The following document - € tenderer. :

(s 7 oents which are not submitfed with the Bid, will be deemed to be part of the Bid

Sl.No * Particulars s

-

B __N?ﬁ_ce—ﬂﬁt_iﬁg_t_en_dér o
2 | lInstruction to the Bidders

,i— L e CTEilions of Contract
2 Contract data '
j5__ ] ?_pe_ciﬁcalic;ns
6 | Drawings j
Deleted

ELIGIBILITY CRITERIA: To be eligible for qualificati i ' j
Required E.M.D as per the ClausegNo, . r qualification, applicants shall furnish the followings.

Required te.nder paper cost as per Clause No.4.

Coé))fr of_\r:h‘c’i" Rgg[sgratlon C_ertiﬁc;ate, Valid GST (Regular) certificate, PAN card along with the tender documents
olhbe andbiind riginal Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days
of opening of Cover-| of the tender béfore Block Development Officer, Jharigam, as per Clause No.6 scanned
copy of all documents are to be furnished with the bid

Information regarding current litigation, debafring /- expellifig of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F” as per Clause No.49.

License criteria as per Clause No.6 -~ , -- - -
An Affidavit regarding authenticity of docume
furnished Uy

Deleted
Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing

them on hire/lease/buying as defined therein.(As per Annexure-Ill)
Deleted

Deleted
NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are

to be furnished with the Online bid. R

Special Condition:
I All reinforcement steel and structural steel shall be procured from primary producers of

nts furnished by him for the individual work shall be

37

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL. - . .
In/case. of exigency, other brands (primary producers) of steel may be used with proper justification and
prior approval of competent authority:satisfyjng the tests as required by BIS's Code.
The Gement-of the companies having theiriown manufacturing units in the State of Odisha is to be used
in‘alfworks: " a1, gt MU ST S

“pr el e f":rl;" [RICH I Uk

ADDENDUM:TO' THE CONDITION OF P-1 CONTRACT
11 t:-TIME” CONTROL-(Vide Works Department Office Memorandum No.24716

Clause-2(a) 'of“P-1 Contrac
dtd:24.12.2005 and No.8310 dtd.17.05.2006)

Progress of work and Re-scheduling programme.
The Executive’Engineer / Engineer-in-Chargé shall issue the letter of acceptance to the successful contractor. The
issue of the Jetter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
alorig withr'mi forecast.

'I'?t? ggg;fg gnooondth;:ro;?'zgfguwﬂng the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4i of the whole time allowed under the contract has
e’apsed. v of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4n of the
whole of the work before 3/4i of the whole time allowed under the contract has elapsed.

If atiany fime it-should appear to the Engineer-in-Charge that the actual process of the work does not conform to
Drogramme, to v e Contractor shall produce, at the request of the Engineer-in-

th : i ent has been given th ‘
¢gafg{z§€£$§e? S:Q;Erﬁ?nn: showj,ng','thenmqgificalion,s to sych programme necessary to ensure completion of the
fhin tt

works Within 'the' moletion. If the contractor dogs not submit an updated Programme within this period, the
Er";l’gilj‘;;:,{zJ .j,tqré?,i}tlrgen:g;c;ithphold the amount'of 1% of the Contract value from the next payment certificate and
cbniih‘ﬁéﬁ 5"wj{hhgld this amount until the next payment after the date on which the overdue Programme has been

submitted, ., .. .. P YA [ hi h activity and th
An Update of tf Fe e shall be'a programme sfowing the actual progress ac ieved on each activity and the
effe¢’t?.'o?'tt?{:f;::;egf;r;sg;acmhgwd on the timing of the remaining work including any changes to the sequence of the
activities, |

e ———



2.24.

2.2.5.

2.3
231

2.4,
241

2,5,

The Engineer-in-Charge’ *

may revise the F'rogragmnieazgdova‘ of the Programme shall not alter the Contractor's obligations. The Contractor
shiow the effect of Variations andsubmnt it to the ! ;

EﬂeﬂSiU"'I".{--t e.Completion Dat:mpeﬂsaticn Events,

e time allowed for e i b CrAiE L

;rr::e eXe‘jU‘iO#'é}k :ﬂ"?e ﬁc?rii“sol?aﬁf e Worlﬁsl,aéfsbef:ifled in tiﬁ-e Contract data shall be the essence of the Contract.
after the date .on which the En _Sommence'ftom the 15n day or such time period as mentioned in letter of Award
handing over of the site wh.-cheg\j“‘??.rﬂ“-cnarge: issues written orders to commence the v\fcrk or from the date of
work as aforesaid, Government ﬁr 'S later. If e Contractor commits default in commencing the execution of the
forfeit the earnest money & FJEzrfo3 all without prejudice to any other right or remedy available in law, be at liberty to
As s00n as possible after the Afmance guarantee / Security deposit absolutely. ‘
each milestone and get it a greement i executed, the Contractor shall submit the T|me & Progress Chart_ for
tated in the Contract doc PProved by the Department. The Chart shall be prepared in direct relation to the time
5ommencemen[ and com L:n},ants for completion of items of the works. It shall indicate the forecast of the dates of
. reement between the Ee 'on of Various trades of sections of the work and may be amended as necessary by
e t document ngineer-in- Charge and the Contractor within the limitations of time imposed In the
g Oh- het: . @nd further to ensure good progress during the execution of the work, the contractor shall in all
cames P ri]gs b e time allowed for any work, exceeds one month (save for special jobs for which a separate
programn;il | €en agreed upon) complete the work as per milestone given in contract data.

In case of « elay occurred dge to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in (‘;"“’:;:‘”g t'li’ the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
grgépkrzc?;eod'witi tf?ea:u’:l‘lll:ShaH do all that may be reasonably. required to the satisfaction of the Engineer-in-Charge
i) Force majeure, ‘or LR T
iy Abnormally bad weather, or
iii) Serious loss or damage by fire, or '’ FOMBRpe T2 v hg
iv) ff(lvg.rcommotlon- local commotion 'Of:Wii}f}"‘c}rllé}if'_s"trike of lodkout affecting any of the trades employed on  the
WOrK, Or. i i PRt i AT N b S 2
v) Delay oh the part of other contractors' of tradeSmen éngaged by Engineer-in-Charge in ~ executing work  not
formipg part of the Contract. ' TR i
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or :
vii) Any other cause, which, in the ‘absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control. s 2 ' |

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.
In.gny such.case a fair and reasonable extension of time for completion of work may be given. Such extension shall
bf{'p-’gmmutquartgd, to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
s,;rl;rrj;qué-_sg{;; Non-application by the contractor for extension of time shall not be a bar for giving a fair and
relgo _éﬁlé ggji'gfr']éion by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
I lhiﬁ‘%}%ﬁt{
and tlear the s
o e
compensation the

ﬁ.ﬁéils to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work
ite’on or before the contract-or extended date of completion, he shall, without prejudice to any other
available under the law- to- the Government on account of such breach, pay as agreed
'amount calculated at thé rates stipliated Below as the Engineer-in-Charge (whose decision in
writing _s?]_g_ll__m final and binding) may decide on the amount gf tefjdere_d value of the work for every completed day
/ month (as, applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work
rem éins-‘ing_o'(mpr é,te.- This will also apply to items or group g_f_,li,t_ems for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.
Préjyid'é‘d_ aJvJ"ay's 'that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a

e peri ally given. The amount of compensation may be adjusted or set-off against

separafe period, of completion is origin _
any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of

Clause-2.5, the amount shown against that 'mi!rgstone_ shall be withheld, to be adjusted against the compensation
lévied at thé final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
autgatis withiout any notice to the contractor. However, if the contractor catches up with the progress of work on
tﬁ’e%dﬁggﬁrﬁéﬁl"'hﬂiiéstone(SJ- the withheld amount shall be released. In case the contractor fails to make up for the
déié’fy :iﬁ:}sjdr'seﬁdéﬁt milestone(s), amount mentioned against each milestone missed subsequently also shall be
ﬁﬁﬁéﬁ?ﬁ E)'f/"'\.qé'r No interest whatsoéver shall be payable on such withheld amount.

Bonus for "a;f&;i:é.mpletfon

In case, e qco'r'\jfl'éctor completes ,lli'jis":: work :%ih‘ wor “J'é“,lﬂ more than Rs.40.00 lakhs, ahead of scheduled
ct;ﬂw‘;_bﬁf' e '6

f:fhél'! tgﬁaa’réd value per month computed on per day basis (only

tion"time:"a' bonus @ 1% (dﬂﬁ,PefE“:aqtf’ A9 HRNLSEs VA e
after ghe imonth shall be payable to the contracior, subject Iona maximum limit of 2% (two percent) of the tendered
value e S ount ,;Pi’ bonus, if pay,lab!.é:'sﬁﬁﬂ.-b?;’f’?'_ﬂ a‘.°?$-$'§ final bill after completion of work.

M-a-’,‘?ﬂemgn‘,t'r"Meetings I R
I L T | ;

CONTRACTOR'_.j'I'-- l : R Block Devel ficer
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CONTRACITOIFYQ, S P e R

Enhér the Eng;i‘né-é} or the C :

: 0 e )
management meetings shal| Egaf‘” may require the other to attend a management meeting. The business of
accordance with the early warning O review the plans for remaining work and to deal with matters raised in

the Engineer either at the m nd stated in writing 1o @ who
R anageme i ment mee! a
tended the meeting. g9 nt meeting or after the manageme t ting stated | fing to al

clause-2 (b) of ltem Rate p.
27.05.2005 of Works Depam:.e*:?rgement:- Rescission of Contract (Amendment as per letter No.10639 dt.
contractor under the hand of the EI' _di;ha]:._;.‘ro rescind thé contract (of which rescission notice in writing to the
work will be realized from the COntraf;?{ci]rJtNe Enginéer shall be conclusive evidence), 20% of the value of left over
The tenderers are required to a3 perally.
mentioned here in before ‘EﬂdEnsr:; through each clause of P.W.D. Form P-1 carefully in addition to the clauses
A Contractor may be black i '
A ing of Contractors vide le“lsied as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black
s er n0.3365 dt.01.03.2007 of Works Department, Orissa.
As pe endment a Contractor may be blacklisted
) Misbehavior/threatening of De
partmental & i i i [

o) Involvement in any sort of tender fixing supervisory officers during execution of work/tendering process.
¢) Constant non-achievement of mi ‘ g . i

specifications despite being pgin{:geosjgnes on insufficient and imaginary grounds and non-adherence to qu
d) Persngteni am? intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f) Submission of false/ fabricated / forged d*_:_liyrﬁents for consideration of a tender.

ality

Deleted’

Pe’rc_gﬂtalge rtatehcontract (vide Works Department letter no.8310 dt. 17.05.2006) In case of percentage rate tender-

Thie Contractor has to mention perceritage’ éxcess or less over the estimated cost (In figures as well as words) in

the prescribed format appended to the tendéy docurient: ©

Contractors participated in the tender for riofe’thanorie' work may offer conditional rebate. Rebate offer submitted

in separate sealed envelope shall' be ‘operiéd; 'declared and fecorded first. The rebate so offered shall be
ors who wish to tender for

consideréd after opening of all packages calléd inthie same Tender Notice. The Contract
Bid Identification No., Name &

two or rmore works shall submit separate tender for each. Each tender shall have the

51 -No. of the work (as per IFB) to which they tefer, written on the envelope.

Only-percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures and words, sO that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct. ~ -

d not supported with the corresponding

The percentage quoted in the tender without mentioning excess or less an
a]nonni-,wjl_l pedreated as excess. -~ i ot (R - )
The pe;caqtage,quoted in the tender without mlentmn‘mg_excgss / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.

The fééji‘ééﬁigg]‘é:'quoted in the tender without ‘mentioning excess / less supported with corresponding amount if

tallieg with the, percentage then it will be 1 eated as o which side the amount tallies.
:iri-’ﬁér'(é@"gjhgf‘éﬂ 'B){y \he bidder is less than 15 % of the Itehgereij{ amount then such a bid shall be rejected and the tender
shall be findlized basing on merils of rest bids.;But if more thin one bid is quoted at 14 99 % ( Decimals up 10 two
shal b ellacg el practlcal"fi&!fpogesﬁg‘ss than the estimated cost. the tender accepting authonty will finalize
e iorder 1Av8ugh: a transparent foftefy sysiem. where ail bidders/their authorized representatives, the concerned
Eveculive Engifeet and DAO wil rerhalnpreBams * e . .
T;thtglr\::; %thgﬁ“':t;;'::rm en legibly and free'from erasures, OVer writings or corrections of figures. Corrections, over
writings ‘& interpolations where unavoidéblé should be made b‘y_lmakmg out, |r_1mallng, dating and rewriting.
In thég c6n‘tréctpP'1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the contract. : ;
£ i o i duced to t
The quantity mentioned can e increased or ¢ o
& 5;2 'over the estimated cost. If nt_exceeds the limit stated abo
mandatory before making any paymen:. s
The period of completion is ﬁxed and can not be a
approval of next higher authority. -
Bills for percentage rate tendere shalldl;? siiir:t?:t:ted from t
pércéntage excess or 1ess shall be adderks Department Memor,
P?-y-:.';'ier-h-{'fd'; variation in price \{|de v::e or decrease in rates and pri
Chniiact gfice shall be adjusted ©OriNTEE - oo with the following princip
FDD & atibs Fagterl component in 8GCRTANCE o' fu oo

-

he extent of 10% for individual items subject to a maximum
ve prior approval of competent authority is

tered except in case of exceptional circumstances with due

d at the estimated rates for individual items only and the

he gross amount of the bill.

andum No-12606 /W dt.24.12.2012.

ce of Labour, Cement, Steel, Bitumen, Pipes,
les and procedures as per formula given

TCARE

bélow:. 7. 2 ¥ w3 erad
T s o te e il /AL COST pDUE TO VARIATION IN PRICES OF PRINCIPAL
REIMBURSEMENT/ RECOVERY OFggﬁ:_iﬁf,N;:Es NOT [SSUED BY DEPARTMENT ) AFTER SUBMISSION OF
MATERIALS (STEEL,CEMENTBITUMER PEiin = Tppack
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TENDER:
: g#2r submission of the tender
znment) increases/ decreaé %

Prices of Steel. Cem ; - i lied by the
: e . ent, Bitumen i not being supplied by
guding extension for the work, I:;)eyond the price(s) prevailing atﬁh::'::wg g?tshfe last dalegfor submission of tenders
works ex«_ecuted during the Sﬁl:’ulaiedm:ml‘ramc'r shall be eligible to get differential cost due 10 such hike on the value of
e work is not attributable to the i Penod and during the extended period when the reason of delay in completion of
~ot be eligible 1o get price variation onr:ractor_ If penalty is levied for delayed completion of the work, the contractor shall
(¥ oursement in case of differentia the above materials on the value of works executed during the extended period
py the Executive Engineer with prior cost due to increase in prices of cement, steel, bitumen and pipes are o be made
approval of tender accepting authority sui)jecl 1o following conditions:

1i Contractors have to submit the i
. the said work. vouchers showing procurement of different materials from authorized dealers

)\ O Ferential cost will be allow
z!ev.sm bl shietuyy ed only for the works which are progressed as per lhe approved work programme
Y approved by the Engineer in charge

gecovery In case of decrease in price -
e Cortrocin il‘nn‘:edrast;;cemem' sleel, bitumen &pipes shall be made by concerned Executive

“nz increasel/decrease in prices m
1 of cem i ; i ry |
i ent, steel, Bitumen and Pipes for reimbursement/recove shall be determined

2
cor calcul i
Formula to calculate the increase or decrease in the price of materials:

.+ ysiment for increase or dec ; :
-2 "_“-“'5 icictor shal rease in cost of materials other than cement, steel, bitumen, pipes and POL
¥ redbythe CO or shall be paid in accordance with th i
f:; £ 85 % P-/100 X R x (M.~ Mo)/Mo with the following formula:
T -crease or decrease in the cost of work duri . - :
; s other than Ce‘"g‘?’?‘- steel, bitumen, pi:;':g:;ep%:fner under consideration due to changes in rates of
T e of work done during the quarter under consideratic : s oo
.':.;_;.!ns <chedule of rate/ derived rates. consideration excluding the work executed under extra items if any at
P e all India wholesale price i - . . .
.=The3ll ”:‘aE S EA%"?G index (all commodities) prevailed during the quarter of last date of receipt of bids (as
fpubished b‘; ! d? wcr?;;omllc viser to Govt. of India, Ministry of Industry and commerce, New Delhi).
3y =The il n l? Indiae:ﬂa'e' linceflrl'ldex (all commodities) for the quarter under consideration as published by Economic
povse’ _°°"f ﬁ 5 lh'“'_s LY of Industry and commerce, New Delhi. In respect of the justified period extended for
completion of the work, | € index pre\.ra_lhng at the time of stipulated date of completion or the prevailing index of the
-5 under consideration, whichever is less, shall be considered.
. - percentage of material component (other than cefmént, steel,.bitumen pipes and POL) of the work, a
couse 98 (d) below. . PN el W Uy
{z)ii: REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
MATERIALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
TENDER:
If after submj_ssion of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
epanment) IHC{egses{decreases beyond the price(s) prevailing at the time of the last date for submission of tenders
in-uging extension for the work, the contractor shall be eligible to get differential cost due to such hike on the value of
worke executed during the stipulated period and during the extended period when the reason of delay in completion of
#he work is not attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall
not be eligible to get price variation on the above materials on the value of works executed during the extended period.
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be made
by the Executive Engineer with prior approval of tender accepting authority subject to following conditions:
1) Contractors have to submit the vouchers showing procurement of different materials from authorized dealers

forthe said work, = "' 2 o
2) Differential cost will bé allowed only for the work
I revised work programime duly approved by the En
‘Recovery in case of decrease in prices of cement, S
Engineer from Jhe Comtractor immediately. [ . oo e
The increage!gj‘qlér_%ar's’e__j’_ﬁ prices of cement, steel, Bitumen and PLpés for réimbursement/recovery shall be determined
Bs follow. =% 5" T TR P (L e

2) Adjustmerit fowards différential cost of cement’ i Sk el o

V.=(Ci-Cs)/Cs x Aclual quaglity of cement utilized.in the work Idlun‘n_g.u]q quarter under consideration x base price of
cement as prévailingf on the' last stipulated date of receipt qf{ 1elr_|de{‘mc!ud,mlg extension, if any.

V-=Differential cost of cement i.e. amount of increase of décrease in rupees to‘be paid or recovered.

C = All India Wholesale prige index for cement for the quarter under.conSIderauon as published by Economic Adviser,
Govt of India, Minjstry of Industry and commerce, New Delhi. Lo T

Co= All India Wholesale price index (as published by Economic Adviser, Govt. of _Indaa. Ministry of Industry and
commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.

b) Adjustment tox ifferential cost of Steel
nt towards differenti rk during the quarter under consideration.

V= (S-8,) x Actual quantity of steel utilized in the wo ! s
V:= Differential cost of Steel i.e. amount of increase of decrease in rupees to be paid or rem‘*"er‘?d-
8= Cost of the Steel as prevailed during the period under consideration as fied by S il Authertly of Inde,
So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.
€) Adjustment towards di tial cost of Bitumen. )
Vo= (B-Bp) x lcﬁou;aégasni’i;gzrfe&tumen utilized in the work during the Guanier under gonglderaion.
Ve= Differ 1 Cos) of B o L, amount of ingrease or degrease in rupees to be paid or recovered.
1 5{1 e d urider consjderalion as fixed by IOCL/BPCL/HPCL.

s indicated in

s which are prbgresééd as per the approved work programme

gineerin charge. ..
teel, bitumen %ﬁipqﬁﬁhjﬁll be made by concerned Executive

o ST A bt i g

= Averade tost of Bitumen prevailed during the period u era .
=Base Dg“ép:flg;u ml;:'?; ‘;:Zvaliling on mge |ast stipulated date of re'celptl of tender including extension, if any.
Adjustment towards differential cost of pipes. . gl 3 iane”
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O i ‘
{enders including extensions, the contractor shall Be elfgible 1o get escalation due to such hi

0 B5% Ppll 00xR (Pi— Pu)f Pa
e’ D,f[crcﬂ”fﬂ cosl of pipe i.e. amount
Wi f m,,g[derallon.

un tage of pi
" percentag pipe component
- P of the work ag indicated in the clause 98 (d)

of in
crease or dacrease in rupees to be paid or recovered during the quarter

1)
2\ jalue of wo‘rlk done during the quarie I
San% al p;e&ilhr{;g sc;hedtiue of rates or Je‘:{;‘ézf:;?:nldarauon excluding the value of work axacuted under ezira items,
 India Whole sale price inde ;
i lw of Industry and Ccummen::,:aﬁ:)hir the period under consideration as published by Economic Advisor, Govt of Indiz,
Mu.H;” i Wholesald price index'(a:wu?,ﬁlhh for the type of pipe under consideration.
P;}nmerce. New Delhi) as on the last alrijpum’:::d by Econamic Advisor, Govt. of India, Ministry of Industry and ’
ynder CO"”“’T}‘;Q-EM _da"! of récelpt of tender Including extension, if any, for the type of pipe
. REIMB ENT/ REF
B R &The terkdar: the e o AR TUTCRY RIBE (N COST OF MINIMUM WAGES BY GOVERNMENT:
oh law, or statutory rulé s ordg go lab_bur increasds or dacreases as a direct result of the caming into force
r beyond'the wages prevajling at the time of the |ast date of submigsion of
d during the slipulat i we on the value of wiorks
exe‘letzbie to tEne Cont'rjacto?dnp:g,?dhan-d during the validly exterided period when the delay in completion is not
allnd slation on abou Aok ally is levied for delayed completion of the work, the contractor shall not be eligible
el ens:aclor il w“hi:“;“rl e value of works executed during the extended period.
e ':? e notice thereof to “f:SEonallb"? time of his becoming aware of any alteration in the price of any such wages of
L;Ii smformalicn relating theremnghf.‘eer""‘cmfge stating that the same is given pursuant to this condition together
which he may be in a position fo supply. Engineer-in-Charge may call books of

nd other relevant documents from the contracior {o satisfy himself about reasonability of increase in prices of
work executed during period under

done during that period and the
f any unskilled labourer, fixed by

Th
labo
with
account 3 |
wages and actual payment thereof for this purpose, the labour component

: . , of the
consideration shall be the percentage (as specified in able below) opf the value of work
increase/decrease in labour shall be considered on the cost of minimum daily wages 0
{he Government of Odisha under Minimum wages act. '
The compensation for escalation for labour shall be w c
v =085xPi/100x R x (Li- Lo)/Lo PUAEDAC AUEes PCIE eI e
V | = increase or decrease in the cost of work during the quarter under cons

minimum wages.
R= Value of work done during the quarter under consi
prevailing schedule of rate/ derived rates. . _ . .
L:= the minimum wages for labour as notified by State Governrhent, as prevailing on th
of tender including extension, if any. PR ROg T

L= the minimum wages for labour as notified py_Sf'ate'ﬁéi}’e'rprﬁeﬁt & s prevailed on the last date of the quarter
previous to the one under consideration. In respect of the jisfified period gxiended, the minimum wage prevailing on the
ast date of quarter previous to the quarter pertaining to stiptilated date of ‘Completion or the minimum wage prevailing
on the last date of the quarter previous to the one under &onsideration, whichever is less, shall be considered.

P = Percentage of labour component of the work, as indicafed in the clause 88 (d).
117(c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:
Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or decreases as a
result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly pays
such increased of decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he

shall be entitlied to reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be
equivalent o the plus or minus difference of 85% in between the price of P.O.L,., which is operating for the quarter

under consideration and that operated for the quarter of last date of receipt of bids as per the formula indicated below
? ‘work time or extension thereof as are not attributable to him.

provided that the work has been carried out within the stipulated (t
if penalty is Jevied for defayed completion of the work, the contractor shall not be eligible to get price escalation on POL
on the valug 6f works ekecuted during the extended period.

Formula 1o é4lculate the increase or decrease in the price of P.O.L:

Vi=0.85 #7100 x R x (F 1= Fo)/Fo - : wye oy i .
Vi= Increase or 6é€r§,%séfﬁ fhe cost of work during the quarter under consideration due to Changes in rates for P.O.L.
Pi=Percentage of $70.F! zomponent of the work, as indicated in clause-98 (d) below
R= Value of work d8ne dlifing the quarter under consideration éxcluding’ifié work executed under extra items if any a
prevailing schedule of raje] derived rates. ... o g i b it
Fi= All Ingia Whldsdld ’t'ffc'é “ndex for Fuel, Oil & g’ub,‘;‘;;a{:j (_;-;;gq fs egg 'gﬁ?esef‘) for the quarter under consideralion as
published by Ecoriomlé Adviser ,Govt. of India, Ministry o industry Afid Gommerce, New Delhi. In respect of the
justified period extended, the rates prevailing at the time of stipulated date of completion or the prevailing rates of the
period undér consjderation, whichever is less, shall be considered. " 3
Fo= All Indja Whole $ale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on the last stipulated date
of receipt of tender including extension, if any

ideration due to changes in rates of

deration excluding the work executed under extra items if any at

e last stipulated date of receipt

118.GST will be paid extra as applicable on producriph of invoice of GST

119. . The concessions/facilities for 10% purchase preference shall be hereby allowed only
to the jndividual registered Contractors belonging to Scheduled Cast and Scheduled Tribe
having Registration Certificate up to ‘B’ Class as per Works Department ,Odisha Resolution

No 16262  dt 30.10.18
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e information in the following Schedules
CHEDULE -A

SCHEDULE -A

c .
ERTIFICATE OF NO RELATIONSHIP

|/We hereby certi
k of Assistant E:E.]ine-:ryEtlhat " emlre* retated  not related() to any officer of PREDW Deplt. of the
ran Depart above ang any officer of the rank of Assistant / Under Secretary and above of
ihe Works 'e i G OVt of Orissa IWe* amvare* awars that, if the facts subsequently proved to be
false, mylour cclmtract will be rescinded with forfeiture of E.M.D andlsecum deposit and I/We* shall be liable
o make good the loss or damage resulting from such cancellétion y

I//We also note th g feal
at, non-submission of this certificate will render my / our tender liable for rejection.

() sStrike out which is not applicable

Signature of the Tenderer

== Yadeiy T -
o Sl e i Date:-

AP

SCHEDULE - B
.. WORKING'EXPERIENCE
. -~ LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of Name of Contract Major ltems of | Date of - . Stipulated date Revised target | Reasons for slow
Employer | location and price in . works starting the - | of completion of date of progress, if any,
name of Indian N y ' work as per | the work as per completion of | with the updated
work Rupees/ ' - Agréemeht j Agreement the work, if billing amount
) Agreement | 7 | E : any
no.
I 3 4 5 6 7 8

Note: The above information is to.be certified by the Engineer in Charge / Employer not below

the rank of Executive Engineer. -

X T - Signature of the Tenderer

R , ~ Block Dev e
ONTRACTOR Jhart

el

i




I'We hereby cenrtify th
possession in working orders.

(i)

CERTIFICATE OF TOOLS AND PLANTS

SCHEUDLE -C

at the following tools and plants, machineries and vehicles are in my /our

(i)
(iii)
(iv)
)
I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the Tenderer
Date.
~ " 5 SCHEUDLE-D
WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract price | Major Items of | Date of Stipulated date Actual date Reasons for
Employer | location and in Indian works starting the of completion of of delay in
name of Rupees/ work as per the work as per completion starting/
—work. Agreement e s ~ | -Agreement - Agreement of the work completion,
no. if any
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engmeer in Charge / Employer not below
the rank of Executive Engineer. AT e

CONTRACTOR

: Block Devel

Signature of the Tenderer

Date.




Date:

SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HOLDERS

‘] S (For Super Class / Special Class / ‘A’ Class Contractors only)

|/ We hereby certify that at present the following Engineering personnel are working with me / in our
firm / company and their bio-data are fUrmshed below

If they are superannuated
[ retired / dismissed or

removed personnel from

Name of
Engineering
personnel Whether full | state Govt. Central Govt.
3 appointed for | o - itication Date of Monthly time | Public Sector
SURNVISING Appointment | emolument engagement Undertaking / private
ik and continuous | Companies and s or any
\Z:l: s one ineligible for
i Government service
1 ‘! 2 3 4 5 6 7

| / We also note that, non-submission of this certificate will render my / our tender liable for rejection

CONTRACTOR
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12|Painting. two coats with enamel paints ]

over one coat of primer with approved
quality paints & primer to Wood/Iron work
including cost of pairits & primet, T&P and

labour charges etc ccmplete _3_____6_,9390_

27.18|Sqm_| 254.49]

13|Supplying fitting and placing uncoated
HYSD bar reinforcement camplete as

per drawing ‘and technical specification. 20.41|ant 9191.92| % 2,79,526.00 |

14{20mm. thick cement plaster.(1:6) for stone 4 145.00
work P ik ! 85.82|Sqm | 281 g6l ¥ 24,1%0°0 |

1

o

Fixipg tiles-in {Ioors trades or steps and
landing on 25mm bed of cement.mortar 1:1
jointed with neat:cément slury mixed with
pigment to match the shade of the tiles’
including rubbmg and polishing complete
excluding cost ofiprecast tiles per 1sqm- 79.05/sqm | 710.02{%  56,127.00

16|Fixing tlies in dados striking and rises of
steps on 12mm gement plaster ( 1:3 J
jointed with neat cement slury mixed with
pigment to match the shade of the tiles |
including: rubbing and polishing complete |-

excludmg cost of _precast tiles per. 1sqrn ~° p64/Sqm | 944.05(% 6,268.00

17[Costof Tles = 85.60|5qm | 651.08[ 2 55.791.00

18|Brick work with Fly ash bricks of 23 Cm X
11 Cm. x 8 Cm size having crushing

= strength -not- less than 75Kg/cm2 with
ﬁsfnénsmnai tolerance +2 percent in.cement
mb 1:6 |nfaundatlon and pllnth per
clim MH' :t ' 1.65|Cum [5615.55| ¥ 9,265.00

hﬁwaunt Put to' Tehder ¥ 12,09,547.00

Rupees (Twelve Lakhs Nine Thousand five hundred forty seven) only

% Excess .. .. % Less ( Both in Figures and

|No

tg'ﬁ ) "an‘frachr should not write anything except quoting of Percentage & in case anything
-elp oy

reggr;dmg IEHG‘-EI’ sate |s menhoned the tender is liable for rejection.

I(2) Strike out. wl'uch are not applscable

3T The Pergentage Quoted in the tender without mentioning excess or less will be treated as
,a)n:%es'sr -

’: |l.r
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