BID IDENTIFICATION NO- BDO/JHG/05/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

Construction of Gram Panchayat Level Federation with
Market complex at Dhodra

Approximate Estimated Cost put to Tender: Rs.23,55,446/-




f

OFFICE OF THE PANCHAYAT SAMITIL, JHARIGAM

No: 363/?{02?

i ification No. BDO/JHG/05/24-25
Bid Identification No o M'OD‘J‘QS

I The Block Development Officer, Jharigam on behalf of the Governor t?‘f' lesf:ﬂ nvites Single Cove
percentage rate bids for construction of works detailed in the table from “C” & B_ class contractors a
mentioned under Col. No. 7 with the State Government and conlractnr.? f)f equivalent Grade/ Clas;
registered with Central Government/ M.I.S/ Railways for exccution of C.'ml. Works on productions ol
definite proof from the appropriate authority. The bidders may submit bids for any or all of the
following works.

S | Name of the work | Valuc of | Concern Security Cost of Class Period of

1. the work | ed T.LA. | Amount Bid of completion

N (Rs.) (Rs.) Document | Bidder

o (Online) 5 (Rs.)

(Online)

2 3 4 5 6 7 8
Construction of Rs. B.D.O, Rs. 23560/- Rs. 6,000/~ [ “C” & | 6 (Six)
Gram Panchayat 23,55,446/- | Tharigam “B”clas | Calendar
Level Federation S months
With Market
complex at
Phupugam

2 | Construction of Rs. B.D.O, Rs. 23560/- Rs. 6,000/- | “C” & [ 6 (Six)
Gram Panchayat 23,55,446/- | Tharigam “B”clas | Calendar
Level Federation S months
With Market
complex at Dhodra

2. The bid documents will be available in the website: www.nabarangpur.odisha.gov.in from 10:00 Hours
of 24.02.2025 to 16:00 Hours of 11.03.2025 for bidding.

3. The Bids shall be received only at the Office of the Undersigned

4. Bids shall be received only through “speed post/ registered post” on or before 16:00 Hours of
11.03.2025.

5. Bids reccived online shall be opened at 11:00 Hours of 12.03.2025 in the office of the undersigned in
presence of bidders who wish to attend. If the office happens to be closed on the last date of opening of
the bids as specified, the bids will be opened on the next working day at the same time and venue.

6. The bidder shall submit the cost of bid documents and security amount as mentioned in the Col. No. 5 &
6 only in the shape of Demand Draft drawn in favour of BDO, Jharigam payable at Jharigam.

7. For a particular work a bidder can submit only one tender paper. Submission of more than one tender
paper by a bidder for a particular tender will be liable for rejection of all such tender papers.

8. Bidders are to submit only the original BOQ uploaded by the publisher after entering the relevant fields
without any alteration/ deletion/ modification. Multiple BOQ submission shall lead to cancellation of bid.

9. If the rate quoted by the bidder is more than 14.99% less of the tendered amount then such a bid shall be
rejected.

10. Other details can be seen in the bidding documents.

11. The authority reserves ?he right to reject any or all documents without assigning any reasons thereof.

12. In case of lottery required to be conducted among the successful bidder in accordance with the works

department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date in the office

requested to be present during the lottery as per the scheduled date, time and venue. If the qualified
bidder/ bidders failed to attend the same will be conducted in the presence of the available bidder and the

result will be binding upon them. .
CONTRACTOR Bl pment Officer

Jharigam



13. The R . :
w?;}%;slgeer contractor willing to avail the .Excmption of EMD will squit the original afﬁda[\:l} al_(;.!:g
has beep, ocuments hf:rm-c .opcning oi: the bids. Affidavit st_lould contain hgw many tmes such fac 11 ﬁ
0 avail availed by him prior this during the current financial year. Otherwise, they will not be entitle
14. In cas such facilities. ) o
iplO:m(;r Schedule caslle schedule tribe contractors, Government underlaking, co-operative societies,
Govt, f Deace holder in Engincering who arc registercd wil_h the Govt. of Odisha, the rules f‘ramed .by
prefe'l . rom time to time ub_om cost of bid documents, Bid Sccurity, Performance Security, Price

15. Subse nee & other benefits will apply: o

16. As G qUelll’COITlg‘Cndlfn‘lf Adds?11d11|11 if rchEircd shall 01:.ly be available in the website indicated above.

be .ODdS_& Services Tax_ (GST) has come into force with effect from 01.07.2017, the rate quoted should
excluding GST as applicable.

7. The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the table
Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous to hire
machineries or equipments from outside the state are required to transfer online 2% of the amount put to
tender as Bid Security/ EMD/ Performance Security.

18. The Affidavit for each work should be submitted separately.

=
Block Development Officer
Jharigam
Memo No. Dated:-
Copy in duplicate submitted to the Superintending Engineer, Panchayati Raj/ Collector and
District Magistrate, Nabarangaput/ CDO-cum-EO, ZP, Nabarangapur/ Executive Engineer, ZP,
Nabarangapur for favour of kind information. A copy of the tender call notice may kindly be ordered to be
pasted in the office notice board for its wide publication.

.Sd-
Block Development Officer
Jharigam
Memo No. Dated:-
Copy forwarded to the EO, Umerkote municipality/ EO, Nabarangapur municipality/ all
Block Development Officers of the district.
.Sd-
Block Development Officer
Jharigam
Memo No. Dated:-
Copy to the BDO’s table/ Assistant Executive Engineer/ Accounts Officer/ All JEs/ Notice
Board/ Head Clerk/ Cashier/ Development Clerk/ Tender File.
-Sd-
Block Development Officer
Jharigam
Memo No. Dated:-
Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha, 1&PR
Deptt., Odisha with a request to get it published in two leading Odia daily and one no of local English daily
News Paper at an early date for wide circulation of the Tender Call Notice. Complimentary copy of the
News paper containing the Tender Call Notice may be sent t0 this office for reference and record.

-Sd-
Block Development Officer
Jharigam
Memo No. Dated:-
Copy forwarded to the DeGM, Nabarangaput/.
-Sd-
CONTRACTOR Block-Devettpment Officer

Jharigam




CHECKLIST TO BE ENSURED BY THE BIDDER

NAME OF THE WORK: - Construction of Gram Panchayat Level Federation With Market complex at

Dhodra

SI. Particulars Reference to Whether furnished | Reference to
No Clause no. Yes No Page no.
01. | Cost of tender paper Rs 6,000/- (only in
the shape of Demand Draft drawn in
favour of BDO,jharigam payable at
Jharigam)
02. | E.M.D/Bid Sccurity are required to submit
along with their BID, as per the Works
Department Office Memorandum No.1499
dtd.01.02.2023 of Works Department,
Government of Odisha (only in the
shape of Demand Draft drawn in
favour of BDO, Jharigam payable at
Jharigam)
03. | Copy of valid Registration Certificate D.T.C.N
Clause No.05
04. | Copy of valid GSTIN certificate D.T.C.N
Clause No.05
05. | Copy of PAN Card D.T.C.N
Clause No.05
06. | No Relationship Certificate in Schedule — A, D.T.C.N
Clause No.35
07 | Affidavit for authenticity of documents
08. | Information  regarding current litigation, D.T.C.N
(A) | debarring / expelling of the tender or | Clause No.49
abandonment of the work by the tenderer
(Schedule-E)
(B) | Affidavit (Schedule-F) D.T.C.N
Clause No.49
09. | List of Plants & Equipments to be deployed D.T.C.N
(A) | on contract work. Qualifying mark to be Clause No.7
obtained- 80 (Eighty) and Clause
No.111
List of plants and equipments Remarks
(i) | Hydraulic Excavator 1 No
(i) | Concrete Mixer 1 Nos
(iii) Tractor 1 No
(iv) | Centering Shuttering 100 Sgm
W) Water tanker (Minimum 5000 KL) 1 No
(vi) | Niddle Vibrator 1 No
(vi) | Plate Vibrator 1 No
CONTRACTOR

Jharigam




CONTRACT DATA

A,
ﬂzRAL INFORMATIONS
IN
____T_c_'__ Item Details
Bid Identification No. Bid Idontification No. BDO/JHG/05/24-25
2 n
Name of the Work Construction of Gram Panchayat Level
Federation With Market complex at Dhodra
3 Officer Inviting Tender Block Development Officer, Jharigam
4 Executive Engineer concerned with head Executive Engineer, Zilla Parishad, Nabarangapur
quarters.
| S Estimated Cost Civil Works Rs. 23,55,446/-

B. BID INFORMATION

6 Intended completion period/Time 6 ( Six ) Calendar Months
period assigned for Completion
7 Last Date & time of submission of Bid Time 4.00 P.M
Date: 11.03.2025
Opening of Bid 11.00 Hrs

Date: 12.03.2024

8 Cost of Bid Document

i (Online payment through gateway of Rs 6,000/-
SBI/ICICI/HDFC Bank)

i in favour of Block Development Officer, Jharigam
i | payable at Jharigam

9 Bid Security
i (Online payment through gateway of Rs. 23560/-

SBI/ICICI/HDFC Bank)

i in favour of Block Development Officer, Jharigam

iii payable at Jharigam

As specified in the bid document

iv Type of instrument

C & B Class Contractor

0 | Class of Contractor
11 Bid validity period 90 days
12 Minimum period of contract I agreement / 12 (Twelve) Months
lease deed of equipment and machineries
Indian Rupee

13 Currency of payment for Contract

14 Language of Confract English

CONTRACTOR 1ent Officer




1.

.DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited on In SINGLE cover system from “C" &"B" Class contractors

registered with the State Governments and contractors of equivalent Grade / class registered with Central Government |
MES / Railways for execution of civil works on production of definite proof from the appropriate authorily in prescribed form

to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of Gram Panchayat Level Federation With
Market complex at Phupugam” at an estimated cost of * Rs. 23,55,446/- /- (Rupees twenty three lakhs fifty five

thousand four hundred forty six) only. The adopted format for percentage rate is same as that of I_he form adopted for
item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1.
Bids from Joint Venture are not allowed.

(@)

2

This tender is of Civil work basis and only tenderers with sound financial background capable of investing required
amount for advance procurement of all materials required for the work need apply. Department shall not supply any

material at all for the work. .
(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract

and agreement. .
The Bid documents are available from official website of Government: www.nabarangpur.odisha.gov.in from

10AM of 24.02.2025 up to 16.00 Hours of 11.03.2025.The last date and time of submission of Bid is as per contract data.

3.

The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, jharigam at

11.00 Hours 12.03.2025 in the presence of the bidders or their authorised representatives who wish to attend.

4.
5.

card,

6

The cost of Bid documents is to be remitted online for Rs. 6,000.00 towards cost of each bid respectively.
The bid is to be submitted in single cover.

(i) Cover-lis to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration certificate, PAN

undertaking/certificates duly filled, affidavit, work experience certificate and documents required as per the relavant
clauses of this DTCN.
(ii) Cover-Il is ta contain the price bid duly filled in and signed by the bidder.

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.

Bidders

desirous to hire machineries or equipments from out side the State or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Certificate,

GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original
documents relaling to ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

10

() The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipments as per Annexure-[ll.

(1) Deleted.
(IN) The contractor intending to hireflease equipments/machineries are required to furnish proof of ownership from

the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a
minimum period of 12 ( twelve ) months as mentioned in contract data from the last date of receipt.of Bid
documents.
The companies or individuals registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having
both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for
this composite work and the documentary evidence under appropriate Act in support of their legal competency and
expertise to execute Civil, . work invariably should accompany their tender papers., the question of joint venture
does not arise. The tender papers shall bear signature of authorised person of the tenderer, the letter of
authorization should accompany tender papers. The authorisation should clearly indicate the name of legal person
to sign and enter in to agreement and receiving payment and will be responsible for all contractual abligations for
execution of work for Civil work to the Engineer-in- Charge.

(i) The contractor will be drawn in P.W.D. P-1 contract form and will conslitute one part as follows.
a. Part — | For Civil items of works

The contract shall be drawn & signed by Block Development Officer, Jharigam on behalf of the Governor of

Odisha.

If an individual makes the application, the individual should sign above hj I type written name and Current address.

CONTRACTOR Block Deve ent Officer

Jharigam



1

12

13

14,
15.

16.

17.

18.

18.

20.

21.

22.

23.

24,

25.

26.

CONTRACTOR

:l the application is made by proprietary firm, it shall be signed by the proprietor & furnish full type written name and the
i;Milhname of his ﬁr'm with its current address in a forwarding letter. .
il E‘happllcatlon is made by a firm in parinership, il shall be signed by a partner holding power of altorney for the firm in
deu:d case a certified copy of the power of altorney shall accompany the application. A certified copy of the parinership
i ‘? and current address of all partners of the firm shall also accompany the application.

he application is made by a limiled company or a corporation, it shall be signed by a duly authorized person holding
power of attorney fpr_signing the application in which case a certified copy of the power of attorney shall accompany the
application. Spch limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the technical bid.
:‘:‘z ltz:gt::ers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany
The tend_er should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not be accepted.
The work is to be completed in all respects within 6 (Six ) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after issue
of work order for approval of Engineer-in-Charge.
All 'le_nders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when reguired.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not
pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability
of materials, labour and other factors.

Deleted

The tender should be accompanied with the copies of the valid Registration certificate, valid GSTIN certificate
and PAN card which are mandatory otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will

not be accepted.
The department reserves the right of authority to reject any or all tenders received without assigning any reason

whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and
condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after
is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and
in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will
pay the contractor in consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).
The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) Time Deposit Account duly pledged in favour of as per the contract data and in
no other form, which including the amount already deposited as bid security (earnest money) shall be 2% of the
value of the tendered amount (excluding 1% deposited towards hiring of equipments / machineries from outside the
state if any) and sign the agreement in the P W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the
contract in the office of the Block Development Officer, Jharigam and payable at Jharigam or as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P-1
agreement shall be retained as security for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement. y
The agreement will incorporate all agreements between the officer inviling the bid/Engineer-in Charge and the
successful bidder within 15 days following the notification of award alang with the Letter of Acceptance. The

- e — -~ —
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successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement.

if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred fromr
participation in bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, if fulfils other required criteria would be called for drawing agreement for execution of work subject tc
the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender wil
be cancelled. In case a contractor is listed, it will widely published and intimated to all departments o
Government and also to Govt. of India agencies working in the state.

a) The notice-inviting bid, all the documents including additional conditions, specifications ang drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J.0.R.No0.202 W.F.D. dtd.05.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back

out from the offer before acceptance of tender by the competent authority.

27. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIl of 1923 on account of the workmen employed by the contractor and ful amount of
compensation paid will be recovered from the contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter
No.VIl (R&B) 5225, dt.26-2-55 and No.lI, M-56/61-28842 (5), dt.27-9-61.

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within
the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing Tax from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including
temporary building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for
temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work
and all such construction of temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to

' be demolished and debris removed and ground made good and cleared after completion of the work at no
extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of
royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by the
Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for
carriage of water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply
Authorities are to be borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations
are o be supplied by the contractor at his own cost.

a) Suitable fencing barriers, signals including paraffin and electric signals where necessary at wozk and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation
act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own
cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.

31. After the work is finished all surplus materials should be removed from the site of work, preliminary work such as
vats, mixing platforms, etc. should be dismantled and al! materials removed from the site and premises left neat and
his should be inclusive in the rates. No extra payment will be.made to lhe_ Contractor in this account.

32. It should be understood clearly that no claim what—so-ever_wnl be entertained to exira items of works quantity of any
item besides estimate amount unless written order is obtained from the competent authority and rate settled before
the extra items of work or extra quantity of any items of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code 1 introduced by the Gouwt.of India, Ministry of
Works and Housing & Supply in their standing order no.44150,/Gtd.2 3 ~NO part of the contract shall be

CONTRACTOR Bl ment Officer

Jharigam



34,

35,

36.

37.
38.

39.

40.

41.
42,
43.
44,

45,
48,

47.
48.

49.

50.

CONTRACTOR Rlock-Dey

z‘dﬁii!r'mlhom written permission to the concerned Executive Engineer or transfer be made by the power of attorney
Big & 'Sing others to receive payment on conlractors behalf.
mmrg;ug‘f;ls ﬁonmsting of plans, specifications, the schedule of quantities and the set of terms and conditions of
Under g gl er necessary documents can be seen in all the offices issuing the documents and office of the
of lendegr < eu”nlg office hour; every day expect on Suqdays aqd Public Holidays till last date of sale and receipt
Understoog lEa:sfer:girrisrll?SstblggiEcn"aydo'btam further information at the same address. But it must be clearly
tender is iable for chomiriy eived in order and according to instructions in complete shape. Incomplete

© Relation certificate.

€ contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
ggga?tfmzr:“Alerﬁtapl Engineer & above in the state P.W.D. or Assistant/Under Secretary & aboueyin the Works
the o seéu : e _?lctl)SL;bseguenlly proved to b(_e false, the conlract is liable to be rescinded. The earnest money &
Stich canect tr_t y will be forfeited & he shall ‘be ha_ble ofbmake good to damages the loss or damages resulting for
Dot ations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.,

Deleted.
ggegﬁ_‘rgasﬁ;}; \.;.r??rkcaz ;Ingr's%h%dule&oé quantities of tr.ais tender should confirm to Orisga Detailed Standard
. n. LR.C. & L.S.I. Codes ‘ndge‘code section LILILIV&VII & latest design criteria for pre-stressed
oncrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to
be carn_ed out with help of mechanical vibrators from the range of 1.5.:2505, 1.5.:2006, 1.5.:2514. |.5.:4656.
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds.
Form work including complete false work shall be designed by the Contractor without any extra cost to employer
and the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or
properly due to failure of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-
Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and
pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of
materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the
full penalty as per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor.
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to
consideration before tendering and no consideration for extra time or compensation thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work
and the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of

consumables.
The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety

of workers.
The machineries if ‘available, with the department may be supplied on hire as per charges noted in the enclosed
statement and may be changed from time to time subject to the condition that the contractor will execute in advance

an agreement with the Engineer-in-Charge.
No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the

contractor under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified
by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per
the proforma enclosed in a separate sheet of schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected.

It should be clearly understood that:
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced

concrete) for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar
Test should be carried out in accordance with the stipulation in Bridges code section-Il. '
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds t the casting of the test specimen was faulty and
that the result of the specimen did not give a correct i Q ac ality of concrete.

c)

pment Officer
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d) Plain concrete and reinforced concrete specimens will be tested. Cost of testing of all specimens and
samples will be borne by the Contractor.
The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No
claim for carriage of water whatsoever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chjef Engineer. The
period of employment will commence within one month after the date of work order and would |ast tj|| the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be Jess than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.
List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of schedule-C.
It is the responsibility of the contractor to procure and store explosive required for blasting operation, Department
may render necessary possible help for procuring license. .
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid.
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to Complete the work
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts, loading and unloading freight for materials and all other charges Necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse, recovery
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.
The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.
Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement
Value is One Lakh and above.
It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues
if any payable for the work executed and final bill pending disposal due to any reason whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and materials.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.
Building and other construction workers welfare cess @ 1 will be deducted from the gross amount of
contractor’s bill.

(1) (A) Amendment to Para-3.5.5(V) of Note-Il of OPWD Code, Vol-l by Modification

Note(ii) Additional Performance Securily shall be obtained from the bidder when the bid amount is less than estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS) in shape of Demand Draft/ Term Deposit Receipt pledged in favour
of the Block Development Officer, Jharigam within seven days, otherwise the bid shall be cancelled and the
security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder as per
Works Department Office Memorandum No.14299 dtd.03.10.2017. (Subsequently Modified as per Works
Department Memorandum No. 4559 dt 05.04.2021)

Sl
No

Range of Difference between the Additional Performance security to be
estimated cost put to tender and Bid deposited by the successful bidder
amount

Below 5 % No Additional Performance Security -

From 5 % and above and below 10% 50% of ( Difference between estimated
cost put to tender and Bid Amount)

From 10 % and above 150 % of ( Difference between estimated
cost put to tender and Bid Amount)

62.
63.

CONTRACTOR

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be
forfeited in addition to the other penal clauses, if any to be imposed.

Sample of all material - The contractor shall supply sample of all materials ful_ly before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Orissa. Special class contractor shall employ un m one graduate Engineer ang two Diploma
Holders belonging to the state of Orissa. Like wise 'A' clasg cont all ploy under him one Graduate

nent Officer
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Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
pe"s‘c'nnﬁjl monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent
tth-;alrﬁcahon empioyed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist
b tﬁonlractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
thye : e comract_or__ The names of such Engineering personnel appointed by the Contractors should be intimated to
Clasen%er receiving authclmlty along with the tender as to who would be supervising the work. Each bill of the Super
persg' pecial Class_ or ‘A C_Iass Contractor shall be accompanied by an employment Roll of the Engineering
e I:;mel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
M-zglge;m that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes
/91-15384 dateq 9.7.91). The required certificate is to be furnished in the proforma contained vide table 1.4 of
Quallﬁc_ahon Information of Section-2.
f\n engineering personnel of the executing agency should be present at work site at the time of visit of High level
Nspecting officers in the rank of Chief Engineer and above.
All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per
Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and
tes_t_conduc!ed in accordance with 1S 456 and IS 516.
Bamng_ out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or
Sub-soil water if necessary, should be borne by the contractor. No payment will be made for benchmarks. Level
Pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finished
Items of works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever

would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry

of work Housing and Supply in their standing order No-44150 dtd.25.11.57.
The Contractor will have to submit to the Block Development Officer, Jharigam monthly return of labour both

skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality
and conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge of the respective
wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical
Inspectorate. '

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P
and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any
R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item
should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples
will be tested at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the
course of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to
the work within 6 months from the date of final certificate of completion of work the contractor shall make good of all
such damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained. ’

The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in-
charge before use in the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes

execution of work through labour should produce valid license from the licensing authority of labour Department.
Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of
any eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the
current financial year. The name of work for which participated and the autharity to whom the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejecled.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT) _ _
All materials before they are being used in the items of works as per this Schedule of quantities and also

M
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant |.S. specifications of th
materials and the said items of works and the cost of all such tests shall have to be borne b 1he
Contractor and the rates of the items of works should be inclusive of cost of such tests. 4 e
(1 The tests have to be planned & carried out such that the progress of work is not hampered

Jharigam
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() The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these are 'nof
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-4

contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shaj| be governed by

the clauses of the D.T.C.N. .

It must be definitely understood that the Government does not accept any responsibility for the Correctness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is jiable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,

deductions, additions or alternations shall .

no way invalidate the contract and no extra monetary compensation, will be entertained. )

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted

on the application of the contractor due to delay in procurement of materials. ]

The bidder will be responsible for the loss or damage of any departmental materials during transit ang in the

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the

same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to

pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof,

The selected contractor may take delivery of departmental supply according to his need for the work issued by the

Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site. Itis
the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per
clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be
used in the work and the contractor shall use such materials without any controversy or dispute on that account.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is

higher.

All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will
have to bear the charges of straightening, cutting, jointing, welding etc. to required

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store,
the materials may be under the custody of the contractor and the contractor will be responsible for its safety and
storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the issuing stores
without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must
have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get
it tested in the Departmental Laboratory and approved by the Department before use. No extension of time or
escalation of price on such account shall be entertained in future. )

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the stee] including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the wark correct to an
inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The
Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support

of their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of

concerned department. .

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for

the general guidance only. The Department has no responsibility ferthe suitability of actual strata at the foundation

level. The contractor has to conduct his own boring before starjifig thg w: d

CONTRACTOR Block ent Officer
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Cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
Contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the
Work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
harge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be
;ecorded in writing shall be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to maintain the road/ building
]f" 12 (Twelve) months from the date of successful completion of the work.
Trom the commencement of the works to the completion of the same, they are to be under the contractors charge.
he contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
Necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct
On the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be
€ntertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
INcidental damages so caused will have to be made good by the contractor at his own cost.
Grac_lation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
Provision of relevant |.S. Code / I.R.C. code / MoRT&H specifications.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to
the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
Necessary are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the
Contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
Contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the PR&DW Deptt. and shall not be removed from the site of
work without written permission of the Engineer-in-charge (Executive Engineer) and to be submitted to the
Engineer-in charge every month.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.
In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.
The rate for each wark of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rates will be inclusive of this.
The contractor shall make requisition” of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.
Each claim must be defined and should be given as for as possible regarding the quantities as well as the total
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16" days of each month
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not
maintained from the commencement of the work is liable to be summararily rejected. The claim book is the property
of the PR&DW Deptt. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the
work or before recession of the contract by the Department which ever is earlier for record.
Number of tests as specified in 1.R.C. / MoRT&H / 1.S.1 specification required for the canstruction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House /Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and during execution as may be
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department _
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case the 1slowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from dis-incentivising the tenderer. ‘
The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:
Sl. No Particulars

1 Notice Inviting tender
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Instruction to the Bidders
Conditions of Contract.

Contract data

Specifications
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Drawings

110, Deleted

111. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the Clause No. 6.

b. Required tender paper cost as per Clause No.4, ,

c. Copy of valid Registration Certificate, Valid GST (Regular) certificate, PAN card along with the tender documents
and furnish the Original Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days
of opening of Cover-1 of the tender before Block Development Officer, Jharigam, as per Clause No.6 scanned
copy of all documents are to be furnished with the bid

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule "F" as per Clause No.49.

e. License criteria as per Clause No.6 ;5

f. An Affidavit regarding authenticity of documents furnished by him for the individual work shall be
furnished

g. Deleted

h. Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing
them on hire/lease/buying as defined therein.(As per Annexure-III)

k. Deleted

I Deleted
NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are
to be furnished with the Online bid.

Special Condition:
All reinforcement steel and structural steel shall be procured from primary producers of
steel-

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL.

In case of exigency, other brands (primary producers) of steel may be used with proper justification and
prior approval of competent authority satisfying the tests as required by BIS's Code.

The Cement of the companies having their own manufacturing units in the State of Odisha is to be used

in all works

112. ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL:-(Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

21. Progress of work and Re-scheduling programme.

21.1. The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4w of the whole time allowed under the contract has
elapsed, 2 of the whole of the work before ¥; of the whole time allowed under the contract has elapsed, 3/4n of the
whole of the work before 3/4in of the whole time allowed under the contract has elapsed.

2.1.4. |If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the
works within the time for completion. If the contractor does not submit an updated Prograrmme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Programme has been
submitted.

2.1.5. An update of the Programme shall be a programme showjng the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

2.1.6. The Engineer-in-Charge's approval of tl)e Programme sh_all not alter thg Contractor’s obligations, The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to
show the effect of Variations and Compensation Events.

2.2, Extension of the Completion Date. ) )

2.2.1. The time allowed for execution of the works as specified in the Co data shall be the essence of the Contract.
The execution of the works shall commence from the 15n day orSuch t oriod as mentioned in letter of Award

CONTRACTOR Blo nt Officer
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after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
Work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely.
QESC'S;DDDI as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for
Statedn'" eiitone and get it approved by the D_epartmenl. The Chart shall be prgpared in direct relation to the time
CommeI: e Contract docum‘ents for completion of items of the works. It shall indicate the forecast of the dates of
agreeme‘r:ﬁn;e;“ and compleh_on of various trades of sections of the work and may be amenc!ed as necessary by
Coftract docue we;an the fEngmeer-m- Charge and the Con_lraclor wuhln_lhe limitations of time imposed iq the
cases in whicnI:et{I] s, and further to ensure good progress during the execution of the work, the contractor shall in all
e time allowed for any work, exceeds one month (save for special jobs for which a separate
Programme has been agreed upon) complete the work as per milestone given in contract data.
tl}r:e?aes? of dgl_ay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
Of In writing to the Engineer-in-Charge but shall neverlheless_ use constantly his best endeavors to prevent or
Make good the delay and shall do al| that may be reasonably required to the salisfaction of the Engineer-in-Charge
to proceed with the works.
i) Force majeure, or
i) Abnormally bad weather, or
iii) Serious loss or damage by fire, or
‘l':) ?(MI commotion, local commotion of workmen, strike or lockout affecting any of the frades employed on the
ork, or.
V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.
Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the” amount calculated at the rates stipulated below as the Engineer-in-Charge (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work for every completed day
/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation may be adjusted or set-off against
any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion
In case, the contractor completes the work with work value more than Rs.40.00 lakhs, ahead of scheduled

completion time, a bonus @ 1% (one percent) of the tendered value per month computed on per day basis (only
after one month) shall be payable to the contractor, subject to a maximum limit of 2% (two percent) of the tendered
value. The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings )

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure. ‘ _

The Engineer shall record the business of management meetings and Is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by
the Engineer either at the management meeting or after the managenfént meeting and stated in writing to all who

attended the meeting.

Jharigam



Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amgndment as per lgtler No.10639 dt.
27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penalty.

113.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering,

114. A Conlractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted ]

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process,

b) Involvementin any sor of tender fixing.

) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specificalions despite being pointed out.

d) Persistent and intentional violalion of imporlant conditions of contract.

e) Securily consideration of the State i.e. any aclion that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

115. Deleted

116. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-

i. The Contractor has to mention percentage excess or less over the estimated cost (In figures as wel| as words) in
the prescribed format appended to the tender document.

ii. Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be
considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
SI. No. of the work (as per IFB) to which they refer, written on the envelope.

iii. Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures and words, so that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it will be treated as to which side the amount tallies.

f. If the rate quoted by the bidder is less than 15 % of the tendered amount then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99 % ( Decimals up to two
numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize
the tender through a transparent lottery system, where all bidders/their authorized representatives, the concernad
Executive Engineer and DAO will remain present.

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

iv. In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the contract.

V. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment. -

vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due
approval of next higher authority.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

117 Payment for variation in price - (Vide Works Department Memorandum No-12606 AW dt.24.12.2012.

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, Pipes,
POL & other material component in accordance with the following principles and procedures as per formula given
below:-

(i) REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
MATERIALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
TENDER:

If after submission of the tender, the prices of Sleel, Cement, Bitumen and Pipes ( not being supplied by the
Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of tenders
including extension for the work, the contractor shall be eligible to get differential cost due to such hike on the value of
works executed during the stipulated period and during the extended period when the reason of delay in completion of
the work is not attributable to the Contractor. If penalty is levied for delayed-completion of the work, the contractor shall
not be eligible to get price variation on the above materials on the valiré during the extended period.

CONTRACTOR BlS glopnient Officer
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Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipas are to pe made
:JY the Executive Engineer with prior approval of tender accepling authority subject to following conditions:
) Contractors have to submit the vouchers showing procurement of different materials from authorized dealorg

2) D_ifferenlial cost will be allowed only for the works which are progressad as per the approved wark programme

EECQvery in case of decrease in prices of cement, steel, bitumen &plpes shall ba made by concerned Executive
Ngineer from the Contractor immediately,

a;l?;;rg:faseldecrease in prices of cement, sleel, Bitumen and Pipes for rer’mhurscmenrlrr:covnry shall be determinad

Price adf‘“ormula to caleulate the increase or decrease in the price of matarials;
Dl'Ol:urecjiubSlmem for increase or dec;easp in cost of malerials other than cement, steel, bilumen, pipes and POL
Vm= o ¥ the contractor shall be paid in accordance with the following formula:
e | 85 X Pm/100 x R x (M- Ma)/Mo
materf)clease or decrease in the cost of work during the quarler under consideration due to changas in rates of
- VaIIa S other than cemenl, steel, bilumen, pipes and POL.
e .l_Ue of work done during the quarter under consideration excluding the work exocutad under extra items if any at
EFI __a_rl_lng Schedule of rate/ derived rates.
pL:inshhe all India wholesgle price index (all commodilies) prevailod during the quartor of last date of receipt of bids (as
- Thed by lhg Economic Adviser ta Gowl. of India, Ministry of Industry and commerce, Nevs Delhi).
clj\.ri € all India wh_olesa_le price index (all commodities) for the quarter under consideration as published by Economic
comsler" Gowt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justifiad period exlended for
npletion of the work, the index prevailing at the time of stipulated date of completion or the prevailing index of the
EETLOd under Consideration, whichever ig less, shall be considered.
m.= percenlage of material component (other than cement, steel, hitumen, Pipes and POL) of the work, as indicated in

RY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL

MBURSEMENT/ RECOVE
yggggéALs (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF

for the said work.
2) Differential cost will be allowed only for the works which are progressed as per the approved work programme
/ revised waork Programme duly approved by the Engineer in charge,
Recovery in case of decrease in prices of cement, steel, bitumen &pipes shall be made by concerned Executive
Engineer from the Contractor immedialtely.
The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement!recovery shall be determined
as follow. ‘ i '
a) Adjustment towards differeritial cost of cement

e=(Ci -Co)/Cox Actual quantity of cement utilized in the work during the quarter under consideration x base price of
cement as prevailing on the last stipulated date of receipt of tender including extension, ifany.
Ve =Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.
Ci= All India Wholesale price index for cement for the quarter under consideration as published by Economic Adviser,
Govt. of India, Ministry of Industry and commerce, New Delhi.

o= All India Wholesale price index ( as published by Economic Adviser, Gowt. of India, Ministry of Industry and
commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.
b) Adjustment towards differential cost of Steel
Vs = (Si-Sc) x Actual quantity of steel utilized in the work during the quarter under consideration.
Vs= Differential cost of Steel i.e, amount of increase or decrease in rupees to be paid or recovered.
Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of India.
So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.
c) Adjustment towards differential cost of Bitumen. ) ) ‘
Vb = (Bi-Be) x Actual quantity of Bitumen utilized in the work during the quarter under. consideration.
V= Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.
Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL/BPCIL/HPCL.
Bo=Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if any.
d) Adjustment towards differential cost of pipes.
Vp =0.85x Pp/100xR (Pi= Po)/ Po ) . ) )
Vp= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the quarter

under consideration. o .
Pp= Percentage of pipe component of the work as indicated in the clause 98 (d).

éi Value of work done during the quarter under consideration excluding the val(e fwprk execu
if any, at prevailing schedule of rates or derived rate.

CONTRACTOR Bléc wpment Officer
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Pi=All India Whole sale price index for the period under consideration as published by Economic Advisor, Gowt. of India,

Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration. .

Po= All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and

Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if any, for the type of pipe

under consideration.

117(b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY_ GQVERNMENT:

If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming !nlo force

of any fresh law, or statutory rule or order beyond the wages prevalling at the lime of the last date of submission of

lenders including extensions, the contractor shall be eligible to get escalation due to such hike on the vglue: of works

executed during the slipulated period and during the validly extended period when the delay in completion is not .

attributable 1o the Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible

to get escalation on labour on the value of works executed during the extended period.

The contractor shall, within a reasonable time of his becoming aware of any alteralion in the price ofany_fiuch wages of

labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together

with all information relating thereto which he may be in a posilion to supply. Engineer-in-Charge may call bo_oks pf

account and other relevant documents from the contractor 1o satisfy himself about reasonability of increase in prices of

wages and aclual payment thereof for this purpose, the labour component of the work executed during perlqd under

consideration shall be the percentage (as specified in table below) of the value of work done during that period and the

increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by

the Government of Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

Vi=0.85x Pi/ 100 x R x (Li- Lo)/Lo .

Vi=increase or decrease in the cost of work during the quarter under consideration due to changes in rates of

minimum wages.

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at

prevailing schedule of rate/ derived rates.

Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date of receipt

of tender including extension, if any.

L= the minimum wages for labour as nofified by State Government & as prevailed on the last date of the quarter

previous to the one under consideration. In respect of the justified period extended, the minimum wage prevailing on the

last date of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum wage prevailing

on the last date of the quarter previous to the one under consideration, whichever is less, shall be considered.

Pi= Percentage of labour companent of the work, as indicated in the clause 98 (d).

117(c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or decreases as a

result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly pays

such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he

shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be

equivalent to the plus or minus difference of 85% in between the price of P.O.L,., which is operating for the quarter

under consideration and that operated for the quarter of last date of receipt of bids as per the formula indicated below

provided that the work has been carried out within the stipulated time or extension thereof as are not attributable to him.

If penally is levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on POL

on the value of works executed during the extended period.

Formula to calculate the increase or decrease in the price of P.O.L:

Vr=0.85 x P/100 x R x (F i— Fo)/Fa .

Vi = Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates for P.O.L.

Pr=Percentage of P.O.L. component of the work, as indicated in clause-98 (d) below

R= Value of work done during the quarter under consideration excluding the work executed under exira items if any at

prevailing schedule of rate/ derived rates.

Fi= All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under consideration as

published by Economic Adviser,Govt. of India, Ministry of Industry And Commerce, New Delhi. In respect of the

justified period extended, the rates prevailing at the time of stipulated date of completion or the prevailing rates of the

period under consideration, whichever is less, shall be considered. -

Fo= All India Whole sale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on the last stipulated date
of receipt of tender including extension, if any

118.GST will be paid extra as applicable on production of invoice of GST

119. The concessions/facilities for 10% purchase preference shall be hereby allowed only
to the individual registered Contractors belonging to Scheduled Cast and Scheduled Tribe
having Registration Certificate up to ‘B’ Class as per Works Department ,Odisha Resolution

No 16262 dt 30.10.18

120. You are required to submit copy of Registration of your establishment under Sec-7 of
Building & Other construction Worker’s (Regulation of Employment & Condition of Service)
Act,1996. Similarly you should ensure that all the Construction Workers engaged by you in
the above work are registered under Sec.12 of the Act. You have to produce copies of above.
certificates along with your running bills failing which the bill ( RA or Final) will not be paid

at this end.
IA fopment Officer
Jharigam
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Total:- 120 ( One Hundred twenty ) Clauses only

Addendum

Govt o_f Odisha , Works Department Office Memorandum No 4559 ¢t the 05.04.2021
egarding Additional Performance Security in case of Abnormally Low Bids (ALBS)

The State Government is pleased to fix the following rate of Additional
Performance security

’ 51 | ———

SI Range of Difference between the
- estimated cost put to tender and Bid
— amount

Additional Performance security to be
deposited by the successful bidder

| 1 | Belows %

No Additional Performance Security

2 |From5¢9, and above and below 10%

50% of ( Difference between estimated

3 From 10 % and above

S

cost put to tender and Bid Amount)

150 % of ( Difference between estimated
cost put to tender and Bid Amount)

CONTRACTOR

r—

1ent Officer
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GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnisheq free
of cost two copies of each of the drawings specifications, descriptive schedules and other details
necessary for execution of the work. All further drawings and details as may be prepared by the
department from time to time for reasonable development of the work described in the contract
documents and reasonably necessary to explain and amplify the contract drawings and to enable
the contractor to execute and complete the work shall also be supplied in duplicate to contractor free
of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The

contractor shall keep one copy of all the drawings specifications, price schedule of items and

guantities at work site and the Engineer-in-charge or his authorized representative shall at g

reasonable times have access to the same.

2. Contractor's Responsibility. .

a The contractor shall provide at his cost everything necessary for the praper execution of the
works according to the intend and meaning of the drawings, schedule of items and
quantities and specifications taken together, if the same is not particularly shown or
described therein, provided that the same can reasonably be inferred there from, tf the
Contractor finds any discrepancy in the drawings or between the drawing and schedule of
quantities and specifications, he shall .immediately in writing refer the same to the
Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced
by the contractor without any expense to the department If the work is not in order and if so
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions
affecting the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore fumished
by the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final cerificate
or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The
contractor must satisfy himself about the same while furnishing samples for approval of the
Engineer-in charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of allfany materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The
expenditure incurred for all such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the site
office for inspection and verification of the Engineer-in-charge or his representative from
time to time.

a) Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works
or any part thereof that may be in his opinion be necessary and for that purpose or if for
any, other reason it shall, in his opinion be desirable, he shall have power to order the
Contractor to do so and the Contractor shall do any or allot followings : .

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work. No

such variation shall in any way radiate or invalidate the contract, but the value of all
such  variations shall be taken into account and shall be added to or deducted
from the contract sum accordingly, but no such variation shall be made by the
contractor without prior written instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and
included in accordance with the method of measurement of work set out and as per
the relevant specifications or in its absence relevant I.S. code of practice Any error
in the specification or in quantity or omission of any item from the schedule of
quantities/ rates shall not vitiate the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall
be allowed in the contract schedule of rates. !



4. Valuation of variations

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in
arriving at the contract sum, the Contractor have added to or deducted from the
total of the items in the tender any sum either as a percentage or proportion, then
the same percentage of proportion shall apply to all. items or works in the prices
schedule as also for valuation of variation.

If the contract does not contain any rate or price applicable to the extra or
additional work. or the rate or price in the priced schedule of quantities has become
inapplicable in the opinion of the Engineer-in-charge by virtues of such addition or
omission, then suitable rates or price shall be agreed such rates shall be derived by
analysis based on standard schedule of rates of State P.W.D. / P.H.D or in case
such is not available therein, form any approved schedule with the various
elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

Annexure-lll

a)

b)

c)
d)

e)

f

qg)
h)

i)

)
k)

To supply all materials, labour, supervision, services, supports, scaffoldings,
approach road, construction equipments, tools and plants etc., as required for
proper execution of all the items of the wark as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable
or necessary for successful completion of the work in accordance with the
drawings, specifications and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the
trenches and excavations.

Providing shoring and shuttering to avoid sli
same or completion.

De-watering as required and directed.
Excavation at all depths (Unless otherwise mentioned in schedule), stacking

separately usable and disposal of surface earth and materials from site as directed.
Curing of ail concrete and cement works as per specification and direction,
Centering, shuttering as required for all concrete work.
Bending, binding, tying the grill & placing in position,

materials & labour etc. )
To provide water and power required for construction testing and commissioning,

Testing of materials and works as per specification and direction

ding of the soils and removal of the

including supply of all

List of Plants &Equipments to be deployed on contract work

Sl Type of Equipments No. of machines Marks
No required
1 Hydraulic Excavator 1 No 20
2 Concrete Mixer 1 Nos 20
3 | Tractor 1 No 20
4 Centering Shuttering 100 Sgm 10
5 Water tanker ( Minimum 5000 KL) 1 No 10
g | Niddle Vibrator 1 No 10
7 Plate Vibrator 1 No 10




Tenderers are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I'We hereby certify that I/We* am/are* related / not related(*) to any officer of PR&DW Depitt. of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of
the Works Department, Govt. of Orissa I/\We* am/are* aware that, if the facts subsequently proved to be
false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable

to make good the loss or damage resulting from such cancellation.
I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-

SCHEDULE -B

WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of Name of Contract Major ltems of | Date of Stipulated date Revised target | Reasons for slow
Employer | location and price in works starting the | of completion of date of progress, if any,
name of Indian work as per | the work as per completion of | with the updated
work Rupees/ Agreement | Agreement the work, if billing amount
Agreement any
no.
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not below

the rank of Executive Engineer.

CONTRACTOR

Signature of the Tenderer

Blo '/Dﬁ
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I'We hereby certify that the followin

CERTIFICATE OF TOOLS AND PLANTS

SCHEUDLE-~C

g tools and plants, machineries and vehicles are in my four

Possession in working orders.
(i)
(if)
(iii) |
(iv) |
(v)
I/'We also note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the Tenderer
Date.
SCHEUDLE -D
WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract price | Major Items of | Date of Stipulated date Actual date Reasons for
Employer | location and in Indian works starting the of completion of of delay in
name of Rupees/ waork as per the work as per completion starting/
work Agreement Agreement Agreement of the work completion,
no. if any
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not below
the rank of Executive Engineer.

CONTRACTOR

Signature of the Tenderer
Date,

BlpCk Devgl

Jharigam

ent Officer



SCHEDULE — E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
~ TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

- - -

1. a) Is the tenderer currently involved Yes/No

in any litigation relating to the works.
b) If yes: give details:

2, a) Has the tenderer or any of its Yes/No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years,

3. a) Has the tenderer or any of its Yes/No

constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
Signature of Tenderer
SCHEDULE-F
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.

2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent
partners have abandoned any road/ bridge/irrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signature of Tenderer)

Title of Officer

Name of Firm
CONTRACTOR

Jharigam



CE

(For Super CI

Date:

SCHEDULE -G

RTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
T === TVENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HOLDERS

ass / Special Class / ‘A’ Class Contractors only)
I'/ We hereby certify that at

present, the following Engineering personnel are working with me /in our
firm / Company and their bio-data are furnished below.
If they are superannuated
Name of I retired | dismissed or
Engineering removed personnel from
personnel Whether full | state GoutJ Central Got,
Sl appointed for Qualification Date of Monthly time { Public Sector
No. supervising Appointment | emolument engagement Undertaking / private
contractor's and continuous | Companies and s or any
work with one ineligible for
address Government service
1 2 3 4 5 ] 7

I/ We also note that, non-submission of this certificate will

CONTRACTOR

Jharigam

ment Officer

render my / our tender liable for rejection.




TENDER SCHEDULE-T (BILL OF QUANTITY )

_IName of the Work: l(‘tmslrm‘

SINO,

WD g dna

Deseription of work

tionof GPYLE wfiaw 1 Aenvec) Qﬂm‘

Qnty.

Unit

RATF,

—_— %
Rate

5

3

4

S

Amount
O

Earth work in hard soil or gravelly soil within 50m,

rJ

§2.54

Cum

208,22

22138.35

Filling in foundatin and plinth with sand watered and
rammed ete including all cost conveyance ronlty Jabour
and T&P ete, complete s directed by the Engineer - in
Charge

67.37

Cum

769.21

51819.00

Cement conerete (1:3:6)wiil dem size hard granite

metal includingall cost, conveyance, royalty elc
complete

54.91

Cum

55760.80

306239.9|

Brick work with Fly ash Bricks having crushing,
strength not less than 35 Kg/Sqem in cement mortar
(G)inrF&p including cost, conveyance & royalily of
materials,

3.19

Cum

4109.00

13098.67

Brick work with Fly ash.Bricks having crushing
strength not less than 35 kg/Sqem in cement mortar

(1:6) in superstructure including cost, conveyance &
royality of materials.

23.29

Cum

4146.94

96575.16

RCC M-20 work

(A) Col Foundation

10.30

Cum

6052.49

62316.46

(B) Plinth Beam({without shuttering)

3.87

Cum

5685.49

21976.57

111

(C) Plinth Beam(with shuttering)

2.50

Cum

6908.84

17244.98

1V

(D) Col and Beam

12.83

Cum

15096.77

193732.47

(E) Lintel band

2.49

Cum

13577.43

33799.44

VI

(F ) Chhaja

3.66

Cum

1176.25

4305.08

Vil

(G ) Slab

17.68

Cum

13148.29

232430.82

Labour for M.S. reinforcement for RCC work including
cutting, bending, binding and tying the grills and placing
in position including cost of binding wire 18 to 20
gauge, T o

qntl

10138.71

540567.63

(A)16 mm thick cement plaster in cement mortar (1:6)
for brick masonary including cost, conveyance &
royality of materials.

328.57

sqmtr

266.10

87432.05

12 mm thick cement plaster in cement mortar (1:6) for
brick masonary including cost, conveyance & royality
of materials.

155.58

sqmtr

184.30

28672.66

10

6 mm thick cement plaster in cement mortar (1:4) to
RCC surface finished smooth including deep chipping
and slury treatment including punning including cost,
conveyance & royality of materials.

149.23

sqmtr

205.90

30726.91

11

20mm. thick cement plaster grading in c.m. 1:4
including cost conveyance and royality of materials
curing etc. complete.

135.02

sqmitr

287.90

38872.60

12

Supplying,fitting & fixing of stainless steel of 304 grade
in hand railing using 50mm. Dia of 2mm. thick circular
pipe with Balustrade of size 32mm.x32mm. x2mm.(@
0.90m.C/C and stainless square pipe bracing of size
32mm.x32mm.x2mm. In 3 rows in stair case as per
approved design and specification,buffing,polishing etc.

with cost, conveyance, taxes of all materials labour T &

10.67

rmtr

3548.30

37860.36




Supplying . fitting and lixing vertrifed files in

floors,treads or steps of size 600mm 600mm of
approved make conforming (o 1S: 13755 I
thick cement mortar (1) (1 cemeny :
and filling joints with white cement o

aid on 20mm
4 cource sand)
[approved quality

132.88

sqmtr

1189.38

158049.38

14

Fixing colour Vitrified tiles in Moorsg

ol size 600mm
X600 mm of approve

d make conforming 18:13755 laid
on 12 mm thickeement mortar(1:3)anq lilling joints with
white cement of approved qu

ality including cost of all
materials, labour T&p

ete rrequired for (he work all

15

17.29

sqmtr

1764.50

30506.44

supplying .fitting and fixing Ce
30cmx30cm /40cmx40cm of approved make

conforming to 1S: 13755 laid on 20mm thick cement
mortar (1:4) (1 cement : 4 cource sand)
with white cement of approved qu
Materials, labour T&P etc require
complete as per direction
New work Only)su

ramic Floor tyles

and filling joints
ality including cost of
d for the work all

of Engiueer-in-Charge (For

sqmtr

988.70

8224.96

16

Fixing colour Glazed tiles in wall on 12 mm thick
cement plaster(1:3) Jjointed with neat cement slurry
mixed with pigments to matche shade of the tiles

including polishing complete as per direction of
Engineer-in—charge.

30.40

sqmtr

903.60

27469.44

17

Manufacturing,'supplying, fitting and fixing MS doors
& windows & frame made out of 35mmx35mmx6mm
size MS angle iron of approved design including cost,

conveyance, taxes with all labour charges required for
the work.

1151.02

119.80

137892.03

18

Supplying, fitting and fixing of PVC Door

2.00

nos

5500.00

11000.00

19

Painting two coats with enamel paint over priming one
coats with ready mixed zinc chromate yellow primer of
approved brand on Iron work including labour &
material charges.

67.20

sqmtr

17009.14

20

Finishing wall sirface of walls with Acrylic wall puity
(Water based) of approved make and finished smooth
and even surface to receive painting including cost of
scaffolding staging charges with cost of all materials
taxes,labour T & P etc. complete. '

430.11

sqmitr

89.00

38279.93

21

Wall painting two coats on new work with plastic
emulsion paint of approved shade

430.11

sqmtr

101.00

43441.27

22

Priming 1 coat with any appproved Primer for Plaster
Surface

585.69

sqmitr

82.10

48084.95

23

Wall painting with two coats weather coat paint of
approved shade on new work to give an even shade
including cost of paint.

155.58

sqmtr

95.00

14779.72

24

Provision for fitting and fixing and cost of RCC
Ventilator

6.00

nos

" ( Rupees Twenty three Lakhs fifty five Thousang four h

150.00

900.00

~

Total
Say

23,55,446.38
23,55,446.00

undred forty six) Only.



My/Our quoted rate s

Over th Ll cess T T T TP, //n LESS ( BOt I Igl. e and wo dS )
B 90 EK e O h n F ires r

Put to tender cost.

i in case anything else
(1) The Contractor should not write anything except quoting of Percentage & in
regardi

(2) Strike out which are not applicable, ' A
(3) The Percentage Quoted in the tender without mentioning excess or !es:'WIojm e asencess.
(4) The Contractor shoulg write percentage excess or less upto One Decim p



