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CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certified that I/we* am/are* related/not related(*) to any officer of Panchayat Samiti, Nabarangpur 

of the rank of Assistant Engineer & above and any officer of the rank  of  Assistant  /  Under Secretary and above of the 

ST&SC development Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be 

false, my/our* contract will  be  rescinded  with  forfeiture  of  E.M.D.  and security deposit and I/We* shall be liable to 

make good the loss or damage resulting from such cancellation. 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 

 

(*)- Strike out which  is not applicable (Signature of the Tenderer) 

Date: ……………………………….. 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING, EXPELLING OF TEJ'4DERER OR ABANDONMENT OF WORK BY 

THE TENDERER  

1. (a) Is the tenderer currently involved in any 

litigation relating to the works 

(b) If Yes give details 

2. (a) Has the tenderer or any of its 
constituent Partners been debarred / 
expelled by any agency in India during 
the last 5 years 

 

3. (a) Has the tenderer or any of its 
constituent Partners failed to perform 
on any contract Work in India during 
the last 5 years 

(b)If Yes give details 

: Yes / No 

 

 

 

: Yes / No 

 

: Yes / No 

Note:- If any information in this schedule is found to be incorrect or concealed, qualification application will summarily 

be rejected. 

 

 

      

(Signature of Tenderer) 

 

AFFIDAVIT 
1-The undersigned do hereby certify that all the statements made in the required  attachments    are true 

 and correct. 

2-The undersigned also hereby certifies that neither my / our firm / individuals............................................... 

nor  any of  its constituent  partners have abandoned  any road / bridge / Irrigation  /Buildings  or other project 

work in India  nor any contract  awarded  to  us  for  such works have been rescinded during the last five years 

prior to the date of this bid. 

3-The undersigned hereby authorized and request any bank,person,firm or corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my 

competency and general reputation. 

4 -  The undersigned understands and adheres that further qualifying information may be requested and agree 

to furnish any such information at the request of the Department. 

 . 

 

(Signature of Tenderer) 

Title of Officer: 

Name of Firm : 
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CONTRACT DATA 
 
 

 

A. GENERAL INFORMATIONS 

Sl No. Item Details 

1.  Bid Identification No. ___02___/ 2022-23 PANCHAYAT 
SAMITI, NABARANGPUR 

2.  Officer Inviting Tender PanchayatSamiti, 
NABARANGPUR  
 

3.  Accepting Authority Block Dev. Officer, 
Nabarangpur 

4.  Executing Authority Block Dev. Officer, Nabarangpur 

 

B. BID INFORMATION 

5.  Intended completion period/ 
Time period/ assigned for 
Completion 

03 (Three) Calendar Months 

6.  Last Date & time of submission of 
Bid 

 Date: 23.06.2023 at 5.00 PM 

7.  Date of opening  Date: 26.06.2023 at 11.00 A.M 

8.  Cost of Bid Document (as per Cl No. 7 of Table), Page- 2 
I Amount As Per DTCN 

9.  Bid Security 
I Bid Security Declaration as per Schedule-I) vide F.D.OM No. 5894 Dt. 

27.04.2021 
10.  Bid validity period 90 days 

11.  Currency of Contract Indian Rupee 

12.  Language of Contract English 
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Instruction to Bidders 

(Relevant clauses in the DTCN/ Bid document shall be superseded) 

A. GENERAL 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 
 

1.1. The authority belonging to the major discipline is competent to invite tender. He will 

also nominate the Block Development Office, Nabarangpur who will deal with all 

matters relating to the bids in the invitation of bids. 

1.2. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules/ amendments issued there under from time to time. If he fails to do so, it will be 

considered a breach of the contract and the Block Development Office, Nabarangpur 

may in his discretion without prejudice to any other right or remedy available in law, 

cancel the contract. The contractor shall also be liable for any pecuniary liability arising 

on account of any violation by him of the provisions of the said Act. 

1.3. The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all 

of which shall, except in so far as it is otherwise provided in the Contract, cover all his 

obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) 

and all matters and things necessary for the proper execution and completion of the 

work and the remedy of any defects therein. 

1.4. The successful bidder shall complete the works by the intended completion date 

specified in the Contract data. 

1.5. Throughout these bidding documents, the terms “bid and tender” EMD and Bid 

Security and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are 

synonymous. 

1.6. The Successful lowest Bidder is required to produce the originals of all the documents 

in the office of Block Dev. Officer, Nabarangpur for verification within 5 (five) days of 

opening of the financial bid. In the eventuality of failure on the part of the lowest 

successful bidder to produce the original documents, he will be debarred in future 

from participating in tender for 3 years and will be black listed by the competent 

authority. In such a situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his tender at the negotiated rate equal to L-1 

bidder. The Successful bidder who has quoted less bid price/ rates than the estimated 
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cost put to tender shall have to furnish the exact amount of differential cost i.e. 

estimated cost put to tender minus the quoted amount as Additional Performance 

Security (APS) in shape of TDR in favour of the Block Dev. Officer, Nabarangpur / 

Bank Guarantee in favour of the Block Development Office Nabarangpur from any 

Nationalized/ Schedule Bank in India Counter guaranteed by its local branch within 7 

(Seven) days of issue of letter of acceptance (LOA) by the Block Development Office 

Nabarangpur to the successful bidder otherwise the bid of the successful bidder shall 

be  cancelled and the EMD/ Bid Security shall be forfeited. Further processing for 

blacklisting shall be initiated against the bidder. 

2. ELIGIBLE BIDDERS 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids 

registered with the State Governments and Contractors of Equivalent Grade/ Class 

Registered with Central Government/MES/Railways for execution of civil works. The 

Bidders are required to enclose the proof of registration license from the registering 

authority.  Contractors not registered with Government of Odisha, can participate in 

tender but have to subsequently register themselves with the appropriate registering 

authority of the State Government before award of work as preregistration norms of 

the state. 

2.2. If the bidder has a relative employed as an Officer in the rank of an Assistant 

Engineer/ Under Secretary and above in the State Government of Odisha in the 

concerned Department, he shall inform the same in the bid mentioning the exact 

details in a covering letter along with the tender, failing which his bid will not be 

considered. Also, if the fact of relationship subsequently comes to light, his contract 

will be rescinded. The bid security or the performance security will be forfeited and he 

shall be liable to make good any loss or damage resulting from such cancellation. In 

case the bidder has no relationship with any of the officers mentioned above he shall 

have to furnish with his bid a certificate. 

2.3. He shall also intimate the names of persons who are working with him in any capacity 

or are Subsequently employed by him and who are near relatives to any gazette 

officer in the concerned department. Any breach of this condition by the contractor 

would render him liable for penal action for suppression of facts. 

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Odisha is 

allowed to work for contractor for a period of two years after his retirement from 

Government service, without prior permission of the Government of Odisha in writing. 

Such a contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the 

permission of the Government of Odisha as aforesaid before submission of the tender 

for engagement in the contractor’s service. 

1.2 The Bidders are subject to be disqualified if they have 



 

 

Contractor  BDO, NABARANGPUR 

a. Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements. 

b. Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures etc. 

c. Participated in the previous bidding for the same work and had quoted unreasonable 

prices and could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 
e. Been black listed/ suspended by the competent authority. 

4. ONE BID PER BIDDER 

4.1 Each bidder shall submit only one bid for one work. A bid is said to be 

complete if accompanied by cost of bid document and appropriate bid security. 

5. COST OF BIDDING: 

5.1  The bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Block Development Office Nabarangpur  will in no case be responsible 

and liable for those costs. 

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of 

Conveyance. The rates of item basing on which estimated cost has been derived are 

excluding GST on different components to arrive at such rates. GST as applicable on 

Works Contract shall be paid over the bill amount at the time payment of bill. 

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be 

considered as per latest Govt. Circeular. 

5.4 The successful bidder shall make his own arrangement for all materials unless 

otherwise specified in the conditions of contract. 

6. SITE VISIT 

 (Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013) 

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed 

work. The bidder should also inspect the quarries and approach roads to 

quarries and satisfy himself/themselves about the quality and availability of 

materials. In every case the materials must comply with the relevant 

specifications. Complaints in future date that the availability of materials at 

quarries has been misjudged cannot be entertained. Bidders are advised to 

satisfy themselves before submitting their tenders as to the nature of the ground 

and sub-soil (so far as practicable), the form and nature of the site, the means of 

access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 
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circumstances which may influence or affect their bid. A Bidder shall be deemed 

to have full knowledge of the site whether he inspects it or not and no extra 

charges consequent on any misunderstanding or otherwise shall be allowed. 

The Bidder shall be responsible for arranging and maintaining at his own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all 

other services required for executing the work unless otherwise specifically 

provided for in the contract documents. Submission of a bid by a bidder implies 

that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of 

conditions and rates at which tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the 

execution of work. 

6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred 

to in the Contract Data, supplemented by any information available to the bidder. 

6.3 The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data 

on requisition by the intending Bidder. 

B. BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

1) The description of the work is as mentioned under Invitation for Bid. 
2) The bids by the Tender Inviting Officer shall consist of general arrangements 

drawings or typical sections of the project. Bidder may be seen these drawings and 

take out the print for detail study. Any other drawings and documents pertaining to the 

works available with the officer inviting the Bid will be open for inspection by the 

bidders. The bidder is required to study all the documents for preparation of his bid. It 

is assumed that while participating in the bid, the bidder has referred all the drawings 

and required data given in the Bid. Seeking any revision of rates or backing out of the 

bid claiming for not having referred to any or all documents provided in the Bid by the 

Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in 

such cases the bid security shall be forfeited.  

3) The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms and technical specifications, bill of quantities, forms, 

Annexes Schedule and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. 

1. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1 The bidder may clarify any quarries related to tender by attending office 

within the stipulated time before last date and time of receipt of tender. 

2. AMENDMENT OF BIDDING DOCUMENTS: 
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9.1 Before the deadline for submission of bids, the officer inviting the Bid may 

modify the bidding documents by issuing addenda. 

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding 

documents and shall be notified in the website 

(http://www.Nabarangpur.nic.in)&notice board. 

9.3 The bidders are required to watch the website till last date and time of bid submission 

for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not 

responsible for communication failure. 

9.4 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Officer inviting the Bid if also happens to be the 

Block Development Office Nabarangpur with the permission of the higher authority 

may, at his discretion, extend as necessary the dead line for submission of bids. 

 

C. PREPARATION OF BIDS 

10. LANGUAGE OF THE BID: 

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids 

submitted in any other language shall be summarily rejected. 

11.  DOCUMENTS COMPRISING THE BID: 

11.1  Following documents will be deemed to be part of the bid even if not submitted with 
the bid. 

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 
(iii) Conditions of Contract 

(iv) Specifications 
(v) Drawings 

11.2 All the volumes/ documents shall be provided in the website by the Officer inviting 

the bid also. The bidder shall carefully go through the document as per DTCN and 

prepare the required documents and submit the bid. 

A.  Cost of “Bid Document” &“Bid Security” shall comprise 

(i) Cost of Bid Document 

(ii) Bid Security 
B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 
(iii) Certificates, undertakings, affidavits 

 
C. “Financial Bid” shall comprise. 

(i) Priced Bill of Quantities 
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12. PROPOSAL BY THE BIDDER: 

12.1 For Item rate tenders the bidder shall fill in rates in figures and should not 

leave any cell blank. 

12.2 In case of percentage rate tender, the bidder shall write his name in the space 

provided in the specified location in the Bill of Quantities (BOQ) and write 

percentage less up to two decimal place only in the designated. 

12.3 (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion) 

(Revised/substituted as per Works Deptt. Office Memorandum No. 12366 

Dt.8.11.2013) 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such 
a bid shall be rejected and the tender shall be finalized basing on the merits of rest 
bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers 
will be taken for all practical purposes) less than the estimated cost, the tender 
accepting authority will finalize the tender through a transparent lottery system, 
where all bidders/ their authorized representatives, the Block Development Office 
Nabarangpur and D.A.O will remain present. 

12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. The 

Estimated Cost is excluding GST and including CESS, Royalty and Cost of 

Conveyance. The rates of item basing on which estimated cost has been derived 

are excluding GST on different components to arrive at such rates. GST as 

applicable on Works Contract shall be paid over the bill amount at the time of 

payment of bill. 

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the Conditions of Contract basic technical design as 
indicated in the drawing and specification. Conditional offer or alternative offers will 
not be considered in the process of bid evaluation. 

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic, such 
bid will be considered as unbalanced and in case the bidder is unable to provide 
satisfactory explanation such a tender is liable to be disqualified and rejected. 

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, 

all of which shall, except in so far as it is otherwise provide in the Contract, cover 

all his obligations under the Contract (including those in respect of the supply of 

goods, materials, plant & services or of contingencies for which there is a 

Provisional Sum) and all matters and things necessary for the proper execution 

and completion of the work and the remedying of any defects therein. 

12.8 The contractor shall confirm in all respects, by giving all notices and paying all 

fees, with the provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-

law of any local or other duly constituted authority in relation to the execution and 

completion of the works and remedying of any defects therein. 
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(ii) The rules and regulations of all public bodies and companies whose property rights 

are  affected or may be affected in any way by the works. 

13. CURRENCIES OF BID AND PAYMENT: 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 

14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in 

the Contract Data, from the date of opening of tender as specified in the notice inviting 

the Bid. A Bid valid for a shorter period shall be rejected by the Block Development 

Officer Nabarangpur  as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer 

inviting the Bid may request the bidders to extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing. A 

bidder may refuse the request without any risk of forfeiture of his bid security. 

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but 

will be required to extend the validity of his bid security for the period of the extension. 

15. (A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY: 

15.1  The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned under 

NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit their 

Earnest Money deposit/Bid Security of the amount specified for the work in the table Col. 6 

of the Tender Call Notice, failing which the bid will be liable for rejection. 

15.2   The Successful bidder who has quoted less bid price / rates than the estimated cost put to 

tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 

tender minus the quoted amount as Additional Performance Security (APS) as below has to 

be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the 

Block Dev. Officer, Nabarangpur  within 7 (Seven) days of issue of letter of acceptance (LOA) 

by the Block Development Office Nabarangpur to the Successful bidder otherwise the bid of 

the Successful bidder shall be cancelled the EMD/Bid Security shall be forfeited. Further 

proceeding for black listing shall be initiated against bidder. 

  The Additional Performance Security shall be in the favour of officer as named in Contract 

Date and shall be valid for a period of 45 days beyond the validity of the bid. 

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of 

Works Deptt. 
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15. 1 Combined bid security for more than one work is not acceptable. 

 15. 2 In the case of schedule caste/schedule tribe contractors, Government Undertakings, 

Co-operatives Societies, Diploma or Degree holders in Engineering who are 

registered with the Government of Odisha, the rules framed by Government from 

time to time about Cost of Bid documents, Bid security, availing price preference 

facilities and performance security will apply. 

15. 3 The Bid Security may be forfeited 

a. If the bidder withdraws the bid after opening of the bid but within the period of 

validity. 

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not 

having referred to any or all documents provided in the Bid by the Officer Inviting 

the Bid. 

c. If the Bidder fails to submit the original documents with in the stipulated date. 

d. In the case of a successful bidder, if the bidder fails within the specified time limit to 

(i) Sign the Agreement 

(ii) Furnish the required Performance Security including additional performance 

security if any. 

15.(B) FORMAT AND SIGNING OF BID: 

a. The bidder can download/ purchasing the tender of his choice and undertake the 

necessary preparatory work offline and submit the completed tender at his 

convenience before the closing date and time of submission. The bidder shall 

only submit single copy of the required documents and Price Bid in the bid 

document. In the Financial bid, the bidder cannot leave any figure blank. He has 

to only write the figures, & words. The Bidders are advised to submit the 

completed Bid document well ahead of the last date & time of receipt. 

b. The Bidder shall go through the Bid carefully and list the documents those are 

asked for submission. He shall prepare all documents including cost of Bid 

Document, Bid Security, Declaration form, price bid etc. 

c. (I)The bidder should sign on all the documents, certificates submitted by 

him,owing responsibility for their correctness. If any of the information furnished 

by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall 

stand forfeited and the bidder is liable to be blacklisted.  

(II)   However, the Officer inviting the Bid if so desires can ask for legible copies or 

original copies for verification within a stipulated period provided such 

document in no way alters the Bidder’s price bid. If the Bidder fails to submit 

the original documents and Additional Performance Security within the 

stipulated date as defined in tender call notice, his bid security shall be 

forfeited. 
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D. SUBMISSION OF BIDS 

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before 
submission of the bid/ tender. 

16.1(II) The bidder shall carefully go through the tender and prepare the required documents. The 
bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consists of 
GST, / PAN, Registration Certificates, Affidavits, Joint venture agreement along with 
other required documents as per Instruction to the bidder, Works in hand, List of 
machineries along with any other information required by OIT. 

The financial bid shall consist of the Bill of Quantities (BOQ). 

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the 
specified place without keeping it blank. In the percentage rate tender the bidder quoting zero 
percentage is valid and will be taken at par with the estimated rate of work put to tender. The 
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender 
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender 
minus the quoted amount as Additional Performance Security(APS) in shape of TDR in favour 
of the Block Dev. Officer, Nabarangpur ./ Bank Guarantee in favour of the Block Development 
Officer, Nabarangpur from any Nationalised/ Schedule Bank in India Counter guaranteed by 
its local branch at Nabarangpur within 7 (Seven) days of issue of letter of acceptance (LOA) 
by the Block Development Officer, Nabarangpur to the successful bidder otherwise the bid of 
the successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further 
processing for black listing shall be initiated against the bidder. 

(a)  The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder 
shall write rates in figure only in the rate column of respective items without any blank 
cell in the rate column in case of item rate tender and write percentage excess or less 
up to two decimal place only in case of percentage rate tender. 

 (b)  The Bidder should ensure clarity/ legibility of the document submitted by him. 

 (c) The bidder should check whether all relevant documents are attached in bid or not. 

 

17. DEADLINE FOR SUBMISSION OF THE BIDS: 

• Bids cannot be submitted after due date and time. The bidder should ensure 
correctness of the bid prior to submission. The bid cannot be opened even by the OIT 
before the due date and time of opening. 

• The officer inviting the bid may extend the deadline for submission of bids by issuing an 
addendum/corrigendum, in which case all rights and obligations of the officer inviting 
the bid & and the bidders previously subject to the original deadline will then be subject 
to the new deadline. 

18. LATE BIDS: 

18.1  Bids cannot be submitted after closer specified date and time. 

19. MODIFICATION AND WITHDRAWAL OF BIDS: 

19.1  In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing 
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reasons for withdrawal in the respective bid before the closure of receipt of the bid. 

 E. OPENING AND EVALUATION 

OPENINGOFTHEBID: 

20.1. Bid opening dates are specified in the DTCN or can be extended vide corrigendum. 
These dates are available in IFB i. e, in tender document (DTCN). 

20.2.  In the event of the specified date of bid opening being declared a holiday for the Officer 
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next 
working day. 

20.3. The Additional Performance Security shall be verified regarding the genuineness of the 
financial instruments from the concerned banks / Post Offices of branch of the banks / 
post offices. 

20.4. Combined bid security for more than one work is not acceptable.  

20.5. The Successful bidder who has quoted less bid price / rates than the estimated cost put 
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put 
to tender minus the quoted amount as Additional Performance Security (APS) in shape of 
TDR in favour of the Block Development Office Nabarangpur / Bank Guarantee in favour 
of the Block Development Office Nabarangpur from any Nationalised/ Schedule Bank in 
India Counter guaranteed by its local branch at .within 7(Seven) days of issue of letter of 
acceptance (LOA) by the Block Development Office Nabarangpur to the successful 
bidder otherwise the bid of the successful bidder shall be cancelled and the EMD/ Bid 
Security shall be forfeited. Further processing for blacklisting shall be initiated against the 
bidder. 

20.6. The Technical evaluation of all the bids will be taken up only as per the information 
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder 
from checking their original documents and if at a later date the bidder is found to have 
misled the evaluation through wrong information, action shall be taken against the 
bidder/contractor. 

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the 
financial bids of the technically qualified bidders shall be opened on the due date of 
opening. Members of the bid opening committee shall open the financial bids for the 
technically qualified bidders. Opening of price bid and evaluation of lowest bidder is 
subject to satisfaction of other qualification information provided in the bid. 

i) The Financial Bid will be opened on the notified date & time in the presence of bidders or 
their authorized representative who wish to be present. 

ii) At the time of opening of “Financial Bid”, the names of the bidders whose bids were found 
responsive will be announced. The bids of only those bidders will be opened. The 
remaining bids will be rejected. 

iii) The responsive bidders’ names, the bid prices, the item wise rates the total amount of 
each item, any discounts and withdrawals, and such other details as the officer inviting 
the tender may consider appropriate, will be announced by him or his authorized 
representatives at the opening. 

iv) Special rebate/ discount offers if any shall be declared and recorded first. 

v) The Financial bid of the bidders shall be opened one by one by the designated officers. 
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Tender committee members shall sign on each page of the BOQ and Comparative 
Statement. 

vi) The Bidder can witness the principal activities and view the documents for that particular 
work. 

vii) In case of non-responsive tender the office reinventing tender should cancelled /re-
tender. 

21. PROCESS TO BE CONFIDENTIAL: 

Information relating to the examination, clarification, evaluation and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder 
has been announced. Any effort by a bidder to influence the officer inviting the bid, 
processing of bids or award decisions may result in the rejection of his bid. The authority 
inviting bid may reserve the right to accept any additional document. The bidder will respond 
in not more than 7 (Seven) days of issue of the clarification letter, for failing which the bid of 
the bidder will be evaluated on its own merit. 

22. CLARIFICATION OF BIDS: 

 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid 
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the 
Technical Bid, if necessary, with respect to any doubts or illegible documents. 

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 
determine whether each bid: - 

i) Bid security is confirmed as NIT. 

ii) Has submitted legible documents as required for evaluation 

iii) Is substantially responsive to the requirements of the bidding documents. 

23.2(a) During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids 
will be further determined with respect to the remaining bid conditions, i.e., priced 
bill of quantities, technical specifications and drawings. 

       (b) For examination, evaluation and comparison of bids, the officer inviting the bid may, 
at his discretion, ask the lowest bidder. 

       (c)  For clarification of his rates including reduction of rate on negotiation and break 
down of unit rates. 

F. AWARD OF CONTRACT 

24. AWARD CRITERIA: 

a) The officer in charge will award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who has offered 
the lowest evaluated price. 

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by 
confirmed by registered letter. This letter of acceptance will state the sum that the Block 
Development Office will pay the contractor in consideration of execution completion of 
the Works by the contractor as prescribed by the contract & the amount of Performance 
Security and Additional Performance Security required to be furnished. The issue of the 
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letter of Acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 

c) On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Block Dev. 
Officer Nabarangpur. 

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of 
accepting the whole or any part of the bid and the bidder shall be bound to perform the 
same at the rate quoted. 

e) The successful bidder registered under other State Government / MES / Railways / 
CPWD in equivalent rank has to register understate PWD before signing of the 
agreement. 

 

 

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for 3(Three) years and action will be taken to 
blacklist the contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already 
happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be 
allowed for participation in bidding for three years nor his/there application will be considered 
for registration and action will be initiated to blacklist him/them. In that case, the L-2bidder, if 
fulfils other required criteria, would be called for drawing agreement for execution of work 
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder 
and furnish the required Additional Performance Security (If required), otherwise the tender 
will be cancelled. 

The bidding process shall be deemed to be complete till the date of issue of letter of 

acceptance. If the bidder fails to sign the agreement   within the stipulated period mentioned 

on DTCN, his bid security shall stand forfeited. 

 RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

  The competent authority on behalf of the Governor of Odisha does not bind him 

to accept the lowest or any other tender and reserves to him the authority to reject any or all 

the tenders received without assigning any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth by the 

bidder shall be summarily rejected. 

26.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 (a) The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

 (b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the 

Performance security in the prescribed form & the work programme & shall sign the 

agreement in prescribed format, failing which the Block Development Officer 

Nabarangpur shall without prejudice to any other right or remedy available in law, be at 
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liberty to forfeit the Bid Security absolutely. The agreement will incorporate all 

agreements between the officer inviting the bid and the successful bidder. 

Following documents shall form part of the agreement. 

i) The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of invitation 

of bid and acceptance thereof together with any correspondence & documents 

leading thereto & required amount of performance security including additional 

performance security. 

ii) Standard Bid Document P.W.D Form F2/P1 as the case may be 

(c) The letter to proceed with the work shall be issued by Block Development Officer 

Nabarangpur only after signing of the agreement. The notification of award will constitute 

the formation of the contract subject only to the furnishing of performance security and 

additional performance security in accordance with the provisions of the agreement. 

27.  CORRUPT OR FRAUDULENT PRACTICES: 

The Block Development Officer Nabarangpur  will reject a proposal for award if he 

determines that the bidder recommended for award has been engaged in corrupt or 

fraudulent practices in competing for the contract in question. He will report to the Officer 

Inviting Bid /next higher authority. Canvassing whether directly or indirectly, in connection 

with tenders is strictly prohibited and the tenders submitted by the contractors who resort 

to canvassing will be liable for rejection. 

DETAILED TENDER CALL NOTICE 

1. The Percentage tender rate bids are invited in double cover system from “B”&”C”Class 

contractors registered with the State Government and contractors of equivalent Grade / class 

registered with Central Government / MES / Railways for execution of Composite Building 

works on production of definite proof from the appropriate authority in prescribed form to be 

eventually drawn in P.W.D. FORM P-1  

(a) This tender is on Composite basis and only tenderers with sound financial background 

capable of investing required amount for advance procurement of all materials required for 

the work need apply. Department shall not supply any material at all for the work. 

(b) This detailed Tender Call Notice along with the clauses mentioned here in shall from a part 

of the contract and agreement. 

(c) Contractor not registered with Government of Odisha, can participate but have to 

subsequently register themselves with the appropriate registering authority of the State 

Government before award of the work as per prevalent registration norms of the State. 

2. The bid documents consisting of plans, specifications, the schedule of quantities and the 

set of terms and conditions of contract and other necessary documents can been seen in 

the website ( https://nabarangpur.nic.in/ 
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3. The Bid documents will be available in the website: (  https://nabarangpur.nic.in/). From 

Dt.16.06.2023  to Dt. 22.06.2023. 

4. The bid documents will be opened by the assigned officer in the PANCHAYAT SAMITI, 

NABARANGPUR at 11.00 Hours on 26.06.2023 in the presence of the bidders or their 

authorized representatives who wish to attend. 

 

5. Bid must be accompanied   with Earnest Money deposit/ Bid security and cost of Bid 

documents of the amount specified at Column.06 & 07 of the Tender Call Notice.  

6. Contractor exempted from payment of EMD will be able to participate in the tender 

attached with documentary evidences in shape of affidavit towards his eligibility for such 

exemption.  

8. The Successful bidder who has quoted less bid price / rates than the estimated cost put to 

tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 

tender minus the quoted amount as Additional Performance Security (APS) in shape of 

TDR in favour of the Block Development Office/Bank Guarantee in favour of the Block 

Development Officefrom any Nationalised/Schedule Bank in India Counter guaranteed by 

its local branch at .within 7 (Seven days) of issue of letter of acceptance (LOA) by the Block 

Development Officeto the successful bidder otherwise the bid of the successful bidder shall 

be cancelled and the EMD/Bid Security shall be forfeited. Further processing for blacklisting 

shall be initiated against the bidder.  

9. Self attested photo copies of following documents: - 

i) Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.   

ii) Joint venture deed with eligible registered electrical contractors along with other relevant 

documents for composite Building 

iii) GST and PAN as per DTCN. 

iv) Schedule ‘E’ as DTCN 

v) Schedule ‘F’ as of DTCN 

vi) No relation certificate Other required schedule-A information as per DTCN 

vii) Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her 

bid shall be declared as non-responsive and thus liable for rejection and action to be taken. 

10. The contractors registered with State Government and contractors of equivalent Grade/ class 

registered with Central Government / MES / Railways having registration for Civil, Electrical 

and P.H. works having both legal competency and expertise in Civil, Public Health and 

Electrical Engineering works can put tenders for this composite work and the documentary 

evidence under appropriate Act in support of their legal competency and expertise to execute 

Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil 

Contractor in order to take part in the Composite tender should enter into a joint venture 

agreement for that work with eligible Registered Electrical Contractors (Associate with the joint 

venture) and a copy of such agreement for the work after due registration should be attached 

with the Tender along with documents viz. Contractor Registration Certificate, Pan card, GST, 

of self and the contractor with whom associated for execution of Composite work. Furnishing 
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copy of such documents is mandatory along with the tender documents otherwise, his/her bid 

shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor is 

having registration in P.H. and Electrical works under the same name and style, the question 

of joint venture does not arise. Successful bidder who has not registered under State 

Government has to register under the appropriate registering authority of the State 

Government of Odisha in appropriate class of eligibility before award of the work as per 

prevalent registration norms of the state. The tender papers shall bear signature of authorised 

person of the tenderer, the letter of authorisation should accompany tender papers. The 

authorisation should clearly indicate the name of legal person to sign and enter in to 

agreement and receiving payment and will be responsible for all contractual obligations for 

execution of work for Civil, P.H and Electrical Items of work to the Block Dev. Officer, .. 

(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:  

(a) Part-I  For Civil items of works 

  

 The contract shall be drawn & signed by Block Development Office ,Nabarangpur on behalf of 

the Governor of Odisha. 

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter 

should accompany the tender. 

12. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

13. The work is to be completed in all respects within 03(Three) calendar months from the date of 

issue of work order. 

14. All tenders received will remain valid for a period not less than 90 days or the period 

mentioned in the contract data, from the date of opening of tender as specified in the notice 

inviting the Bid. A bid valid for a shorter period shall be rejected by the Block Development 

Officeas non-responsive. Validity of tenders can also be extended if agreed by the tenderers 

and the Department. 

15.   

i. In the case of Item Rate Tenders, the bidder shall write his name in the space provided in 

the specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure 

only in the rate column of respective items without any blank cell in the rate column. 

ii. In case of percentage Rate tenders, the bidder shall write his name in the space provided in 

the specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage 

quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately 

write in the specified location, so that there is no discrepancy. The percentage rate quoted in 

the tender without mentioning excess or less and not supported with the corresponding 

amount will be treated as excess. The Contractor will write percentage excess or less up to 

two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate 

for individual item only and percentage excess or less shall be added or subtracted from the 

gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty 

and Cost of Conveyance. The rates of item basing on which estimated cost has been 

derived are excluding GST on different components to arrive at such rates. GST as 
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applicable on Works Contract shall be paid over the bill amount at the time of Payment of 

Bill. If the rate quoted by the bidder is less than15% of the tendered amount, then such a bid 

shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if 

more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all 

practical purposes) less than the estimated cost, the tender accepting authority will finalize 

the tender through a transparent lottery system, where all bidders/ their authorized 

representatives, the Block Development Officeand D.A.O   will remain present. (Amendment 

to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion) (Revised/ substituted as per 

Works Deptt. Office Memorandum No. 12366 Dt.08.11.2013) 

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement. 

17. The tendered shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents, which will form a part of the agreement to be entered in to, by 

the accepted tenderer and detailed specifications for Odisha, and other relevant specifications 

and drawings, which are available. Complaint at a future date that the tenderers have not 

seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the 

tendered rates quoted by the tenderer will hold good in case of such modification of drawings 

during the time of execution and shall in no way invalidate the contract and no extra monetary 

compensation will be entertained. The work shall however be executed as per final approved 

drawing to be issued by the Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the work, about the quality and availability of the 

required quantity of material including the wheat/ rice referred to above, medical aid, labour 

and food stuff etc. and that rates quoted by him in the tender will be adequate to complete the 

work according to the specifications attached there to and that he had taken in to account all 

conditions and difficulties that may be encountered during its progress and to have quoted 

rates including labour and materials with lead, lifts, loading and unloading, freight for all 

materials and all other charges necessary for the completion of the work, to the entire 

satisfaction of the Engineer-in-Charge of the work and his authorised subordinates. After 

acceptance of the contract rate Government will not pay any extra charges for any reason in 

case the contractor claims later on to have misjudged as regard availability of materials, 

labour and other factors. Every bidder is expected before quoting his rate to inspect the site of 

proposed work.The bidder should also inspect the quarries and approach roads to quarries 

and satisfy himself/themselves about the quality and availability of materials. In every case the 

materials must comply with the relevant specifications. Complaints in future date that the 

availability of materials at quarries has been misjudged can not be entertained. 

20. (Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substitution) (Revised/substituted 

as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) For the purpose of 

estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 

responsible for ensuring the quality of materials supplied. The contractors would however be 

responsible for procurement of materials from authorized sources and voluntarily disclose the 
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source of procurement for the purpose of billing. Besides the bidder would be required to 

submit the details of quarry for procurement while submitting the bid. 

21. The tender should be accompanied with the attested true copies of the valid Registration 

certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the 

tender and prepare the required documents of DTCN of Instruction to bidder for and the 

originals of all scanned documents of the successful lowest bidder only are to be produced 

within 5 (five) days after opening of the tender in the offices of the ZP.for verification otherwise 

his/her bid shall be declared as non-responsive and he/she will be debarred in future from 

participating in tender for 3(three) years and will be blacklisted by the competent authority. In 

such a situation, successful L-2 bidder will be required to produce his original documents for 

consideration of his tender at the negotiated rate equal to L-1 bidder along with the required 

Additional Performance Security. The Successful bidder who has quoted less bid price / rates 

than the estimated cost put to tender shall have to furnish the exact amount of differential cost 

i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security 

(APS) in shape of TDR in favour of the Block Dev. Officer, , Nabarangpur./ Bank Guarantee in 

favour of the Block Development Office, Nabarangpur from any Nationalised/Schedule Bank in 

India Counter guaranteed by its local branch at .within 7(Seven days) of issue of letter of 

acceptance (LOA) by the Block Development Office , Nabarangpur to the successful bidder 

otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall 

be forfeited. Further processing for blacklisting shall be initiated against the bidder. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the items mentioned in the 

tender Call Notices. Any change in the wording will not be accepted. 

23. Letters found in the tender documents raising or lowering the rates or dealing with any point in 

connection with the tender and regarding adjustment. or any other matter will not be 

considered. 

24. The department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever. 

25. The earnest money will be retained in the case of successful tenderers and will be dealt with 

as per terms and condition of O.P.W.D. Code the earnest money will be refunded to the 

unsuccessful tenderers on application after completion of the tender process. The retention of 

E.M.D.with the Department will carry no interest. 

26. The Block Development Officewill notify the bidder / tenderer whose bid has been accepted of 

the award prior to expiration of the validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Block Development Officewill pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security 

declaration” as per Office memorandum No.5984 Dt.27.04.2021 of works Deptt. After 

successful bidder, he has to submit initial security deposit @ 2% of the quoted amount in from 

of Deposit receipt of any Scheduled Commercial Bank in India / KissanVikashPatra / Post 
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Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account 

duly pledged in favour of the block development office payable at .before  signing the 

agreement in the P.W.D. form No. F-2 (Schedule XLV No. 61) for the fulfilment of the contract 

in the block development office , Nabarangpur  for civil, EI & PH component respectively as 

directed. The amount of security deposit withheld according to the provision of P-1 agreement 

shall be retained as security for the due fulfilment of this contract along with the additional 

performance security as mentioned in the DTCN duly pledged in favour of the Block 

Development Office , Nabarangpur payable at .in accordance with the provisions of the 

agreement. 

 Standard P.W.D. Form P1 with latest amendments. 

Failure to enter in to the required agreement and to make the security deposit as above shall 

entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally 

accepted until the required amount of initial security money is deposited. The security will be 

refunded after Six months of completion of the work and payment of the final bill will not carry 

any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97 

J.O.R No.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where 

tenderers back out from the offer before acceptance of tender by the competent authority. 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 

be debarred from participation in bidding for 3(three)years and action will be taken to blacklist 

the contractor. Besides the consortium/JV/Firm where such an agency/firm already happens 

to be or is going to be a partner/member/proprietor, he/they shall neither be allowed for 

participation in bidding for three years nor his/their application will be considered for 

registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if 

fulfils other required criteria, would be called for drawing agreement for execution of work 

subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 

bidder, otherwise the tender will be cancelled. 

27. The contractor should be liable to fully indemnify the Department for payment of 

compensation under workmen compensation act. VIII of 1923 on account of the workmen 

employed by the contractor and full amount of compensation paid will be recovered from the 

contractor. 

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 

Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), Dt.27-9-61. 

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 

by work in full within the following or similar category. 

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls, 

conveyance-charges and other cost on account of land buildings including temporary 

building required by the tenderer for collection of materials, storage, housing of staff or 

other purpose of the work are to be borne by the contractor at his own cost. No rent will be 

payable to Govt. for temporary occupation of land owned by govt. at the site of the work 

for Bonafede use of the land for work and all such construction of temporary nature by the 

contractor shall be done after Civil portion of the work and all such construction shall have 
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to be demolished and debris removed and ground made good and cleared after 

completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K- 

Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be 

entertained as the recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local labour laws and health authorities 

shall have to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the 

staff and labour as well as for the execution of the work is sole responsibility of the 

Contractor and no extra cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne 

by the Contractor. 

f) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in 

risky operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at 

work and approaches in order in project the public and employees from accident has to be 

provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out 

of execution of the work and also any sum, which may become payable due to operation 

of the workmen compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever 

necessary at his own cost. 

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and 

levelling the ground required, which has to be carried out by the contractor at his own cost. 

The rates to be quoted should be for finished items of work inclusive of carriage of all 

materials and all incidental items of work 

31. After the work is finished all surplus materials should be removed from the site of work, 

preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials 

removed from the site and premises left neat and this should be inclusive in the rates. No 

extra payment will be made to the Contractor in this account. 

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 

works quantity of any item besides estimate amount unless written order is obtained from the 

competent authority and rate settled before the extra items of work or extra quantity of any 

items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. 

of India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-

57. 

34. No part of the contract shall be sublet without written permission to the Block Development 

Officeor transfer be made by the power of attorney authorising others to receive payment on 

contractor’s behalf. 
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35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents can be seen in all the offices 

issuing the documents and office of the under signed during office hours every day expect on 

Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested 

bidders may obtain further information at the same address. But it must be clearly understood 

that tenders must be received in order and according to instructions in complete shape. 

Incomplete tender is liable for rejection 

36. No Relation certificate 

The contractor shall furnish a certificate along with the tender to the effect that he is not 

related to any officer in the rank of an Assistant Engineer & above in the state PR & DW 

Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently 

proved to be false, the contract is liable to be rescinded. The earnest money & the total 

security will be forfeited & he shall be liable of make good to damages the loss or damages 

resulting for such cancellations. The proforma for no relationship certificate is contained in a 

separate sheet vide Schedule-A. 

  

     Total value of work done during the month. It would include the amount of secured advance 

granted, if any during the month, less the amount of secured advance recovered, if any during 

the month. It will exclude value for works executed for extra items under variations. 

 37.2: To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs. 

 
 

 

 

 

 

 

 

 

39. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed 
Standard Specification. I.R.C. & I.S Codes & Bridge code section I, II, III, IV &VII & latest 
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by 
MoRT&H., Government of India, Compacting shall have to be carried out with help of 
mechanical vibrators from the range of I.S.2505, I.S.2006, I.S.2514. I.S.4656. 

40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with 
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 
sealed preferably with P.V.C. joints sealing tapes & compounds. 

Sl No. Item in WPI 1993-94 

series 

Item in WPI 2004-05 

Series 

Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Portland cement 

2 Bars & rods Rebars HYSD bar. 
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41. Form work including complete false work shall be designed by the Contractor without any 
extra cost to employer and the Department will have the right to inspect the scaffolding, 
centring and shuttering made for the work and can reject partly of fully such structures, if 
found defective in their opinion. Any eventually such as loss of lives or property due to failure 
of centring and shuttering shall be the responsibility of the Contractor regarding compensation 
of all claims thereof. 

42. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching 
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of 
concrete works. The Contractor should arrange his own batching plant concrete mixer 
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental 
machinery If available only may be utilised on payment of necessary hire charges as detailed 
in clause of recovery sheet on necessary requisition. 

43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & 
the Engineer-in-Charge or his representative shall have the right to test the weight & quality 
from time to time. 

44. The tenderers shall make all arrangements for proper storage of materials but no cost for 
raising shed for store and pay of security guard etc. will be borne by the Department. The 
department is not responsible for any theft or loss of materials at site. It is contractor’s risk. 
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per 
clauses of the contract. 

45. Approach Road to site of work for transport of materials to site of work is sole responsibility of 
the Contractor. Statutory traffic restriction in the town area for Transport of construction 
material to site of work is to be taken in to consideration before tendering and no 
consideration for extra time or compensation thereof shall be considered. 

46. The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running 
charges of such plant and cost of consumables. 

47. The machineries if available, with the department may be supplied on hire as per charges 
noted in the enclosed statement and may be changed from time to time subject to the 
condition that the contractor will execute in advance an agreement with the Block Dev. Officer, 
.. 

49. No claim whatsoever will be entertained for supply of machineries. 

50. The tenders should furnish along with their tender a list of works executed during the last 
three years duly certified by the concerned Engineer-in-charge indicating the satisfactory 
completion for Civil  works as per the proforma enclosed in a separate sheet of Schedule-H. 

51. An applicant or any of its constituent partners of whose contract for any work has been 
rescinded or who has abandoned any work in the last Five years, prior to the date of the bid, 
shall be debarred from qualification. The tenderer must submit the required information in 
schedule-E of the DTCN the tenderer is to furnish an affidavit (in original) in the specified 
format as per Schedule-F of the DTCN regarding authentication of tender documents & 
information about any litigation & Bank guarantee etc. Non-furnishing of the information in 
Schedule - E and required affidavit in Schedule – F(Original), the tender will be liable for 
rejection. 

52. It should be clearly understood that: 
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a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 
by the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel 
reinforcement. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing. 
The test specimen in cube should be carried out in the Departmental Control and Research 
Laboratory of Cuttack or Bhubaneswar/ Nabarangpur. Test should be carried out in 
accordance with the stipulation in Bridges code section- III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking 
test specimen and no plea shall be entertained later on the grounds that the casting of the test 
specimen was faulty and that the result of the specimen did not give a correct indication of the 
actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses 
at Control and Research Laboratory at Cuttack/ Bhubaneswar/ Nabarangpur. Cost of testing 
of all specimens and samples will be borne by the Contractor. 

53. The rates quoted should be inclusive of carriage of water required in connection with 
execution of the work. No claim for carriage of water whatsoever will be entertained. 

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as 
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The 
apprentices will be selected by the Block Dev. Officer, .. The period of employment will 
commence within one month after the date of work order and would last till the date, when 
90% of the work is completed. The fair wage to be paid to the apprentices should not be less 
than the emolument of personnel of equivalent qualification employed under Government. The 
number of apprentices to be employed should be fixed by the Block Development Officein the 
manner so that the total expenditure does not exceed one percent of the tendered cost of the 
work. 

55. List of tool & plants in running condition in possession of contractor is to be furnished in a 
separate sheet of Schedule-C. 

56. It is the responsibility of the contractor to procure and store explosive required for blasting 
operation. Department may render necessary possible help for procuring license. 

57. The contractor will be responsible for any misuse, loss or damages due to any reasons 
whatsoever of any departmental material during the execution of work. In case of loss, 
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted 
from the bills or his other dues. 

58. The prevailing percentage of I.T. Department of the gross amount of the bill towards income 
tax will be deducted from the contractor’s bill. 

59. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance. 
The rates of item basing on which estimated cost has been derived are excluding GST on 
different components to arrive at such rates. GST as applicable on Works Contract shall be 
paid over the bill amount at the time of payment of Bill. 

60. It must be clearly understood that under no circumstances any interest is chargeable for the 
dues or additional dues if any payable for the work executed and final bill pending disposal 
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due to any reason whatsoever. 

61. No extra payment will be made for removing spreading and consolidating salvaged metals 
and materials. 

62.The Successful bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR 
in favour of the Block Development Office/Bank Guarantee in favour of the Block 
Development Officefrom any Nationalised/Schedule Bank in India Counter guaranteed by its 
local branch at .within 7(Seven) days of issue of letter of acceptance (LOA) by the Block 
Development Officeto the successful bidder otherwise the bid of the successful bidder shall be 
cancelled and the EMD/Bid Security shall be forfeited. Further processing for blacklisting shall 
be initiated against the bidder. 

If the contractor fails to complete the work, the amount so furnished as Additional 
Performance Security will be forfeited in addition to the other penal clauses, if any, to be 
imposed. 

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt. 

 

 

62. Sample of all material - The contractor shall supply sample of all materials fully before 
procurement for the work for testing and acceptance as may be requiring by the concerned 
ExecutiveEngineer. 

64. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 
holders belonging to the State of Odisha. Special class contractor shall employ under him 
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise 
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders 
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly 
emoluments, which shall not be less than the emoluments of the personnel of equivalent 
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa 
may however assist the contractor with names of such unemployed Graduate engineers and 
Diploma Holders if such help is sought for by the contractor. The names of such Engineering 
personnel appointed by the Contractors should be intimated to the tender receiving authority 
along with the tender as to who would be supervising the work. Each bill of the Super Class, 
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the 
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma 
Holder so employed by the contractor to the effect that the work executed as per the bill has 
been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). 
The required certificate is to be furnished in the Performa contained in a separate sheet 
videSchedule-B 

65. An engineering personnel of the executing agency should be present at work site at the time 
of visit of High level Inspectingofficers. 

66. All reinforced cement work should conform to Orissa Detailed specification and should be of 
proportion M-15 and M-20 having a minimum compressive strengthen (in work test) 
150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in 
accordance with IS 456/2000 using 12mm to 20mm. size hard black crusher broken granite 
chips (20mm size not be exceed25%). 

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. 
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etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No 
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the 
ground wherever required. The rates quoted should be for finished items of works inclusive 
of these incidental items of work. 

68. It should be under stood clearly that no claims whatsoever would been pertained. 

69. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57. 

70. The Contractor will have to submit to the Block Development Office , Nabarangpur for 
monthly return of labour both skilled and unskilled employed by him on thework. 

71. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor 
should be of best quality and conform to relevant I.S. specification and should be got 
approved by the Engineer-in- charge of the respective wing before they are used on the 
work. 

72. After completion of the work the contractor shall arrange at his own cost all requisite 
equipments for testing buildings. 

73. TheTenderer has to furnish along with their tender. 

1. a list of works, which are at present in their hand 

2. list of T&P and 

3. list of work executed in the prescribed Performa enclosed. 

74. All reinforced cement concrete works should be finished smooth Extra charges for plastering 
ifrequired 
toanyR.C.C.structureslikeroofslab,Columns,Chajjas,fins,parapets,shelvesetc.shallnotbepaid. 

 The contractor has to arrange the samples of materials required for execution to be got 
tested and approved by the Department before taking up the work and during course of 
execution required from time to time. All such samples are to tested at Government Test 
house Alipore or at Control and Research Laboratory Cuttack at the cost of the Contractor 
with no extra cost to the Department for civil work. 

75. If there is any damage to the work due to natural calamities like flood or cyclone or any other 
cause during the course of execution of work or up to 12 months after completion of work or 
ifany, imperfection becomes apparent to the work within 12 months from the date of final 
certificate of completion of work the contractor shall make good of all such damages at his 
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will 
beentertained. 

76. The fly ash bricks should be well burnt and of good qualities. The bricks should be approved 
by the Engineer-in- charge before use in the work and should conform to the minimum 
strength as per National BuildingCode. 

77. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 
undertakes execution of work through labour should produce valid licence from the licensing 
authority of labourDepartment. 

78. Standard co-efficient for linear measurement will be adopted while calculating consumption 
of steel and no claim whatsoever regarding difference in co-efficient of steel will be 
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-
efficient for linearmeasurements. 

79. Engineering contractors excepting those claiming exemption with production of affidavit, 
should furnish E.M.D as specified in the Tender Notice failing which the tender will be 
summarilyrejected. 



 

 

Contractor  BDO, NABARANGPUR 

80. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 
deemed to have been entered in to within the State of Orissa and it is agreed that neither 
party to the contract will be competent to bring a suit in regard to the matter by this contract 
at any place outside the State of Orissa. 

81. SPECIAL CONDITIONS (PART OF THECONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of 
quantities and also the finished items of work where tests are applicable shall have to be 
tested through the Engineer-in- charge of the respective wing at appropriate Laboratories 
according to the relevant I.S. specifications of the materials and the said items of works and 
the cost of all such tests shall have to be borne by the Contractor and the rates of the items 
of works should be inclusive of cost of suchtests. 

(ii) The tests have to be planned & carried out such that the progress of work is nothampered 

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, 
these are not exhaustive and the Engineer-in-charge has the right to prescribe other 
required test if any as will be considered from time totime. 

82. In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant 
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered 
under P1 contract form shall be governedby the clauses of the D.T.C.N. 

83. It must be definitely understood that the Government does not accept any responsibility for 
the correctness and completeness of the trial borings shown in the CrossSection. 

84. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely 
understood that the Government does not accept any responsibility for the correctness or 
completeness of this schedule and that this schedule is liable for alternation or omissions, 
deductions or alternations set forth in the conditions of the contract and such omissions, 
deductions, additions or alternations shall no way invalidate the contract and no extra 
monetary compensation, will beentertained. 

85. In case of any complaint by the labour working about the non payment or less payment of 
his wages as per latest minimum Wages Act, the Addl. PD (Tech) will have the right to 
investigate and if the contractor is found to be in default, he may recover such amount due 
from the contractor and pay such amount to the labour directly under intimation to the local 
labour office of the Govt. The contractor shall notemploychildlabour.ThedecisionoftheAPD 
(Tech) isfinalandbindingonthecontractor. 

86. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of 
approved quality and specification at his own cost for completion of the work with the time 
schedule. No extension of time will be granted on the application of the contractor due to 
delay in procurement of materials. 

87. If the contractor removes Government materials supplied to him from the site of work with a 
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or 
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the 
price of the materials according to the stock issue rate or market rate whichever is higher. 
The penalty so imposed shall be recovered at any time from any sum that may then or at 
any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of salethereof. 

88. Though Departmental issue of cement and steel has indicated, it may not be taken as 
binding. The contractor must have to arrange by themselves cement, steel, bitumen and 
every sort of materials from approved manufacturer, get it tested in the Departmental 
Laboratory and approved by the Department 
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beforeuse.Noextensionoftimeorescalationofpriceonsuchaccountshallbeentertainedinfuture. 

89. TOR rods, plates and structural members will be supplied in quantity, length and size 
available in the stock. For payment of reinforcement, the steel including plates etc. shall be 
measured in length of different diameter, size and specification as actually used (including 
hooks and cranks) in the work correct to an inch or cm. and their weight calculated as per 
sectional weight prescribed by the Indian Standard Specification or as directed by the 
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement andpayment). 

90. The contractor should at his own cost arrange necessary tools and plants required for the 
efficient execution of work and the rates quoted should be inclusive of the running charges 
of each plant and cost ofconveyance. 

91. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% 
over the lowest quotation or tender as laid down in works and Transport Department 
Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be allowed a 
price preference to the extent of up to 3% over the lowest tender amount (Where their 
tender is not the lowest) provided they express willingness to execute the work after 
reduction of rates by negotiation. 

92. The contractor is required to pay royalty to Govt. as fixed from time of time and produce 
such documents in support of their payment to the concerned Engineer-in-Charge with their 
bills, falling which the amount towards royalties of different materials as utilised by them in 
the work will be recovered from their bills and deposited in the revenue of 
concerneddepartment. 

93. Under no circumstances interest is chargeable for the dues or additional dues if any payable 
for thework. 

94. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 
purely tentative and for the general guidance only. The Department has no responsibility for 
the suitability of actual strata at the foundation level. The contractor has to conduct his own 
boring before starting the work and get the samples tested at his own cost to ascertain the 
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the 
contractor shall take in to account of the aboveaspects. 

95. Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from 
the completion of the work arising out of defective or improper materials or workmanship 
timing are upon the direction of the Engineer-in-Charge to be amended and made good by 
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall 
be decided that they ought to be paid for and in case of default Department may recover 
from the contractor the cost of making good the works. The contractor is also required to 
maintain the  building for 12 months from the date of successful completion of the work. 

96. From the commencement of the works to the completion of the same, they are to be under 
the contractors charge. The contractor is to be held responsible to make good all injuries, 
damages and repairs occasioned or rendered necessary to the same by fire or other causes 
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 
damage to property happening from any neglect, default, want of proper care or 
misconductonthepartofthecontractororanyoneinhisemploymentduringtheexecutionofthework.
Alsono claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or 
any other calamity whether natural or incidental damages so caused will have to be made 
good by the contractor at his own cost. 

97. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement 
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as per the latest provision of relevant I.S. Code / I.R.C. code / MoRT&Hspecifications. 

98. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 
issue an order book to the contractor to be kept at the site of the work with pages serially 
numbered. Orders regarding the work whenever necessary are to be entered in this book by 
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or 
his authorised agents with their dated signature. Orders entered in this book and noted by 
the contractor’s agent shall be considered to have been duly given to the contractor for 
following the instructions of the Department. The order Book shall be the property of the 
P.W.D. and shall not be removed from the site of work without written permission of the 
Engineer-in- charge and to be submitted to the Engineer-in- charge everymonth. 

99. No part of the contract shall be sublet without written permission of the concerned Block 
Development Officeor transfer is made by power of Attorney authorising others to receive 
payment on the contractor’sbehalf. 

100. The contractor should attach the certificate in token of payment deposit with the registration 
authority as per recent circular of the Government relating to hisregistration. 

101. The rates quoted by the contractor shall cover the latest approved rates of labours, 
materials, P.O.L. and Royalties. Arrangement of borrows areas; land, approach road to the 
building site etc. are the responsibility of the contractor. 

102. The rate for each work of concrete items wherever dewatering is imperatively necessary the 
term dewatering shall mean the execution or operation of the items due to standing water as 
well as due to percolation of water. The quoted rates will be inclusive ofthis. 

103. Deleted. 

104. Number of tests as specified in I.R.C. / MO RT & H / I.S.I specification required for the 
construction of roads /bridges / buildings or any other structural works will be conducted in 
any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to 
be decided by the Engineer-in-charge. Testing charges including expenditure for collection / 
transportation of samples /specimens etc. will be borne by the contractor. The collection of 
samples and testing are to be conducted for both prior to execution and during execution as 
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne 
by the contractor. 

105. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by 
one, thereby facilitating a particular tender for award, then they shall be penalized with 
adequate disincentives with forfeiture of EMD unless adequate justification for such back out 
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from 
disincentivising thetenderer. 

106. Condition for issue of plant & machinery to contractor on hire: - Deleted 

107. AMMENDMENT TO THE CONDITION OF F2 CONTRACT 

Clause-2(a) of F2 Contract: -TIME CONTROL: - 

(A) Progress of work and Re-scheduling programme. 

• The Block Development Office , Nabarangpur shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of the 
Bid process and commencement of the contract. 

• Within 03 days of issue of the letter of acceptance, the contractor shall submit to the Block 
Development Office , Nabarangpur for approval a Programme commensurate to Clause no.15 
showing the general methods, arrangements, and timing for all the activities in the Works 
along with monthly cash flow forecast. 
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• To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the 
whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the 
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th 
of the whole time allowed under the contract has elapsed. 

• If at any time it should appear to the Engineer-in-Charge that the actual progress of the work 
does not conform to the programme to which consent has been given the Contractor shall 
produce, at the request of the Engineer-in- Charge, a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within the time 
for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 
payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 

• An update of the Work Programme shall be a programme showing the actual progress 
achieved, on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

• The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and 
Compensation Events. 

(B) Extension of the Completion Date. 

 The time allowed for execution of the works as specified in the Contract data shall be the 
essence of the Contract. The execution of the works shall commence from the 03rd day or 
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the 
site whichever is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 

 As soon as possible after the Agreement is executed, the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement 
between the Block Development Office , Nabarangpur and the Contractor within the limitations 
of time imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any work, 
exceeds one month (save for special jobs for which a separate programme has been agreed 
upon) complete the work as per milestone given in contract data. 

 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force major, or 

ii) Abnormally bad weather, or 



 

 

Contractor  BDO, NABARANGPUR 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the 
trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control.  

• Request for reschedule and extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing within fourteen days of the happening of the 
event causing delay. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

• In any such case a fair and reasonable extension of time for completion of work may 
be given. Such extension shall be communicated to the Contractor by the Block 
Development Officein writing, within 3 months of the date of receipt of such request. 
Non-application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Block Development Officeand this shall be 
binding on the contract. 

(C) Compensation for Delay. 

If the contractor fails to maintain the required progress to complete the work and clear the 
site on or before the contract or extended date of completion, he shall, without prejudice to 
any other right or remedy available under the law to the Government on account of such 
breach, pay as agreed compensation the amount calculated at the rates stipulated below as 
the Block Development Office(whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed day / month (as 
applicable) that the progress remains below that specified in Clause 2 or that the work 
remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed 
on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) 
in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of extension of time. Withholding of 
this amount on failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone missed 
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subsequently also shall be withheld. However, no interest whatsoever shall be payable on 
such withheld amount. 
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(E) Management Meetings 

• Either the Engineer or the Contractor may require the other to attend a management meeting. 
The business of management meetings shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

• The Engineer shall record the business of management meetings and is to provide copies of 
his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

Clause-2 (b) of Item Rate F2 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa): - 

To rescind the contract (of which rescission notice in writing to the contractor under the hand 
of the Block Development Office, Nabarangpur shall be conclusive evidence), 20% of the 
value of left over work will be realised from the contractor as penalty. 

110.The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in 
addition to the clauses mentioned here in before tendering. 

111.The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 
verification from the electrical inspector / equally competent authority responsible for the work 
prior to Energisation of the building. 

112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per Works 
Deptt. Office Memorandum No.12366 dt.8.11.2013) 

Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the mile 
stone liquidated damage will be imposed. 

113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.- II on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works 
Department, Odisha. 

 As per said amendment a Contractor may be blacklisted 

a) Misbehaviour/ threatening of Departmental & supervisory officers during execution of 
work/ tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non- 
adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the 
State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 
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Total 113 Items only 

HIRE CHARGES OF PLANTS AND MACHINERIES ( Whenever Required ) 

 

Sl 

No. 

Description Usage Rates in Rs. 

Machine Activity Output Unit Rate 

1. Dozer D-50-A-15 Spreading 

Cutting 
Cleaning 

200cum/hour 

100cum/hour 
150cum/hour 

Per hour 

Perhour 
Perhour 

1592.17 

2. Dozer D-80-A-12 Spreading 

Cutting 

Cleaning 

300cum/hour 

150cum/hour 

200cum/hour 

Perhour 

Per hour 

Perhour 

2190.43 

3. Motor Grader 3.35meter blade Clearing 

Spreading 

GSB 

WMM 

200cum/hour 

200cum/hour 

50cum/hour 

50cum/hour 

Per hour 

Perhour 

Per hour 

Perhour 

1343.48 

4. Tractor with ordinary grader   Per hour 251.30 

5. Hydraulic Excavator of 1cum bucket Soil ordinary 

Soil Marshy 
Soil unsuitable 

60cum/hour 

60cum/hour 
60cum/hour 

Per hour 

Perhour 
Perhour 

730.43 

6. Hydraulic Excavator of 2cum bucket Soil  Per hour 1624.35 

7. Front End loader 1 cum bucket capacity Soil loading 

Aggregate 
loading 

60cum/hour 

25cum/hour 

Per hour 

Per hour 

452.17 

8. Tipper 5cum Transportation 

of soil, GSB, 

WMM,Hotmix 
etc. 

5.5cum Per km. 

Per 

tonne.km 
Per hour 

20.87 
2.17 

 
506.09 

9. Vibratory Roller 8-10 tonne Earth/soil 

GSB 
WMM 

100cum/hour 

60cum/hour 
60cum/hour 

Per hour 

Perhour 
Perhour 

864.35 

10. Smooth wheeled Roller 8-10 tonne Soilcompaction 
BMcompaction 

70cum/hour 
25cum/hour 

Perhour 
Perhour 

294.78 

11. Sheep foot Roller Soil compaction  Per hour 56.52 

12. Truck mounted water tanker Water transport 6kL Per hour 506.09 

13. Tractor Pulling 50HP Per hour 200.87 

14. Rotavator Mixing 25cum/hour Per hour 9.57 

15. Ripper Scarifying 60cum/hour Per hour 15.65 

16. Air compressor General purpose 170/250cfm Per hour 179.13 

17. Diesel Compressor  400cfm Per hour 744.35 

18. Diesel Compressor  300cfm. Per hour 618.26 

19. Electrical Compressor  500cfm Per hour 432.17 

20. Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 675.65 

21. Wet Mix Plant 75 TPH Wet Mix 35cum/hour Per hour 900.87 

22. Mechanical broom hydraulic Surface cleaning 1250sqm/hour Per hour 200.00 

23. Bitumen pressure distributor Applying 
bitumen tack 

coat 

1750sqm/hour Per hour 601.74 
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24. Emulsion pressure distributor Applying 

emulsion tack 
coat 

1750sqm/hour Per hour 448.70 

25. Hotmix plant-120 TPH DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 13130.43 

26 Hotmix plant-100 TPH DBM/BM/SDC/ 
Premix 

30cum/hour Per hour 9710.43 

27. Hotmix plant-60 to 90 TPH DBM/BM/SDC/ 
Premix 

25cum/hour Per hour 7765.22 

28. Hotmix plant-40 to 60 TPH DBM/BM/SDC/ 
Premix 

17cum/hour Per hour 6217.39 

29. Hotmix plant-8 to 10 TPH DBM/BM/SDC/ 
Premix 

cum/hour Per hour 891.30 

30. Paver finisher Hydrostatic with sensor 

control 100 TPH 

Paving of 

DBM/BM/SDC/ 

Premix 

40cum/hour Per hour 1500.00 

31. Paver finisher Mechanical 100 TPH Paving of 

WMM /PMC 

Paving of DLC 

40cum/hour 

 

40cum/hour 

Perhour 

 

Perhour 

642.61 

32. Paver finisher Mechanical Paving of 

DLC 

75cum/hour Per hour 1605.22 

33. Hydraulic Chips Spreader Surface 

dressing 

1500sqm/hour Per hour 1478.26 

34. Tandem Road Roller Rolling of 
Asphalt 

surface 

30cum/hour Per hour 641.74 

35. Pneumatic Road Roller Rolling of 

Asphalt surface 

25cum/hour Per hour 697.39 

36. Pothole repair machine Repair of 

potholes 

4cum/hour Per hour 508.70 

37. Bitumen boiler oil fired Bitumen spraying 1500 litre Per hour 111.30 

38. Tar boiler Bitumen 

spraying 

 Per hour 64.35 

39. GSB plant 50 cum Producing GSB 40cum/hour Per hour 582.61 

40. Mastic Cooker Mastic wearing 
coat 

1 tonne Per hour 1379.13 

41. Batching and Mixing plant 15-20 cum. Concrete Mixing 13cum/hour Per hour 1043.48 

42. Batching and Mixing plant 30 cum. Concrete 

Mixing 

20cum/hour Per hour 1252.17 

43. Batching and Mixing plant 112.5 cum. Concrete 

Mixing 

75cum/hour Per hour 2400.00 

44. Batching and Mixing plant 262.5 cum. Concrete Mixing 175cum/hour Per hour 4486.96 

45. Transit Mixer Transportation of 
concrete mix to 

site. 

4.5cum/hour 

3cum/hour 

Per hour Per 

hour 

521.74 
478.26 

46. Grout pump   Per hour 56.52 
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47. Concrete pump of 45 & 30 cum Pumping 

concrete 

33cum/hour 

22cum/hour 

Per hour 143.48 

48. Pump with 5HP diesel engine Pumping of 

Water 

 Per hour 51.30 

49. Pump with 10HP diesel engine Pumping of 

Water 

 Per hour 93.91 

50. Pump with 20HP diesel engine Pumping of 

Water 

 Per hour 144.35 

51. Pump with 40HP diesel engine Pumping of 

Water 

 Per hour 241.74 

52. Pump with 40HP electrical Pumping of 
Water 

 Per hour 129.57 

53. Pump with 50HP electrical Pumping of 

Water 

 Per hour 158.26 

54. Cranes 80 tonnes Lifting purpose  Per hour 717.39 

55. Cranes 35 tonnes Lifting purpose  Per hour 478.26 

56. Cranes 3 tonnes Lifting purpose  Per hour 200.00 

57. Crawler mounted crane(18T) Lifting purpose  Per hour 1493.04 

58. Tower Crane Lifting purpose  Per hour 479.13 

59. Welding Welding  Per hour 70.43 

60. Grouting machine without compressor   Per hour 79.13 

61. Mechanical Winch(10T)   Per hour 194.78 

62. Power Winch(40HP)   Per hour 191.30 

63. Concrete Bucket For pouring 

concrete 

1cum Per hour 8.70 

64. Kerb casting machine Kerb making 80RM/hour Per hour 173.91 

65. Concrete Mixer 

0.4/0.28 cum 

1 cum 

Concrete Mixing 2.5cum/hour 

7.5cum/hour 

Per hour Per 

hour 

153.91 

66. Vibrator(3HP 

diesel) 

Compacting 

concrete 

 Per hour 92.17 

67. Piling Rig with 

Bentonite 

pump 

0.75m dia to 

1.2m dia boring 
attachment 

2 to 3RM/hour Per hour 3065.22 

68. Concrete Paver 

Finisher with 

40HP Motor 

Paving of 

concrete surface 

20cum/hour Per hour 1608.70 

69. Integrated 

stone crusher 

Crushing of 

spalls 

Crushing of 

spalls 

100TPH 

200 TPH 

Per hour 4860.87 

10226.09 
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70. Stone 

crusher(electric

al) 

Crushing of 
spalls 

 Per hour 160.00 

71. Crushing & 

processing 

plant(electrical) 

  Per hour 204.35 

72. Concrete paver 

Finisher with 

40HP Motor 

Paving of 

concrete surface 

175cum/hour Per hour 14076.52 

73. Prestressing 

Jack with Pump 

& Access 

Stressing of 

steel wires / 

stand 

 Per hour 72.17 

74. Generator 

100KVA 

Generation 

of Electric 

Energy 

100KVA Per hour 391.30 

75. Generator 

250KVA 
Generation of 
Electric 

Energy 

100KVA Per hour 978.26 

76 Generator 

33KVA 

Generation of 

Electric Energy 

50KVA Per hour 208.70 

77. Generator 

40KVA 

Generation of 
Electric Energy 

KVA Per hour 369.57 

78. Generator 

125KVA 

Generation of 
Electric Energy 

KVA Per hour 786.96 

79. Pneumatic 

Sinking Plant 

Pneumatic 

sinking of wells 

1.5 to 2.0 cum/hour Per hour 2339.13 

80. Truck 5.5cum 

per 10 tonnes 

Material 

Transport 

4.5cum Per km. 

Perton.km. 

Per hour 

17.39 
1.74 

484.35 

81. Road Marking 

machine 

Road marking 100sqm/hour Per hour 52.17 

82. Mobile slurry 

seal equipment 

Mixing and 

laying slurry 

seal 

2700sqm/hour Per hour 565.22 

83. Wagon drill   Per hour 111.30 

84. Dimond drill   Per hour 293.91 

85. Inwell rings   Per hour 62.61 

86. Jack hammer   Per hour 7.83 

87. Pneumatic 

rammer 

  Per hour 11.30 

88. Pusher leg   Per hour 4.35 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 
 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and complex cube test 
before commencement of work in eachbatch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S.3025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for journey 
works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge. 

 
Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by 

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 
specification I.S. shall be referred (Indian standard). 
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ITEM OF WORK 
 

1. Concrete shall be with conformity toI.S.456. 

2. Foundation shall be with conformity toI.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597(Part-I) 

4. C.R. Masonry shall be with conformity toI.S.1597. 

5. Brick masonry shall be with conformity toI.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 &6925. 

7. Mortar shall be with conformity toI.S.2250 

8. White and colour washing shall be with conformity toI.S.6278. 

9. CC in foundation shall be with conformity toI.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part –II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part –II) 

12. DPC shall be with conformity toI.S.3067 

13. Tarfelt treatment shall be with conformity toI.S.1346 

14. Mosaic flooring with conformity toI.S.2114 

15. Steel painting shall be with conformity to I.S. 1477 (Part -I Part – II) I.S. 1661 

16. Pile Foundation Shall be conformity to I.S. 2911 (Part 1 & Part 2) 

 

 

C O D E S 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made there under 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under 

c) Indian Factories Act, 1948 and Rules and Regulations made there under 

d) The minimum wages Act 

e) The Women’s Compensation Act 

f) The Payment of Wages Act 

g) The Fatal Accident Act 

h) The Industrial Employment Act 

i) The Employment provident Fund Act 

j) Indian Explosive Act 1984 the Rules and Regulations made there under 

k) Indian Petroleum Act 1934, and Rules and Regulations made there under 

l) A.S.M.E. Test Codes 

m) AIRE Test, Codes 

n) American Society of Materials Testing Codes 

o) Standards of the Indian Standards Institution 
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SCHEDULE-A 

 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR & DW 

Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant / 

Under Secretary and above of the PR & DW Department, Govt. of Orissa. I/We* am/are* aware 

that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or 

damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 

 
 

 
(*) - Strike out which isnotapplicable SignatureoftheTenderer 

Date:- 
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SCHEDULE-B 
 

CERTIFICATEOFEMPLOYMENTOFUNEMPLOYEDGRADUATEENG
INEER / DIPLOMAHOLDERS 

(for Super class / special class / A class contractors only) 

I/WeherebycertifythatatpresentthefollowingEngineeringpersonnelareworkingwithme/inourfirm/company and 

their bio-data are furnishedbelow. 
 

Sl. 
No. 

Name of 
Engineering 
personnel 

appointed for 

supervising 

contractor’s 
work with 
address. 

Qualificati
on 

Date of 
Appointment 

Monthly 
emolument 

Whether 
full time 
engagem

ent and 

continuo

us. 

If they are superannuated 
/ retired / dismissed or 
removed personnel from 

state Govt./ Central 

Govt./ Public Sector 

Undertaking/ private 
Companies and orany 
one ineligible for 

Government service. 
1 2 3 4 5 6 7 

       

 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 
 

Signature of the tenderer. 

Date:- 
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SCHEDULE-D 
 

WORK EXPERIENCE 
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 
Name of 

Employer 
Name of 
Location 

and Name 
of Work 

Contract 
Price in 
Indian 

Rupees/ 

Agreeme
nt No. 

Major 
items 

of 
Works 

Stipulated date of 
Commencement/ 
completion of the 

Work as per 
Agreement. 

Actual date of 
Completion of 

the Work. 

Value of work actually 
executed during last 5 
financial year 

Reasons for 
delay in 
starting/ 

completion if 
any. Financial 

year 
Value 

1 2 3 4 5 6 7 8 9 
         

         

         

         

         

         

         

 
Note:- The above information is to be certified by the Engineer in Charge / Employer not bellow the rank of 

Executive Engineer. 
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SCHEDULE-E 

  

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED  

OR ABANDONMENTOF WORK BY THE TENDERER 

 

 

1.  a)  Is the tenderercurrentlyinvolved  Yes / No  

 in any litigation relating to the work. 

 b)  If yes: givedetails: 
2. a) Has the tenderer or anyofits     Yes / No 

 constituent partners beendebarred/ 

expelled by any agency in India during the last 5 years 

3. a) Has the tenderer or anyofits constituent  Yes / No 

partners failedtoperform on any contract work in  

India during the last 5 years 

b) If yes, givedetails: 

Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily 

be rejected. 

 

Signature of the contractor 
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SCHEDULE -F 

 

(To be submitted in original in legal stamp paper) 

1. The undersigned, do hereby certify that all the statements made in the required attachments 
are true and correct. 

2. The    undersigned    also    hereby    certifies    that    neither    our    firm M/s ______ 

__________________________ nor any of its constituent partners have abandoned any 
road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us 
for such works have been rescinded during the last five years prior to the date of thisbid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and generalreputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of theDepartment. 

 
 
 

        (Signed by an Authorised Officer of the firm) 
Title of Officer 
Name of Firm 
Date: 
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SCHEDULE –G 

Existing commitments and ongoing works 

Description of 
works 

Place
 &
State 

Contract 
No. 

Name & 
Address 
of 
Employer 

Value of 
Contract 
(Rs.Lakh) 

Stipulated 
period of 
Completion 

Value of 
works 
remaining to 
becompleted 
(Rs. Lakh) 

Anticipated 
date of 
completion 

1 2 3 4 5 6 7 8 

        

 

*Attach Certificate(s) from the Engineer -in-charge 
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Schedule-H 

 

Form of Bid Security Declaration 
 

Name Of the Work– 

Date: 
 
Bid Identification No. 

To 

(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority) 

 
We, the undersigned declare that: 

 
1. We understand that, according to your conditions, bids must be supported by a Bid Security 

Declaration. 
 

2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment 
and / or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State 
for a minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions, 
becausewe: 

 
(a) Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or 

any extended date provided by us;or 
(b) Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the 

bid validity in the Letter of Bid or any extended date provided byus, 
(i) Failure of use to furnish the Performance Security and Additional Performance Security, 

if required in accordance ITB/Terms of the Bid Document,or 
(ii) Fail to agree to the decisions of the contract negotiation meetingor 
(iii) Failure refuse to execute theContract. 

 
3. We understand this Bid Security Declaration shall expire, if we are not the successful Bidder, 

upon the earlier of your notification of the name of the successful Bidder through award of 
contract; or after the expiry date of the Bidvalidity. 

 
Name of theBidder  

Name of the person duly authorized to sign the Bid on behalf oftheBidder __ 

Title of the person signingtheBid   __ 

Signature of the personnamedabove   _  

Datesigned dayof _  

• In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 
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