BID IDENTIFICATION NO- BDO/EDU/JHG/02/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

CVQr_l_str'uqtjon of Additional Classroom at Govt. PS
rek @ el Padeiguda

Approximate Estimated Cost put to Tender: Rs.12,09,547 /-
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" OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM

No: 2333/2024

contractors as mentioned under Col.

Bid Identification No. BDO/LDU/ING/02/24-25

No,

Date:03,09,2024

The Block Development Officer, Tharigam on behall of the Governor of Odisha invites Single Cover
percentage rate bids tor construction of works detailed In the table from

7 with the State Government

“O" and "C" oclass

and contractors of

equivalent Grade/ Class repistered with Central Government/ M.ES/ Railways tor execution of Civil
Works on productions of definite prool from the appropriate authority. The hidders may submit
bids for any or all of the following works.,

Sl \ Name of the work

l=l0

o

5

Construction of

Additional
Classroom at Govt.

| PS Goudguda A

Construction of
Additional
Classroom at Govt,
UPS Cheptiamba
canstruction of

i Additional

Classroom at Govt.

. UPS Kuhurakote

Construction of
Additional
Classroom at Govt.,

| PS Padeiguda

Canstruction of
Additional
Classroom at Govt.
UPS Chaklapadar
Construction of

' Additional

Classroom at Gowvt,
UGHS Phupugam
Construction of
Additional
Classroom at Govt.
UGHS
Ratakhandiguda

Value of the
work
(Rs.)

Rs.
12,09,547/-

Rs.
12,09,547/-

Rs.
12,09,547/-

Rs.
12,09,547/-

Rs.
12,09,547/-

Rs.
13,43,794/-

Rs.
13,43,794/-

TADBLE- A
Concerned Security
T.LA, Amount
(Rs.)
(Online)

4 5
B.D.O, F.s. 12,100/
Jharigam
B.D.O, Rs. 12,100/-
Jharigam
B.D.O, Rs.12,100 /-
Jharigam
B.D.0, Rs.12,100 /-

l Jharigam
B8.D.0, Rs.12,100 /-
Jharigam
B.D.0, Rs.13,500 /-
Jharigam
8.0.0, Rs.13,500 /-
Jharigam

Cost of Bid I
Documents ‘
(Rs.) (Online)
s, 6,000/-

Rs. 6,000/ ‘
|
|
|

Rs. 6,000/~ |
T

Rs. 6,000/ i
I
i

Rs. 6,000/

Rs. 6,000/~

Rs. 6,000/-

Class of |
Bidder

7
lelJ &
"C” class

IID.U &
“C” class

"D” &
“C" class

NDM &
“C*class

"D" &
“C" class |

“Dll &
“C”" class

" DH &
“C" class

Period of
completion

a8
6 (Six)
Calendar
months

' 6 (Six)

Calendar
months

6 (Six)
Calendar
months

6 (Six)
Calendar
months

6 (Six)
Calendar
months

6 (Six)
Calendar
months

6 (Six)
Calendar
months

The bid documents will be available in the website: https://nabarangpur.odisha.gov.in/ from 10:00
Hours of 13.09.2024 to 16:00 Hours of 04.10.2024 for bidding.

The Bids shall be received only at the Office of the Undersigned
Bids shall be received only through “speed post/ registered post” on or before 16:00 Hours of

04.10.2024.
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Bids received rlJnline shall be opened at 11:00 Hours of 05.10.2024 in the office of the undersigned in
presence of bidders who wish to attend. If the office happens to be closed on the last gate of
opening of the bids as specified, the bids will be opened on the next working day at the same time
and venue,
6. The bidder shall submit the cost of bid documents and security amount as mentioned in the Col. No
5 & 6 only in the shape of Demand Draft drawn in favour of BDO, Jharigam payable at Jharigam. o
7. For a particular work a bidder can submit only one tender paper. Submission of more than one
1gndvr paper by a bidder for a particular tender will be liable for rejection of all such tender papers.
8. B_ldders are to submit only the original BOQ uploaded by the publisher after entering the relevant
fields without any alteration/ deletion/ modification. Multiple BOQ submission shall lead to
cancellation of bid.

9. If the rate quoted by the bidder is more than 14.99% less of the tendered amount then such a bid
shall be rejected.

10. Other details can be seen in the bidding documents.

11. The authority reserves the right to reject any or all documents without assigning any reasons thereof.

12. In case of lottery required to be conducted among the successful bidder in accordance with the
works department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date
in the office chamber of the undersigned. The bidders are requested to keep in touch with this office
and also requested to be present during the lottery as per the scheduled date, time and venue. If the
qualified bidder/ bidders failed to attend the same will be conducted in the presence of the available
bidder and the result will be binding upon them.

13. The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along
with bid documents before opening of the bids. Affidavit should contain how many times such facility
have been availed by him prior this during the current financial year. Otherwise they will not be
entitled to avail such facilities.

14. In case of Schedule caste/ schedule tribe contractors, Government undertaking, co-operative
societies, Diploma/ Degree holder in Engineering who are registered with the Govt. of Qdisha, the
rules framed by Govt. from time to time about cost of bid documents, Bid Security, Performance
Security, Price preference & other benefits will apply.

15. Subsequent corrigendum/ Addendum if required shall only be available in the website indicated
above.

16. As Goods & Services Tax (GST) has come into force with effect from 01.07.2017, the rate quoted
should be excluding GST as applicable.

17. The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the
table Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous
to hire machineries or equipments from outside the state are required to transfer online 2% of the
amount put to tender as Bid Security/ EMD/ Perfarmance Security.

18. The Affidavit for each work should be submitted separately.

Block Develd fh?er M

lharigam
Memo No. 2334/2024 Dated: 03.05.2024
Copy in duplicate submitted to the Superintending Engineer, Panchayati Raj & Drinking
Water Department, Odisha/ Collector and District Magistrate, Nabarangapur/ CDO-cum-EO, ZP,
Nabarangapur/ Executive Engineer, ZP, Nabarangapur for favour of kind information. A copy of the tender
call notice may kindly be ordered to be pasted in the office notice board for its wide publication.




v
Memo No. 2335/2024 Dated: 03.09.2024
Copy f?rwarded to the EQ, Umerkote municipality/ EO, Nabarangapur municipality/ all
Block Development Officers of the district for wide publication.

Jharigam
Memo No. 2336/2024 Dated: 03.09.2024
Copy to the Assistant Executive Engineer/ All JEs/ Notice Board/ Section Officer/

Cashier/ DA, Development Section/ Tender File.

Block Deve
Jharigam
Memo No. 2337/2024 Dated: 03.09.2024
Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha,
I&PR Deptt., Odisha with a request to get it published in two leading Odia daily and one National English
daily News Paper at an early date for wide circulation of the Tender Call Notice. Complimentary copy of
the News paper containing the Tender Call Notice may be sent to this office for reference and record.

Dated: 03.09.2024

Memo No. 2338/2024
Copy forwarded to the DIO, NIC, Nabarangapur with a request to host the bid

documents in the website: https://nabarangpur.odisha.gov.in/ from 10:00 Hours of 13.09.2024 to 16:00
Hours of 04.10.2024.

Block Devel C@erq . QJ'"

Jharigam



PANCHAYAT RAJ & DRINKING WATER DEPARTMENT
GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
INVITATION FOR BIDS
No: BDO/EDU/IIG/02/2024-25 DATED: - 03.09.2024
The Block Development Officer, JHARIGAM on behalf of Governor of Odisha Invites

Percentage Rate bid in single cover system

1. Name of Works : As mentioned in Table “A” which includes Construction
of Additional class rooms at different Schools of Jharigam block.
2. No. of Works : 7 (Seven) no’s (Detailed in Tender Call Notice available in the
website)
3. Estimated Cost : As mentioned in Table “A”
4. Tender Paper Cost  : Rs.6000/- per each work.

Class of Contractor : “D” & “C” Class.
Period of Completion :180 Days
7. Critical Dates : Mentioned in table below
*Further details can be seen in the bidding documents, which is available in Portal
www.nabarangpur.odisha.gov.in
*Subsequent corrigendum if required shall be appeared in the website.
* Authority reserves the right to reject any or all tendzrs without assigning any reason thereof.

N Lh

| Bid Availability of Tender Last Date of Date of
Procurement Identification Online for Bidding Seeking tender opening
Officer ; i f Bid
No. From To clarification of Bl

BDO, BDO/EDU/JHG/ [13.09.2024 | 04.10.2024 | 04.10.2024 05.10.2024 at
JHARIGAM 2/2024-25 at 10.00AM |at 04.00PM | up to 4.00 PM 11.00 AM.

Block Develo
Jharig

i qR QJ"

Memo No: 2332 Dt. 03.09.2024

Copy along with 1(One) extra copy & one soft copy forwarded to the Deputy
Director, Information & Public Relation Departments, Odisha, Bhubaneswar for information
with a request to arrange publication of this tender notice on or before 12.09.2024 in two leading
Odia dailies and one English National daily newspaper. Advertisement Manager may Kindly be
requested to communicate the copies of the advertisement to this office immediately after

Publication for record & reference at this end.




CHECKLIST TO BE ENSURED BY THE BIDDER

NAME OF THE WORK: - Construction of Additional Classroom at Govt. PS Padeiguda

Whether furnished

Reference to

Sl Particulars Reference to
No Clause no, Yes No Page no.
01. | Cost of tender paper Rs 6,000/- - (only in '
the shape of Demand Draft drawn in
favour of BDO,jharigam payable at
Jharigam)
02. | E.M.D/Bid Security are required to submit
along with their BID, as per the Works
Department Office Memorandum No.1499
dtd.01.02.2023 of Works Department,
Government of Odisha (only in the
shape of Demand Draft drawn in
favour of BDO, Jharigam payable
at,Jharigam)
03. | Copy of valid Registration Certificate D.T.C.N
Clause No.05
04. | Copy of valid GSTIN certificate D.T.C.N
Clause No.05
05. | Copy of PAN Card D.T.C.N
] ) T Clause No.05
06. | No Relationship Certificate in Schedule — A D.T.C.N -
T Clause No.35
07 | Affidavit for authéenticity of documents
08. | Information  regarding  current litigation, DT.CN_
(A) | debarring / expelling - of the 'tender or | Clause No.49
abandonment of the work by the tenderer
(Schedule-E)
(B) | Affidavit (Schedule-F) D.T.C.N
' Clause No.49
09. | List of Plants & Equipments to be deployed D.T.C.N
(A) | on contract work. Qualifying mark to be C!a;sg No.7
ihad- iaht and Clause
obtained- 80 (Eighty) No.111
List of plants and equipments Remarks ~
(i) | Hydraulic Excavator 1 No
(ii) canbr‘e'te-'Mixer 1 Nos
Giiy | Tragtor =777 .~ = 1 No
(iv) Centermg Shutterl_g 100 Sqm A
(V) | Water tanker (Minimum 15000 KL) 1No .
«vi) | Niddle Vibrator; -~ =2 = 1:°
(vi) |,Plate Vibrator --- - - - p— J =
iy BIock Dev

Jhariga




A. GENERAL INFORMATIONS

CONTRACT DATA

SI No | ' ltem

Detalls

1 TR
Bid Identification No.’

Bid Identification No. BDO/ED u/JIG/02/24-
25

2 Name of the Work

Construction of Additional Classroom at
Govt. PS Padeiguda

3 Officer Inviting Tender

v

Block Development Officer, Jharigam

4 Executive Engineer concerned with head
quarters.

Executive Engineer, Zilla Parishad, Nabarangapur

5 Estimated Cost Civil Works

Rs. 12,09,547 /-

B. BID INFORMATION

6 | Intended completion period/Time 6 (Six ) Calendar Months
period :_as._sig_;ne_d fgrvgompletion )
7 Last Date & time of submission of Bid Time 4.00 P.M
: : : Date: 04.10.2024
11.00.Hrs

Opening of Bid - —-

Date: 05.10.2024

8 Cost of Bid Document

i (Online payment through gateway of
SBI/ICICI/HDFC Bank)

Rs 6,000/-

ii in favour of Block Development Officer,Jharigam
iii payable at Jharigam

9 Bid Security
it (Online payment through gateway of Rs.12100 /-

W3

+,..|-SBINCICIHDFC Bank)

: ii‘—-— ln favour of
| "y .

Block-Development Officer, Jharigam

.l;iL.__ payable at--.~-

Jharigam

iv Type of mstrument

As specified in the bid document

10 —Classof Contractor,~ D & C Class Contractor
11 Bid validity period 90 days
12 Minimum period of contract / agreement / 12 (Twelve) Months
lease deed of equipment and machlnenes
13 Currency of payment for Contract Indian Rupee
14 Language of Contract English
Block Develogine Tcer
Jharées
T Tt e e R e -, e e A TR




1.

DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited on in SINGLE cover system from “D"& “C" Class contractors registered

with the State Governments and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be

eventually drawn in P.W.D. FORM P-1 for the work “Construction of Additional Classroom at Govt. PS Padeiguda”

at an estimated cost of ° Rs. 12,09,547/- (Rupees twelve lakhs nine thousand five hundred forty seven) only. The

adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word “Item rate” shall
be replaced by “Percentage rate” and the contract will be named as P-1. Bids from Joint Venture are not allowed.

(a)

2

3.

This tender is of Civil work basis and only tenderers with sound financial background capable of investing required

amount for-advance procurement of all materials required for the work need apply. Department shall not supply any
material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement.

The Bid documents are available from official website of Government: www.nabarangpur.odisha.gov.in from

16AM of 13.09.2024 up to 16.00 Hours of 04.10. 2024.The last date and time of submission of Bid is as per contract data.

The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, jharigam at

11.00 Hours 05.10.2024 in the presence of-the bidders or their authorised representatives who wish to attend.

4. The cost of Bid documents is to be remitted online for Rs. _6,000.00 towards cost of each bid respectively.
5. “The bid is to be submitted-in single cover,
(1 Cover-l s to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration certificate, PAN
card, ;
undertaking/certificates duly filled, affidavit, work experience certificate and documents required as per the relevant
clauses of this DTCN,
"y Cover-ll s to contain the ‘price bid duly filled in and signed by the bidder.

6 The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.

Bidders
desirous to hire machineries or equipments from out side the State or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Certificate,
GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original
documents relating to ownership and hiring of plants and machineries mentioned at Annexure-| of Schedule-C, within
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

7 (if” The Contractors are " réquired to furnish scanned copy of evidence of ownership of principal
machineries/equipments as per Annexure-lIl. o
(1) Deleted. uo _ . , . )

(1) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a

' _minimum period of 12 ( twelve ) months as mentioned In contract data from the last date of receipt of Bid
documents. ; :

8. The companies or individuals registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having
both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for
this ¢omposite work and the documentary evidence under appropriate Act in support of their legal competency and

CONTRACTOR - \7 Block Devedypment Officer

N 1
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10
11
12

13

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

; ‘ i oint ve
expertise to execute Tivil, . work invariably should accompany their tender papers. m‘r? q‘::;ggpe? J {he tlettgtrur;
does not arise. The tender papers shall bear signature of authorised person _°f t ?he afiE (lgf legal person
authorization should accompany tender papers. The authorisation should cleaﬂy |nd|cahe ntractual obligations fo
to sign and enter in to agreement and receiving payment and will be responsible for all € r

execution of work for Civil work to the Engineer-in- Charge.

: ‘ _ . WS.
(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute oné part as follo
a. Part — | For Civil items of works

the Governor
The contract shall be drawn & signed by Block Development Officer, Jharigam ©of behalf of of
Odisha. ' .
If an individual makes the application, the individual should sign above his ful! t
Iff the application is made by proprietary firm, it shall be signed by the proprie
ull name of his firm with its current address in a forwarding letter. . he firm |
If the application is made by a firm in partnership, it shall be signed by a partner h_o!dlng pov{?ré}f altorgﬁhi:l;)la:n;r:h:_n
which case a certified copy of the power of attorney shall accompany the application. A certified coPy "
deed and current address of all partners of the firm shall also accompany the application. ed person holding

h ication i imi ‘ ion, i Il be signed by a duly authoriz
If the application is made by a limited company or a corporation, it sha g pow‘ér ' f attorney shall accompany the

dence of its existence along

and current address.

written name
Ly pe written name and the

tor & furnish full ty

power of attorney for signing the application in which case a certified copy of the e
application. Such limited company or corporation will be required to furnish satisfactory ev!
with the technical bid.” ™ Mo ol

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter sh

the tender. ;
r schedule. Any change in

ould accompany

The tender should be strictly in accordance with the provisions as mentioned in the tende
the wordings will not be accepted.

The work is to be completed in all respects within 6 (Six ) calendar months from the date of ) .
issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after issue
of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The ténderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
dociments, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future
date’that the tenderers have not seen plans and specifications cannot be entertained.

Th‘e;d‘r'a‘\_uings‘tur.nishég with the tender are tentative and subject to revision or modification as tendered during the
elkecution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold
'gg_gd_'i’h}“gia{ée;jt_)f"?,,uch“_modifiqét_ion of drawings during the time of execution and shall in no way invalidate the
contiact.and. n_o_‘extra_qnonetaty,_@j'ompensation will be entertained. The work shall however be executed as per finz
approved drawing to be issued by the Engineer-in-Charge as and when required.

By admission of @ tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection ¢
the site and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to -above, medical aid, labour and.food stuff etc., and that rates quoted by him in the tender w'
be adequate to complete the work according to the specifications attached there to and that he had taken int
account all conditions and difficulties that may be encountered during its progress and to have quoted raté
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for &
materials and.all other charges necessary for the completion of the work, to the entire satisfaction of the Enginest

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will ne
pay.any extra charges for any reason in case the contractor claims later on to have misjudged ilabili
of materials, labour and other factors. judged as regard availabif
Deleted . ... ...

Re encn s 577
The-tender should be accompanied with the copies of the valid Registration certifi :
it R R ' A : ificate, valid GSTIN certific*
3nd PAN card which are mandatory otherwise his/her bid shall be declared as non-r onsi L Ll g
Ly e T R Vo o ) -res N i
'r_équigﬁ. £ : ‘ ponsive and thus liable

THé-tgﬁd}ar;pogtaﬁgi_rpg’, extraneous conditions not covered by the tender notice are liable for rejection and quotatic""

ShE s 73 N : A7, . S0

shoufd be §'tr_icﬂy in’ qugrdancg;,‘ jith the items mentlorﬁed in the Tender Call Noti : :
Bibe aceepied, oL Sy FGRs1 Gy Chichge inthe werdlE"
The depg;ﬂFQ?nL_f%ie%‘é'es the.ru_g!wt of authority to re]gct any or all tenders received without assigning any re#

whatsoever. . _,

The earnest morey Will be retained in the case of successful tenderers and will be dealt with
ith as per terms®

condition of 0.P.W.D. Code. The eamest money will be refunded to the .
intimation is sent fo rejection of their tenders. The retention of E.M.D. witi:?;:cgzszf,;ﬂ tenderers on application
The Engineer-in-charge will notify the bidder / tenderer whose bid has be:erFlJ a ment will carry no interest

expiration of the validity period by cable, telex or facsimile confirmed by registered | ccepted of the award pri©
in the. conditions of Contract called the “Letter of Acceptance") will state the sum Fi"t:er, This letter (hereinafte!?
pay the contractor in consideration of the execution, completion and maintenance of at the Engineer-in-charge\:‘
p[_gsggqu by the contract (Hereinafter and in the contract called the "Coptract Pric(:z-.)the Works by the contract’”




The Notification ot aiward will constitute tho formation of the contract, subjoct only 1o tho furnishing of o performance
security (Initlal Security Deposit) Time Doposit Account duly plodgod in favour of s por the contract data and In
no other torm.which including the amount alrondy doposited as bid securlly (onrmost money) sholl be 2% of the
value of the tendared amount (excluding 1% deposited towards hiring of equipments / machinaries from outside the
state it any) and sign the agreemont in the P W D form No P-1 (Schedule XLV No. 61) for the fulfilment of the
contract in the office of the Block Developmont Officor, Jharlgam and payable at Jharigam or as diracted The

socurity deposit togethor with the enrnost monoy and tho amount withheld according to the provision of P-1

agreement shall ba retained as socurity for the due fullilimont of this contract and additional porformance security in

accordanco with the provisions of the ngreomoent.

The agreement will incorporate all agroemonts bolwoon tho officor Inviting the bld/Engineer-in Charge and the

succossful bidder within 15 days following the notificalion of award nlong with the Letter of Acceptance. The

successful bidder will sign the agrooment and dollver 1t to tho Enginoor-In Charge. Faollowing documents shall form
part of tho agreement,

L1 bidder does not turn up for agreement aftor finalization of the tender, then he shall be debarred from

participation in bidding for three years and action will be taken {o blacklist the contractor. In that case the L2

bidder, if fullils other required criteria would be called for drawing agreement for execution of work subject to
the condition that L2 bidder negoliates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled In case a contractor is listed, It will widely published and intimated to all departments of

Government and also to Gowt. of India agencies working In the stale,

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of Invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security,

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No conlract
(tender) shall be finally accepted until the required amount of Initial security money is deposited. The
secunty will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.

27. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

28. Tgﬁde';[ersiére required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter
No‘}{l_] [(R&B) 5225, dt 26-2-55 and No.Il, M-56/61-28842 (5), dt.27-9-61.

29, Th_e contractof. shall bear cost of Various incidentals, sundries and contingencies necessitated by work in full within
the following or similar ca‘légdry."' .

a) Rent royallies, cess and other charges of materials, Octroi and all other taxes including prevailing Tax from
time to'time. Ferry tols, conveyance charges and other cost on account of land buildings including
temporary building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for
temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work
and all such construction of temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to
be demolished and debris removed and ground made good and cleared after completion of the work at no
exlra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of
foyally is being credited to revenue.

c) . __“_Labo_Ur_camf)_s or huts necessary to a suitable scale including conservancy and sanitary arrangements

B Ihérein,"t,o‘lllg‘ satisfaction of the local labour laws and health authorities shall have to be provided by the

e Contractor. . ., , ..,

d)' ‘Arqafjggﬁqaﬁl'of‘ suit@bll_t?‘:water supply including pipe water supply where available for the staff and labour

., &s well as for the exectition of the work isgsolq‘aj.lresponsibillly of the Contractor and no extra cost for
"' . carriage of water.will be entertained. e) All fees.and dues levied by Municlpal, Canal or Water Supply

... Authonties are 1o be horne by the Contractor , o .

.~ " Suitable safety equipments and dresse_s. gloves, life bells etc. for the labour engaged in risky operations
are to be supplied by the contractor at his own cost, o

9) Suitable fehcing barriers, signals mcludmg parqfﬁn and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost. i o ‘

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation
act, shall have to be borne by the contractor. .

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own

ost. ‘
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v ‘ _ and leveling the groun
‘NG payment Will“be Trmade for-layout, benchmark, - level pillars, profiles and b?;g;iqg be quoted should be f(;::
tequired, which has to be carrled out by the contractor at his own cost. The T,
finished items of work inclusive of carriage of all materials and all incidental items ork. preliminary work such ag
After the work is finished all surplus materials should be removed from the site O o it P d premises left neat ang
vats, mixing platforms, etc. should be dismantled and all materials removed from tth > o ihis account.
his should be inclusive in the rates. No extra payment will be made to the Contrac ?ra iigms of works quantity of an
It should be understood clearly that no claim what-so-ever will be entertained to ex uthority and rate settied befolry
item besides estimate amount unless written order is obtained from the comPE’tent a 8

the extra items of work or extra quantity of any items of work is taken up. the Govt.of India, Ministry of
The tenderers shall have to abide by the C.P.W.D. safety code rules | IXO art of the contract shall b
Works and Housing & Supply in their standing order no.44150, dtd 25-11-57. 38. pde by the power of attornee
sublet without written permission to the concerned Execulive Engineer or transfer be M3 y
authorising others 1o receive payment on contractors behalf. iti

Bid documents consisting of glayns. specifications, the schedule of quantities and the sgt Ofrt:;:g ?;Fr‘% %Ofﬁgg'%ﬁﬁ'
contract and other necessary documents can be seen In all the offices iSSUi_ng lhe." |OCLtJ date of sale and receie
under signed during office hours every day expect on Sundays and public Holidays till las But it must be clearll)t
of tender papers. Interested bidders may obtain further information at the sqme a dress.[ e shape, Incompi y
understood that tenders must be received in order and according to Instructions in complete shape. plete
tender is liable for rejection.

No Relation certificate. ... .. s f
The contractor'shall furnish a certificate alon with the tender to the efiec ;
rank of an Assistant Engineer, & above in t%e state P.W.D. or Assistant/Under Secretary & aoove I lthe Works
Department. If the fact subse‘gueg'nuy proved to be fal'§é, the contract is liable to be rescinded. The earnes rrmlgney &
the total security will be Iorfeitéd'& he shall be liab!,e“éf make good to damages the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

Deleted

t that he is not related to any officer in the

Deleted. :

All items of work as per schedule of quantities of this tender should confirm to Orissa 'Detailed Standarg
Specification. .R.C. & 1.8.1. Codes & Bridge code section LILILIV&VIL & latest design criteria for pre-stressed
concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to
be carried out with help of mechanical vibrators from the range of 1.S.:2505, 1.S.:2008, 1.5.:2514. 1.5.:4656.
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting ant
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds. _ _

Form work including complete false work shall be designed by the Contractor without any extra cost to employe
an g'ﬁ‘e;pepanment will have the right to inspect the scaffolding, centering and shuttering made for the work an
_ca‘g_ ;’eje_ct' p;;r;l'y of fully such structures, if found defective in their opinion. Any eventually such as loss of lives¢
ﬁr'gp.e,rly_',_ due_to failure’ of centering and shuttering shall be the responsibility of the Contractor regardi;
compensation of all claims thereof. .

Cement shall be used by bags and weight of one 'ﬁﬁg'of Cement should be 50 (fifty) Kg. net & the Engineer-t

Charge or, his representative_shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store at
pay of security g drd etc, wifl be borne by the Department. The department is not responsible for any theft or loss?
materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay I
full penalty as per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the Contrac?
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be takenin®
consideration before tendering and no consideration for extra time or compensation thereof shall be considered
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of W
and the rates quoted should be inclusive of transportation, hire and running charges of 1
consumables. , 8 such plant and cos
h tor shall properly co-ordinate with the execution H.
I{&gﬁ{g‘:gc _ properly of P.H. and Electrical works and take care of the s¢*
‘fn’g“"nié'ﬁineries if available, with the department may be supplied on hire as per
LN MaRINe == = = : ’ ; ch i i
s_f?r;‘é‘rﬁc;%I and may be changed from time to time subject to the condition that lhap contrgé%es rjoted n i el
,Enjagréqm'entﬁw‘uth_.lhf‘ Engineer-in-Charge. or will execute in adv?
jo'dJaim’ whatsoevef Will be gntertained for supply of machineries. No extensi : .
Entfacfot under this ground 'f”'!der any circumstances’ nsion of time will be granted ©"
The tenders 'should fdrnish dlong with their tender a {ist of works executed duri '
by. mg_ppncérr’, &d Elngin,ebr-lr);,fcharge indicating the, _éatisfactow completion for r(‘:givweplast three years duly ceﬁlfw
the'proforma enclosed in a separate sheet of schedule-H. . P.H. & Electrical works #
An applicant or any of its constituent partners of whose contract for any work h ,
who has abandoned any work in the last five years, prior to the date o\; the bida:hbﬁfg faseincec of 0
The tenderer is to furnish an affidavit at the time of submission of tender paper ab e debarred from qualf®’
documents. An affidavit to this effect is to be furnished in Schedule-F. No af out the authentication of
Schedule - E and required affidavit in Schedule - F, the bid document will ine s:- urnishing of the informal
It should be clearly understood that: mmarily rejected.
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) The foihié k: the‘\‘ba',i“é éfé’:lo be provided with lapping. welds or bolts nuts as well be directed

. by the Engineer-in-charge. e . _

b) Concrete test specimens.150mm x 150mm x 150mm in size (whether plain or reinforced ‘

. concrete) for the testing'shall be taken for each structural member by a represenlghve of thg contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges code section-lll. _

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and
that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested. Cost of testing of all specimens and
samples will be borne by the Contractor,

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No
claim for carriage of water whatsoever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the "rhanner so that the total expenditure does not exceed one
percent of the tendered cost of the, work. ey
List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of schedule-C. o
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse, recovery
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing p_e_[c}eﬂr'\qtagg[.of. [.T. Department of the grog._s:amount of the bill towards income tax will be deducted

from the contractor's bill. 7! o

Prevailing rate’of GST on thé gross amount of the bill ‘wil be deducted from the contractor's bill, where Agreement

Value is One Lakh and above. e

It must be clearly-understood that under no circumstarices any interest is chargeable for the dues or additional dues

if any payable for the work executed and final bill pending disposal due to any reason whatsoever,

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and_Abolition) Act. 1970 the contractor who undertakes

execution of work through labour should produce valid license from licensing authorities of labour Department.

Building and other construction workers welfare cess @ 1 % will be deducted from the gross amount of

i_:ont_ractpr’s. bill.

(1) (A) Amendment to Para-3.5.5(V) of Note-ll of OPWD Code, Vol-l by Modification

Note(ii) Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated
cost pUtito tender. In such an event, only the successful bidder who has quoted less bid pricef rates than the estimated cost
pgyié‘tg'nder_s._ha‘ll have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
agidlﬁat%s'_Adc_iitiqnal Performance S_pcurily (APS) in shape of Demand Draft/ Term Deposit Receipt pledged in favour
oﬂiﬁéﬁlpckﬁevélopment Officer, Jharigam within seven days, otherwise the bid shall be cancelled and the
seclirity deposit shall‘be forfeited. Further, proceeding for blacklisting shall be initiated against bidder as per
Works 'Department "Office Memorandum No.14299 dtd.03.10.2017. ( Subsequently Modified as per Works

Depariiient Memorandurm No. 4559 dt 05.04.2021)

SI | 7 "Range of Différence between the '| * Additional Performance security to be
No Zés_tim'a't'_e'd;'cdsi pu‘t‘:t'_cj:tqnder and Bid ;.| .. deposited by the successful bidder
ot I ] S 1 -~ amount - ¢4
1 |Below5% R No Additional Performance Security
2 \From5 9, and above and below 10% - | 50% of ( Difference between estimated
; R cost put to tender and Bid Amount)
CONTRACTOR_” ‘ A Block DeveMpinent Officer
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If the Conhlraglon tails 10 cutmplete fhe work, the arount o furnieherd a&
fortalted (n adhnion (o the other panal clauses, If any 19 hies Inpserd

of ol materials 1ully nielors pmcurﬁmfsnt for the vk

il | patutiye | nginess .
o [hploma nelders belanging to

Bamplo of all natorial « The contractor shall supply sample
for a81iNg nnd noceptnnee ok may be requiting by thes Lonearn
Gupar class contiaciar shall amploy unde Binselt two Oraduate T ngineer aned 4 e B DiiTne
the Gtate of Orssa Dpecial class contractor shall employ ander him one (raduate Lngnes “f"’ tu it ’f" AN
Holders belonging to the stale ol Orissa | by wnse A Clinss conteactor shill Ny ynider hirm GN& ;r.,rluf:ﬂ:
Enginesr or two Diploma Holders belonging 1o state of Onissi The contractor shill g/ 1o the ”"J”'""f’f"‘-ii
personnel monthly emolumonts, which shill not beolass fhisn thier ernedurments of the personnel o "q"’f”"""
qualification smployed under the Stita Goyt ol O1issi The | nginoarn Chisf (i), Onsss maf hrmt-.‘mr ELEIEY
the contractor with namaes of such unemployod Gradiite onginasrs sned Diplorni Holders if such hislp 1% v’a'{t;'"i for
by the contractor The names of such Lginesring porsonnal asppointsd by the Cortranton *v'j’f""’ L& ""‘”“’,"" i
the tender 1eceiving authority along with the Vanidar % 10 whi would be supernising the wary Fach kAl 'Jf tries g
Class, Special Class of ‘A Class Gontractor shall be aeompaniad by 8n sraployroent Foll of the Engineeng
pcrﬁ-.-.()nru;l togethor with o Caplificiate of the Cirndunta l'nf_ﬁn:,:,r oOf !)|p[rm;:) Heldder 80 mnmu/nd h/ frie r/.:mf.';f,.'tf,r tr,
the effect that the work executed as per the bill has bosen supsrvised by him. (Vide Viorvs D"f'"m”,"m Ho Codes
M.22/91-15384 dated 9 7 91) The required cortificate s to ke furnished in the proforma contained vide tatle 1.4 o
Qualification Information of Section-2

An enginecnng personnel of the erecuting agency should be pres
Inspecting officers in the rank of Chiel Engineer anc Bpove

All reinforced cement work shauld conform 1o Onssa Detailled specifi
Contract Agreement having desirad  Comprossive strength (in work test) in 15
and test conducted in accordance vith 15 ALG and tf’;‘_’ﬁﬁj ,
Bailing out of water from this fouridation, ppehing ehches S TankelSoak pits/Sumps/M H. etc. either rainnater o
sub-soil water i necessary should be bome by the tontractor, No payment will be made for benchmarrs Leve
pillars, profiles and benching and leveling the ground wherever required The rates quoted should be for finishes
tems of works inclusive of these incidental items of work., It should be understood clearly that no daims wnatsoe e

would be entertained

ant at work site at the time of visit of High level

cation and should be of proportion 8% pef
Cm cubes at 28days, after mixing

The tenderer shall have to abide by the C P WD safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd 25.11.57.

The Contractor will have to submit to the Block Development Officer, Jharigam monthly return of labour botr
skilled and unskilled employed by him on thes work

All fitings for doors and windows P H & Electrical works as supplied by the Contractor should be of best qualt
and tonform fo relevant I S specification and should be got approved by the Engineer-in-charge of the respects
ing betore they are used on the work.

afier' Lompletion of the work the contractor shall arrange at his own cost all requisite equipments for testr
BUilgings. i found, neceseary, and bear the enfire cost of such test, including the inspection of Electiz

ingpectorate., .. . ... - . o
he Terderer shoyld furnish zlong with their tender 1.3 list of works, which are at present in their hand 2. list of T4

and 3 list of wr(,rk erecuted in the prescnbed proformals) enclosed herewith in appropnate place of bid document
Al reinforced cement concréte works should be finished smooth Extra charges for plastering if required o &
R C C structures live rouf slah, Columng, Chajjas, fing, parapets, shelves etc shall not be paid
The tenderer may al his opfion quote reasonabile rate for each item of work carefully so that the rate for one e’
should nat be unworvable lon and for others 100 high.
The contractor has 19 BIBMGE the samples of matenals required for execution to be got tested and approved by ™
Deganment before 137107 up the worv and during course of execution required from time to time. All such samp?
vl be tested ot the cost of the Contractor wth no estra cost to the Department.
If there 1z any damage 1o the work due to natural calamities ke flood or cyclone or any other cause dunng ™
COUrLe of erecutinn of work or up to & months after Cornp'f:ilﬁn of work or f any, lmperfﬁC"Oﬂ bécomes a afer".
the worv within & monthg from the date of final certificate of completion of work the contractor shall mak a4 gt
such damages at his oun eost with no estra cost to the Department. No claims, whatsoever, in this r . gof T
enterzined ' ialie
The C B bricys should be well burnt and of good qualities. The bricks should be approved by th ine¢”
éﬁ:afgé; betore uLe in the worv and should conform 1o the minimum strength as per National Build 4 Ce Engine?
figer Sectign 1 of contract labour Fequlation and Abolition A 1970 the contractor who undena:«r:zgs =

R
Erection of yorr !hrpr;gh 1ataur should produce valid icense from the licensing authonity of 1ab ¢
APl 1o creticient for lineat measurement il be adopted while calculating c;ons.urnytiona '0ur Departmer;;,
A LT renarding o fference in ro-eticent of steel will be entenained The rates r:jol do steel and no :
any ::/g-"ghjg‘ é/ r,f'r}i.fﬁ;u;rm; foir co-etficient for Ilf|':a_f'[n‘:a",uri;rnr;r|15 9 €d shall be inclus"
Engteer Contrantul Jetinis 10 asa e facility of exemption of E14 D is required o submit an affidayi o
davit to the effe?’,

he bas not g aissiled (e Aty | partcipated i the tendér for more than two works (E : g
‘ 4 yesar orks (Excluding this work) dun

nder was submitted””

currert Iinarsisl year The name of wore 100 which panicipated and the authpnty 10 whom the 1
e rresntoned in the atfdam, failing which the tender will e rejected &0

nent Of]
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That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have .been entered ih to within the State of Orissa and it is agreed that neilher party to the contract will be

competent 1o bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT) =

() " All materials before they are being used in the items of works as per this Schedule of quantities and also

" \he finished items of work where tests are applicable shall have to be tested through the Engineer-in-

charge of the respective wing at appropriate Laboratories according to the relevant |.S. specifications of the
materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.

(n The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time lo time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1

contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by

the clauses of the D.T.C.N. '

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,

deductions, additions or alternations shall . "

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the ﬁrj,on payment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have_r_th'eiright to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted

on the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the

same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to

pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate

whichev'er'ﬂiéi_higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any

time theredfter become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The s_:_efe_qtérd contractor may take delivery of departmental supply according to his need for the work issued by the

Sgbfbivjsidgaj .office in-charge subject to the availability of the materials. The tenderer shall make all

éﬁ%mb‘ement fgr,br_gpe‘r‘stora_gesﬁf materials but no cost for raising shed for storage, pay of security guard etc. will

8 Bibrne by the Department, The Department is not resparisible for considering the theft of materials at site. It is

the“contractor's risk: Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per

clabse of F2 agreément, .77 s

The Dep_éiamé_nt will have The“r‘tg‘ht to supply at any time In the interest of work any departmental materials to be

used in the work and the contractor shall use such materials without any controversy or dispute on that account.

The rate of issueq of such mat_;é,rials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Department or current market rate whichever is

higher. ) _ o .
All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will

have to bear the charges of straightening, cutting, jointing, welding etc. to required

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store,
the materials may be under the custody of the contractor and the contractor will be responsible for its safety and
storage. Cpt pieces of steel more than one meter in length will be returned by the contractor at the issuing stores

without conveyance charges. . . —

Thb,ljgh Departmental issue of cement and slee_l has indicated, it may not be lgken as binding. The contractor must

T},E!VéIIO, arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get

it 1Ested in the Departmental Laboratory and approved by the Department before use. No extension of time or

escalation of price an such account shall be entertained in future. . : .

TOR rods, plates and ‘structural 'members will be supplied'in quantity, length and size available in the stock. For

pAyment of kein'fo'r.l:é'rnerit.r‘\fhé steel including plates etc. sh;';z:u be measured in length of

different diameter. size and specification as actually used:(including hooks and cranks) in the work correct to an
§ G Ty tional weight prescribed by the Indian Standard Specification or

inch or ém. And their weight calculated as per sec .
: Al : f bars: and unnecessary lapping will not be considered for

as directed by the Enginegr-in-Charge (Wastage ©

measurement and payment). TR .
t,and payment), Corporation Ltd. will be allowed price preference up to 3% over the lowest

Orissa Bridge & Construction,
quotation or%énder as Iaid'doﬁv[‘ll in Works and Transport Department Resolution No-285 date-17.04.1974. The

ment Officer
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e extent of up to 3% over the | =

ce to th gness to execute the woy, OWegy

Orissa Construction Corporation will be allowed a price preferen express willin

tender amount (Where their tender is not the lowest) provided they K aftg,

réduction of rates by negotiation d such docum i
; ; . . , nd produce entsing
The contractor is required to pay royalty to Govt. as fixed from time of time 2 h‘iJCh the amount towards ro u

Pory
of their'payment to the concerned Executive Engineer with their bills, famthgeir pills and deposited in the re\(;ﬂhes of
diffetent materials as utilised by them in the work will be recovered from Nue

concerned department. 3

Trial Boring - The foundation Iével as indicated in the body of the deﬁar;u for
the general guidance only. The Department has no fesponsibility for the SLEL 0ot the samples tested at hig o
level. The contractor has to conduct his own boring before starting the wor| nile quoting his rates for tenc:ls o
cost to ‘ascertain the!S.B.C. and credibility of the strata at founding level W T the
zontrgcftor shall take in to account of the above aspects. K 4 within 12 (Twe
ny defects, shrinkage or other faults which may be rioticed within 1 i i i
work arising out of deeclive or improper materia):s or workmanship timing are upon tl!;z Cégegfjﬂggroff;:\?ezggneer-in.
Charge to be amended and made good by the contractor at his own cost Unlesfsdefault DsFartment maOHS 10 be
recorded in witing shall be decided that they ought to be paid for and in case OF €8t o e road! b
from the contractor the cost of making good the works. The cont;a:(or is l'a(lsca require bUlldlng
for 12 (Twelve) months from the date of successful completion of the work.
From the commencement of the works to the completion of the same, they are to be un_der he Cpntradctors Charge
The contractor is to be held responsible to make good all injuries, damages and repalrsfoccasm?e_ Or rendereg
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims fgr injuries
to person or structural damage to property happening from any neglect, default, want of P"Opzll' care or misconduygy
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall g,
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural o
incidental damages so caused will have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latey
b'quvisjoh of relevant I.S. Code / |.R.C. code / MoRT&H specifications. )
WHere it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book tg
the_ contractor to be kept ‘at the_site of the work witb"p;a‘ges serially numbered. Orders regarding the work wheneve
necessary ate tao be entered ir}_t'r,)'rs book by the Officer-in-Charge with their dated signatures and duly noted by the
contractor or_his authorised agents with their dagédr signature. Orders entered in this book and noted by the

contractor's agent shall be ¢onsidered to have been_"dhly.given to the contractor for following the instructions of the
Department. The order Book shall be the property 0f the PR&DW Deptt. and shall not be removed from the site ¢
work  without” written permission of the Engineer:in-charge (Executive Engineer) and to be submitted to th
Engineer-in charge every month..

The contractor should attach the certificate in token of payment deposit with the registration authority as per recen
circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of th

approved document during download of the bid document, the decision of the officer inviting the bid will be bindin
on the bidder. ‘ ’

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royaltie:
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering sh:
?ﬁlaar;_me execution_or operation of the items due to standing water as well as due to percolation of water. T
quoted rates will be inclusive of this. )
The" contractor. shall make. requisition of claim book from the date of commencement of the work from '
be_p;a'r;tmer’n and shall maintdin in proper P.W.D. fgrm with pages serially numbered in order to record items:
/ not covered by his contract and claimable:as extra. Claims shall be entered regularly in this book un#

mental drawing is purely tentative ap
itability of actual strata at the founds o

ve) months from the completion of the

Works are | , :
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should’
furnished ‘along with the claim to the effect that he Has no other claim beyond this claim up-to-date. If in any m¢"
there 'are rj._o.c_lgjm_s_"tp,recor.d, ‘a certificate to that effect should be furnished by the contractor in the claim be?
Each claim must be defined and should be given as for as possible regarding the quantities as well as the (8
amount claimed. The claim book must be submittedby the contractor regularly by 10th and 16" days of each mer
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim pock®
maintained from the commencement of the work is liable to be summararily rejected. The claim book is the prof
of the PR&DW Deptt. and shall be surrendered by the contractor to the Engineer-in-charge after completion of?
work or before recession of the contract by the Department which ever is earlier for record
Number of tests as specified in .LR.C. / MoRT&H / 1.S.1 specification required for the construction of roads / brid
buildings or any other structural works will be conducted in any Govt. Test House lDepartﬂ“““"
laboratories/reputed material testing laboratory as to be decided by the Enginéer-in-Char e. Testing cha?
including expenditure for collection / transportation of samples /specimens etc. will be borne b?( the contracto’ "
coilection of samples and testing are to be conducted for both prior to execution and during execution as mar’
qugggeq by t’he,En‘gln_t_aer-m-charge and on both the accounts the cost shall be borne by the cgontractor. i
ven -qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired o

pament!, 7t C Ll A
ga)‘Ma_K[ng“a,(a‘I’séﬂslt_g ement or declaration. He
(6] Past fecord of poor performance.
('%1‘F}ast"re’cg_’rq_‘qf"ra\!:gandg‘n'_,r G.HF.’Q work half way/ rééelssion of contract
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(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In.case the 1. lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from dis-incentivising the tenderer. RS

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SI. No Particulars 1

1 Notice Inviting tender

Instruction to the Bidders - |
Conditions of Contract.

Contract data

Specifications .
Drawings

| | K| wWN

Deleted

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

Required E.M.D as per the Clause No. 6. '

Required tender paper cost as per Clause No.4, e

Copy of valid Registration Certificate, Valid GST (Regular) certificate, PAN card along with the tender documents
and furnish the Original Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days
of opening of Cover-l_of the tender before Block De\ielof)’ment Officer, Jharigam, as per Clause No.6 scanned
copy of all documents are to be furnished with the bid. .. ;

Information regarding current litigation, debarring / expeliing of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F" as per Clause No.49.

License-criteria as per Clause No.6 -

An Affidavit regarding authenticity of documents furnished by him for the individual work shall be
furnished . . - .

Deleted

Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing
them on hire/lease/buying as defined therein.(As per Annexure-lll)

Deleted

Deleted

NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are
to be furnished with the Online bid. .

Special Condition: .

LR : -.All reinforcement steel and structural steel shall be procured from primary producers of

e g r, - .y e

SAIL/RINL/TATA/JINDAL-STEEL/ SHYAM STEEL, -
JIn.cese-of exigency; other-brands (primary producers) of steel may be used with proper justification and
-prior-approval of competent authority satisfying the tests as required by BIS's Code.

The-Cement:of thexcompanies having their own manufacturing units in the State of Odisha is to be used

in altworks: .y '

e

;ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL:-(Vide -Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

Progress of work and Re-scheduling programme. i
The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The

issue of the letter of acceptance shall be treated as closure of the Bid process and.commencem.enl of the contract.
With in 15 days of issue of the letter of acceptance, the contractor shall .su.bmlt to the Enguje_elr-ln.- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
ong with” : recast.
?‘::?g?w:;:g‘;no%nc:h;lrogizssﬂg&::g the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4n of the whole time allowed under the contract has
elapsed. ¥ of the whole of the work before 1% of the whole time allowed under the contract has elapsed, 3/4n of the
whole of the work before 3/4w of the whole time allowed under the contract has elapsed.
# at any-time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme. to which consent. has been given the Contractor shall produce, at the request of the Engineer-in-
Charge. a revised programme ‘showing the modifications to,such programme necessary to ensure pompletlop of t?e
Works v.;"j‘fhi'g the time for completion. If the contractor does ot submit an updated Programme within this period, the
i \ ' L Lo the amount of 1% of the contract value from the next payment certificate and

E i .J_...- . e a e hOl .
Cgr?tli?,i?é‘r}'on ﬁ?ﬁgg% :T.fg ;:Qunt until the next payment after the date on which the overdue Programme has been

submitted. . __ .

ks fust oy
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actual progress achieved on each aclivity gn, the

An update of Wlie Programmeshall bo a programme showing the changes 10 the sequence o X
L1}

effect of the progress achleved on the timing of tho romaining work including any
activilles, ;
The Engineer-in-Charge's approval of the Programmo shall g
may revise the Programme and submil it to the Engineer-in-Chargo again 2
léh,?\'y \h‘o e!ft:lc:‘ of Variations and Compensation Events.

xtenslon of the Complation Date. '
The Ume allowed for m!ecullon o?ttho works as specified in the Contract data Shag bi trzgrﬁ?;f:;?nﬂz?a Contray
The execttion of the works shall commence from the 15n day of such time perlod 8 the work or fromeLOi Atrarg
pfter the dato on which the Enginoer-In-Charge Issues written orders to commence kil the date,
handing over of the site whichaver Is lator, If the Contractor commits default in comm ilablegin . bCUlIOD of ffie
\Tnf.?{k_lmla aforesald, Govarmment shall withoul projudice to any other rtigrt\)t OIJIE:}EedY ava » be atlibery |,
orfeit the earnest money & performance guarantoo f;Securit deposit abso - .
As soon as possible ntﬁe’r lﬂe Xgrcc:rn;{t] Is omc?lt!bd. the z)ontractor shall submit tr:Je_ Tlgrjreg ﬂo?ress Chan 1.,
each milestone and get it approved by the Departiient. The Charl shall be preparec It |fe eatlofn to the try,
stated in the Contract'documents lor completion of ftems of the works. It shall indicate the orgcgs of the dates
commencement and completion of various lrades of sactions of the WOl:k and may bg amefn t'e as necessary b
agreemen! between the Engineer-in- Charge and the Contractor within .the limitations % ime imposed in +.
contract documents, and further to ensure good progress during the execution of the »jforfc, the contractor shall i,
cases in which the time allowed for any work, exceeds one month (save for special jobs for which a sepaey.
programme has been agreed upon) complete the work as per milestone given in contract da@a, ' '
In case of delay occurred due to ‘any of the reasons mentioned below, the Contractor shall immediately give noti.
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to preven: .,

make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Char:
to proceed with the works. :

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or ,

iv) r‘Ci\,‘ri_l commotion, local i:om_ﬁrj;:ltion of workmen, strilke or lockout affecting any of the trades employed on i
Wwork, or. ol .

V) Delay on the part of olH,ef‘EgﬂH!ﬁéctors or tradesmen engaged by Engineer-in-Charge in executing work r:
forming part of the Contract._ . .

vi) In’ case aVariation' s lIssued which makes it impossible for Completion to be achieved by
Infended ‘Complétion Date ‘withoult the Contractor.taking steps to accelerate the remaining work and which v,
chuse thé Coptractor to inclir additional cost, or TR

vii) ‘Any 'othér cause, 'which, in tHe absolute discrétion of the authority mentioned, in Contract data is beyona -
Contractors control.” C g

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contracic’
writing withirt fourteen days of the happening of the ‘event causing delay. The Contractor may also, if practicz:
indicate in such a request the period for which extension is desired.

In‘any such case a fair and reasonable extension of time for completion of work may be given. Such extension <*

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of recei”

such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair =

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Caompensation for Delay. '

[

if\tj:iguﬁqn_tractor_fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the -
and,tlear the site oh or before the contract or extended date of completion, he shall, without prejudice to any ¢
‘ril‘!g__t‘,:'._dr'l‘_rg:megy available under the law to the Government on account of such breach, pay as &
‘b'q\mp'én‘saion' the amount calculated at the rates stipulated below as the Engineer-in-Charge (whose decis®
Writing shall be final and binding) may decide on the amount of tendered value of the work for every completét:
[rmp_nt'h'_(ag._éppl_ige}blg) that the ptogress remains below that specified in Clause-2 of P-1 Contract or that the*
remains incomplete; This will also apply to items or group of items for which a separate period of completic?’
5,¢gq_sgécirg?g ‘e 'ngpené:,,ali}?h,@_. 1.5% per month of for delay of work, delay to be completed on per Day t#
Pfdvi_d’ed_alvggy’g’tllal',lhe'_'tgt_‘a‘l amount of compensation for delay to be paid under this condition shall not pu
40% of the Tendered Value of-Work or to the Tendered. Value of the item or group of items of wark for w*
separate gefjgdj@f'completion is originally given. The amount of compensation may be adjusted or set-off &
any sum payable to the Contractor under this or any other contract with the Government. In case, the cont
does not achieve a particular milestone mentioned in contract data, or the rescheduled milestoné(s) in ter”
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compe"®
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone
automatic without any notice to the contractor. However, if the contractor catches up with the progress of v’
thel'subéequent milestone(s), the withheld amount shall be released. In case the contractor faiig logmake uot
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also e
withheld. However no interest whatsoever shall be payable on such withheld amount ? Y
Fb.ﬁus'flp_r_eﬁarly completion :

n:case, the contractor compiq}es the work with work value more than Rs.40.00 lakh head of sce
IN-gRse, . T , ob ercen 40, s, ahead of 5¢
ﬁg';.;bl?zt % nime: 2 bonus @ 1%, (one perce t) of the tendered value per month computed on per day b&*
r‘..'h -

v spr
S -h:’

not alter the Contractor's ohligations, The Cony,

i art,
ny time. A revised Programme Ao

i ] '{f‘

v
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113.

114.

115.
116.

vi.
vii.

117

CONTRACTOR, ;" it~ 20 :

aﬂ_e_rl‘one month) shall be payable to the contractor, subject to a maximum limit of 2% (two percent) of the tendered
value:; The amount of bonus; if payable shall be paid along with final bill after completion of work.

M?n_,ége_ment Meetings . ' i .

Either the.Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be; to review the plans for remaining work and to deal with matters raised in
accordance.with the early warning procedure. R

The Engineer shall record the, bysiness of management meetings and is to provide copies of his record to those
attending the meeting-and to th‘érﬁmployer. The responsibllity of the parties for actions to be taken to be decided by
the Engineer either at the management meeting or after the management meeting and stated in writing to all who
attended the meeting. E , oA &

Clause-2 (b) of Item Rate P-1 Agreement:- Resclssion of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Odlisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Englneer shal|- be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penalty. ;

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

A (?ontractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b) Involvement in any sort of tender fixing. '

c¢) Constant non-achievement of milestones on insufﬁciept and imaginary grounds and non-adherence to quality
., specifications despite being pointed out. IR

d). - Persistent and intentional violation of important conditions .of contract,

e) - Security consideration-pf the ;_S_fate i.e. any action thapjeoﬁardizas the security of the State.

)" Submission of false/ fabricatéd™/ forged documents for conéideration of a tender.

Deleted "~ A e o o on e i W

Pércentage raté eontract (vide Works Departrrient letter no:8310 dt.17.05.2006) In case of percentage rate tender:-

The Conitractor has to fiention pércentage excess oriless ovef the estimated cost (In figures as well as words) in

the prescribed format appendedt6 the tender document..”

Contractors participatéd in the tender for more than one work may offer conditional rebate. Rebate offer submitted

in" separate sealed envelope ‘shall be opened, declared and recorded first. The rebate so offered shall be

considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for

two ‘or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
SI. No. of the work (as per IFB)'to which they refer, written on the envelope.

Only. percentage quoted shall be considered, Percentage quoted by the Contractor should be accurately filled-in

figures and words, so that there is no discrepancy.

If a"‘f discrepancy is found in the percentage guoted in words and figures, then the percentage quoted by the

Contractor in words shall be taken as correct '

fPany'discrépancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the 'Contractor, then percentage will be takehias correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount.wjll-be-ireated-as excess: S g

The percentage guoted. in-the tender without mentioning excess / less supported with corresponding amount does
not tally with.either to percentage excess or less then it will be treated as percentage excess. . _

The ‘pefcentage ‘quoted in_the ‘tehder without mentioning, excess ! less supported with corresponding amount if

tallied with the percentage then jtwill be treated as to which,sidg the amount tallies. _

If the rate q’u_ojt‘ed by the bidderis l€ss than 15 % of the teéndeied amount then such a bid shall be rejected and the tender
shall be finalized basing on' merits of rest bids But if more than one bid is quoted at 14.99 % ( Decimals up to two
N mbers will be Taken for all practical purposes) less than the estimated cost, the tender accepling authority will finalize
hic tendérulh‘rbug’h'a 1ransparehf Jottery  system, where all bidders/their authorized representatives, the concerned
Executive Engineer and DAO wil remain present. . . )

The tender shall be written legibly and free from erasures, over wril!ngs or c_:o_rregttons of figures. COII'lTeClIOHS, over

writings & interpolations where unavoidable should be rr!ade by making out, ujmalmg. d_atmg and rewriting. o
In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the contfact. - _ 0F b EenricsEt 1] | . .

The Quantity mentioned can be mcregsed or reduced to the extent of 10% for individual items subject to a maximum
of ‘8% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is

mar king any payment. . . .
T'r?g %a;ﬁgj b;focr;:mrg?e;ioi isyﬁgeé and can not be altered except in case of exceptional circumstances with due

approval of n i uthority. ' ! : ; , o .
BﬁF;Qf‘éﬁ' g;{'&”ﬁtggg s'r'ra?e ténd)é‘r's shall be prepared at the estimated rates for individual items only and the

B ckntate cxobos of less shall be added or subtracted from thg gross amount of the bill.
géy;:ifggre:ﬁ:z:; i orit6 | (Vide Works Department Merforiidum No-12606 /W d.24.12.2012.

Gontast wis whal b adllisied ToF ihcrease or decrease in ra[g‘é arid price of Labour, Cement, Steel, Bitumen, Pipes,
yiact Bfice Shill be)ad]Usieédnf in‘accordance with the fdllowing pfinciples and procedures as per formula given
L T LA

SOL & othef fiaterial ¢6mpon
below:- 17 taF, mares ! kT2
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. R R R e e N PRICES OF PRINCIPAL
():  REIMBURSEMENT/RECOVERY OF DIFFERENTIAL COST DUE TO VAR?JL%%ENT Y AFTER SUBMISSION ¢
MATERIALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY D F

TENDER: ) . ing supplied by the

If after submission of the tender, the prices of Steel, Cement, Bitumen and Plpesh( rllgétbc?;lleg fOfZﬁ'bmisgion of tend
Department) increases/ decreases beyond the price(s) prevailing at the timeé 0-f tl e t due to such hike on the valu:rs
including extension for the work, the contractor shall be eligible to get differenta C?Ife reason of delay in completio .
works execuled during the stipulated period and during the extended period wher tion of the work, the contractor nhOf
the work is not attributable to the Contractor. If penalty is levied for delayed completio ted during tlhe extended es' °l
not be eligible to get price variation on the above materials on the value of works exe?tumen and pipes are to b% sy
Reimbursement in case of differential cost due to increase in prices of cement, .steel. fl lowing conditions: Made
by the Executive Engineer with priof apbrova[ of fender accepting authority subject t.o 2 uthorized déalers

1) Contractors have to submit the vouchers showing procurement of different mafBrigls e

for {he said work. IR '

2) Differential cost will be allowed only for the works which are progressed as pe
I revised work programme duly approved by the Engineer in charge.
Recovery in case of decrease in prices of cement, steel, bitumen &pipes s
Engineer from the Contractor immediately. '

The increase/decrease in prices of cement, steel, Bitumen arid Pipes for reimbursemen
as follow. '

r the approved work programme
hall be made by concerned Executive

t/recovery shall be determined

Formula to calculate the.increase or decrease in theprice of materials: )
Price adjustment for increase or decrease i cost of materials other than cement, steel, bitumen, pipes and POL
procured by the contractor shall be paid in accordance with the' following formula:
Vm=0.85x Pm/100 x R x (M:- Mo)/Mo . .‘ # :
Vm= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL. . .
R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates. : :
Me = The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt of bids (as
published by the Economic Adviser to Govt. of India, Ministry of Industry and commerce, New Delhi). )
M. = The all India wholesale price index (all commodities) for the quarter under consideration as published by Economic
Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified period extended for
completig@'olf the work, the index prevailing at the time of stipulated date of completion or the prevailing index of the
period ur‘Lide__r__,cp‘_ﬁ_s_'gd_érqﬁpn. whichever is less, shall be considered.
Pm = Percentage bf material comportent (other than cement, steel, bitumen, pipes and POL) of the work, as indicated in
clause -98°(d) below,” ' . -tV e
(a)(i): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
MATERIAQS'(SI.EELP,Q.F;‘MEPF{T}_BJ'_YF!._I'_I\{P]EN‘AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
TENDER; %/ " -opriie Baat, o gle g -
If after su'brﬁis_" jon of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
Department) increases/ decreasés beyond the price(s) prevailing at the time of the last date for submission of tenders
including extension for the work, the contractor shall be eligible to get differential cost due to such hike on the value of
works executéd during the stipulated period and during the extended period when the reason of delay in completion of
the work is not aftributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall
not be eligible'to get price variation on the above materials on the value of works executed during the extended period.
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be made
by the Executive Engineer with prior approval of tender accepting authority subject to following conditions:
1) Contractors have to submit the vouchers showing procurement of different materials from authorized dealers
for the said work. } ;
2) Differential cost will be allowed only for the works which are progressed as per the approved work programme
/ revised work progfamme duly approved by the Engineer in charge.
Recovery.jn case.of decrease in prices of cement, steel, bitumen &pipes shall be made by concerned Executive
Engineer from, the Contractor immediately.
The incre‘g’se:'de'tﬁ"‘aasg in prices_of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be determined
as follow, [ 5. .. —“(‘r:__': T s
a) Adjustment towards differential cost of cement
Ve =(Ci -Co )}ICox Actual,quantity. of cemept.utilized in the work dyring.the quarter under consideration x base price of
cement as. prevailing on the.lgs¥ stipulated date of receipt of tender including extension, if any.
Ve =Différential cost 6f ement i€, amourit of increase or decrease in rupees to be paid or recovered.
C. = All India Wholesale _price.index for cemgnt for the quarter under consideration as published by Economic Adviser,

[

Govt. of India, Ministry. of Industry and ¢ommerce, New Delhi. * | :
Co= All India Wholesale price index ( as published by Economic Adviser, Gowvt. of India, Ministry of Industry and
commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.

b) Adjustment towards differential cost of Steel )

Vs = (S-So) x Actual guantity of steel utilized in the work during the quarter under consideration.

Vs= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered.

S:= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of India.
So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.

c) Adjustmentt0wards‘differential'cost of Bitumen.

Vo = (B-Bo) x Agtual quantity of Bitumen utilized in the work during the quarter under consideration.

Vo= Different.cost of Bitumen i.e, amount of increase or decrease in rupees to be paiq.or recovered.

COle".-‘R;A‘C?TOR:- LA o Block De ment Officer
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Bi= Average cost of Bitumen prevailed during the period under conslideralion as fixed by IOCL/BPCL/HPCL.

Bo=que price of biltumen as prevailing on the last stipulated dale of receipt of tender including extension, if any.
d) Adjustment towards differential cost of plpes.

Vp=0.85x Pp/100xR (Pi- Pa)/ Po
V= Differential cost of
under corsideration,

i

Pp= Percentage of pipe component of the work as indicated in the clause 98 (d).

pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the quarter

29 ‘

R= Value of work done during the quarer urnder consideration excluding the value of work executed under extra items,
if any, at prevailing schedule of rales or defived rate. bt

P=All India Whole sale pfice index for thé period under consideration as'published by Economic Advisor, Govl. of India,
Ministry of Industry and Commerce, New:Deihi, for the type of pipe undér consideration.

Po= All India Wholesale price index (as published by Economic Advisor, Govl. of India, Ministry of Industry and
Commercer New.DelhI) as on the |ast stipulaled dale of recelpt of tender including extension, if any, for the type of pipe
under consideralion. i .

117(b): RE!MB_URSEMENTI REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY GOVERNMENT:
If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming into force

of any frgsh Iaw. or statutory rule or order beyond the wages prevailing at lhe time of the last date of submission of

tenders |nciu<_d|ng exterjsions. lhe contractor shall be eligible lo get escalation due to such hike on the value of works
executed during the stipulated period and during the validly extended period when the delay in completion is not
attributable to the Contractor. If penalty is levied for.delayed completion of the work, the contractor shall not be eligible

to get escalation on labour on the value of works executed during the extended period.

The conl_raclor shall, within a reasanable time of his becoming aware of any alteration in the price of any such wages of
labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together

with all information relating thereto which he may be in a position to supply. Engineer-in-Charge may call books of

account and other relevant documents from the contractor to satisfy himself about reasonability of increase in prices of
wages and actual payment thereof for this purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in table below) of the value of work done during that period and the
increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by

the Government of Odisha under Minimum wages act, a2

The compensation for escalation for labotir shall be worked out as per the formula given below:
ror e ! SR

Vi=0.85 X Pi/100 X Rx (Li- Lo)Lo ™ 1'% RO
V1= increase or decrease in the cost of work during the quarter urider cdnsideration due to changes in rates of
minimum wages. 't " 00 0 T e , weL Lo

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates. . . T
Le= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date of receipt
of tender including extension, if any. ‘ : "

L= the minimurh wages for labour as notified by State Government & as prevailed on the last date of the quarter
previous to the one under consideration. In respect of the justified period extended, the minimum wage prevailing on the
last date of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum wage prevailing
on the last date of the quarter previous to the one under consideration, whichever is less, shall be considered.

Pi= Percentage of [ab.our component of the work, as indicated in the clause 98 (d).

117{c}): REJMEL!RSEMENTIREFUND DUE TO VARIATION IN PRICES OF P.O.L:
Similarly.jderind_lhé progress of work, the prices of Diesel, Petrol, Qil and Lubricants increases or decreases as a
result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly pays
such incfé@sed or decréased price towards Diesel, Petrol, Qil and Lubricants used in the execution of the work, then he
shall be ntitled toreimbursement or liable to refund, quarterly, as the case may be such an amount as shall be
equivalefit fo the'plus or minus difference of 85% in between the price of P.O.L.., which is operating for the quarter
under considérafion and that’operated for the quarter of last date of receipt of bids as per the formula indicated below
provided'that the. work has been'carried olit within the stipulated time or extepsion thereof as are not attributable to him.
If penalty is leVied: for defayet Eompletion of the work, the contractor shail not be eligible to get price escalation on POL
on the value of works ekeciited during the extended period. i Bt

Formula to calcliiate the incredse or détrease in the price of P.O.L"" “*

Vi=085x P/¥i00x Rx (F —Fg)/Fs - = R

Vi= Increase or décrease in fhe cost of Work during the quarter under consideration due to Changes in rates for P.O.L.
Pr=Percentage of P0.L. component of the work, as indicated in clause-98 (d) below

R= Value of work ‘done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates.. . _

Fi= All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under consideration as
published by Economic Adviser ,Govi. of India, Ministry of Industry And Commerce, New Delhi. In respect of the
justified period extended, the rates prevailing at the time of stipulated date of completion or the prevailing rates of the
period under consjderation, whichever is less, shall be con3|dgred. '

Fo= All India Whole sale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on the last stipulated date

of receipt of tender including extension, if any

11 BG§T"M” .flr?:}i@i d extra as applicable on production of invoice of GST

185 "1 1He concéssions/facilities for 10% purchase preference shall be hereby allowed only
=16 the individual-registered Contractors belonging to Scheduled Cast and Scheduled Tribe
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havmg Reglstratmn"C'eft"ﬁéate up to ‘B’ ‘3‘853 as Pe’ Works Department ,Odisha Resolution
No 16262 dt301018 (Rl i

120. 0 You are required to ‘submit copy of Registration of your establishment under Sec-7 of
Building' &s. Other’ construction Worker's (Regulation of Employment & Condition of Service)
Act,1996. Similarly you should ensure that all the Construction Workers engaged by you in
the above work are registered under Sec.12 of the Act. You have to produce copies of above
cettliﬁcates along with your running bills failing which the bill { RA or Final) will not be paiq
at this end

Total:- 120 ( One Hundred twenty ) Clauses only
I‘.:f] \
~ Addendum
Govt of Odisha , Works Department Offlce Memorandum No 4559 dt the 05.04.2021
regardlng Addltlonal Performance Secunty in case of Abnormally Low Bids (ALBS)

The State Government is pleased to frx the following rate of Additional
: : ' Performance security

Sl Range of Difference between the Additional Performance security to be
No estimated cost put to tender and Bid - deposited by the successful bidder
amount
1 |Below5% No Additional Performance Security
2 | From 5 % and above and below 10% ' |50% of ( Difference between estimated
§L . ! cost put to tender and Bid Amount)
3 | From 10 % and above " 150 % of ( Difference between estimated
~otof Ainhn L LY G "~ 1| cost put to tender and Bid Amount)
Wi :i':--“,,_ v Ty .:}{ "
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1. Dra“ﬁngs & SPECiﬁcations .(;_MERAL COND]TIONS

.- .:The Contractor aft
IR » aiter the
;- .70f cost two copies of e award of the contract and on signing the agreement shall be furnished free

ach" : . :
of the drawmgs specifications, descriptive schedules and other details

department from time to time for r

documents ang reasonab €asonable development of the work described in the contract

ly 1 ;
Y.necessary to explain and amplify the contract drawings and to enable

it the coutractbr to exec : n m h be supp edin dLF
y ) - Ute a d complete the WOF'(.S all a15q li i licate ke r

-of cost. .+

2. Contr

b) . Any work

*Any further cbbfés il { :
- of g : .
contractor. shall such, drawings, required -by the contractor shall be paid for by him. The

quantities at WOrkees‘theorali dc‘t’ﬁy Ef all the‘ drawings'spegiﬁcations, price schedule of items and
reasonable times haye accais tg thngfﬂeer-ln-chgrge or his authorized representative shall at all
actor's Responsibility‘ e same. ! :
a T ;
wgszogléggtrzi?hi” ptft?wc!e at his cost everything necessary for the proper execution of the
quantities andgsl, O_f e intend and meaning of the drawings, schedule of items and
described there“_‘lbt.=!<:l ic_anons taken together, if the same is pot particularly shown or
Contractor finds < prgyaded that the same can reasonably be inferred there from, tf the
quantities and any discrepancy in the drawings or between the drawing and schedule of
Enai _ Specifications, he shall .immediately in writing refer the same to the
- Engineer-in-charge whose decision shall be final & binding.
done at any time or even before receipt of such details shall be removed/replaced
by the contractor without any expense to the department If the work is not in order and if so
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions
a_ffECf'“_g.the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore furnished
3 by the department, are their property. They shall not be used on any other work and shall
5 be returned to the Department on request on completion and before issue of final certificate
| ..or termination of the contract. : A
.. ... /All_ materials and _Wgrkmanship shall be of the re:$(pect kinds described in the specification.
... B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The

) ‘q _'_"‘” contractor must satisfy himself about the same while furnishing samples for approval of the

. .. Engineer-in charge before incorporation in the works.
The Engineer-in-charge may from time to time cause at his discretion such tests on

)

samples of materials or workmanship of all/any materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The
expenditure incurred for all such tests shall be borne by the contractor.
All approved samples are to be preserved by the contractor in a regular manner in the site

e)
office for inspection and verification of the Engineer-in-charge or his representative from
time to time.

) Alteration / Addition & Omissions ‘ _
The Engineer-in-charge shall make any variation of the form, quality or quantity of the works

or any._part thereof that may be in his opinion be necessary and for that purpose or if for
Any.‘other reason it shall, in his opinion be desirable, he shall have power to order the
- Cbntractor to do so.and the Contractor shall do agy or allot followings : .
ar. """~ Tincrease of decrease the quantity of any Work included in the contract.
6)‘?jiomlt,aﬂy ';,sff;’Ch WOI"k_. N T .\""*- .
£) -‘i*‘:;thaflge the levels, lines, positian and dlrpzens:ons of any part of the works, and
d)g 2. ‘Execute. additional works of any kind necessary for the completion of the work. No
573" g ety variation shall in any way radiate or invalidate the contract, but the value of all
|17 Tguch variations shall be taken into account and shall be added to or deducted
" " fom the contract sum accordingly, but no such variation shall be made by the
" contractor without prior written instruction from the Engineer-in-charge.
1. “The Schedule of quantities/rates shall be deemed to have been prepared and
& cluded in accordance with the method of measurement of work set out and as per
;ge relevant specifications or in its absenqe (elevant I.S.'code of practice Any error
" in the specification or in quantity or omission of any item from the schedu]e of
' ntities/ rates shall not vitiate the contract, but he adjusted by adding to or
qua ontract sum provided that no rectification of errors, if any, shall

tion from the ¢
g:?:l%wed_ in the contract schedule of rates.

'
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4. ' Valuation of variations
it ek T ) All extra or additional work done or work omitted shall be val_ued at the rates .ar!d
'price set out in the prices schedule of quantities, and/or derived there-from, if in
* arriving at the contract sum, the Contractor have added to or deducted from the
total of the items in the tender any sum either as a percentage or pro_portlon, t}qen
the same percentage of proportion shall apply to all. items or works in the prices
schedule as also for valuation of variation. _

b) If the contract does not contain any rate or price applicable to the extra or
additional work, or the rate or price in the priced schedule of quantities has become
inapplicable in the opinion of the Engineer-in-charge by virtues of such addition or
omission, then suitable rates or price shall be agreed such rates shall be derived by
analysis based on standard schedule of rates of State P.W.D. / P.H.D or in case
such is not available therein, form any approved schedule with the various
elements valued at.local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include '

a) To supply all materials, labour, supervision, services, supports, scaffoldings,
approach road, construction equipments, tools and plants etc., as required for
proper execution of all the itens of the work as per drawing and specification.

b) To provide all incidental items not shown or specified in particular, but reasonable

_or necessary for successful completion of the work in accordance with the
drawings, specifications and schedule of quantities.

c) Cleaning, “Uprooting the stu‘_rnp‘s, ‘vegetation and old masonry etc., met in the
trenches and excavations. . -

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the
same or completion. i

e) De-watering as required and directed.

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials from site as directed.

g) Curing of ail concrete and cement works as per specification and direction,

h) Centering, shuttering as required for all concrete work.

i) Bending, binding, tying the grill & placing in position, including supply of all

' materials & labour etc.

) To provide water and power required for construction testing and commissioning,

. k) Testing of materials and works as per specification and direction

Annexure-ll| : : Lo : ,
List of Plants &Equipments to l?g deployed on contract work

ohoal

Sl

'[ypeof Equipments - ~ | No. of machines Marks
.No SRR ey | Tequired
~~1 | Hydraulic Excavator e 1 No 20
5 | Concrete Mixer 1 Nos 20
3 | Tractor 1 No 20
4 | Centering Shuttering 100 Sqm 10
5 | Water tanker ( Minimum 5000 KL) 1 No 10
g | Niddle Vibrator 1 No 10
7 | Plate Vibrator 1 No 10
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it the information in the following Schedules
SCHEDULE - A

e et

W
i

e
ERTIFICATE OF NO RELATIONSHIP

IWe here
by certify lhal I!We am/are* related /
rank of Assistant Engineer & above i 'e'ated( ) i Sy i
s Dy il . and any officer of lhe rank of Assistant / Under Secretary and above of
false, my/our* contract will be rissa I\\Ve* am/are* aware that, if the facts subsequently proved to be
e rescinded with forfelture of E.M.D and security deposit and |/We* shall be liable
fo ss or damage resulting from such cancellation
e also note th - isslon of thi |
at, non submm_snon of this certificate will render my / our tender liable for rejection.

() - Strike out which is not applicable
Signature of the Tenderer

Date:-

SCHEDULE -B

3 WORKING EXPERIENCE
.LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

. e wr g - . ¢
Name of -{ - Name of Caontract " [;-Major Items of | Date of Stipulated date Revised target | Reasons for slow

Employer | location and pricein . |, works starting the | of completion of date of progress, if any.
name of . Inqil_ar] . work as per the work as per completion of | with the updated

wc:rk Rupees/ Agreérﬁent ; Agreement the work, if billing amount
' Agreement R any
no.
1 2 3 4 5 6 7 8

Note: The above mformallon is to be certlﬁed by the Eng?neer in Charge / Employer not below

the rank of Executive En;,meer

o

i o2 R LA I

!
, |
LI B Tals .

YA

Signature of the Tenderer
Date..icviveeeiiirreniee

CONTRACTOR
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‘ ] SCHEUDLE -C

CERTIFICATE OF TOOLS AND PLANTS
erles and vehicles are in my four

|/We hereby certify that the following tools and plants, machin
possession in working orders, || '

(i)
(i)
(iii)
(iv)
(v) , .
I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the Tenderer
Date.
Wi e T T SCHEUDLE -D
WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract price | Major Items of | Date of Stipulated date Actual date Reasons for
Employer | location and in Indian works starting the of completion of of delay in
name of Rupees/ work as per the work as per completion starting/
~work. .-, | - Agreelr'r_\_ent-, ,Agreement Agreement of the work completion,
no. ' if any
1 2 3 4 5 6 | 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not below
the rank of Executive Engineer. L )

e N TV RS

Signature of the Tenderer
Date.

Flae e VY T .

Tl ‘""«lr‘ Tag e Y ' -
CONTMCIQE{: e ey ) BIOCk Deve fﬁcer
' Jhari
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MATIO SCHEDULE -E

FORMATION REGARD

N TENDERER OR TSA%URRENT LITIGATION, DEBARRING EXPELLING OF
DONM.ENT OF WORK BY THE TENDERER

1 a) Is the tenderer currently involveq . e

in any litigation relating to the works, Yes/No

b) If yes: give details:

2 a) Has the tenderer or any of its Yes/N
| es/ No
constituent partners been debarred/

expelled by any agency in India
during the last 5 years. |
3, a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

]

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
©h i : ' Signature of Tenderer
e Amen ' SCHEDULE -F
ey AFFJDAVIT
1. The undersigned do hereby cert_i‘fy that all the'statements made in the required attachments are true
and correct. ' " a
2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent

partnérs have abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the
ddté of this bid. e ' '

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this

statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that flﬂl’lher qualifying information may be requested and

agree to furnish any such information at the request of the Department.

T m timpl e Tt ey T

(Signature of Tenderer)
Title of Officer

Nr gron S rpemt s Name of Firm )
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CERTIFICATE OF EMPLOYMENT

1/ We hereby certify that af present, thie following Engineering

ENGINEER / DIPL
(For Super Class / Special Class

Date:

firm / company and their bio-data are furnished below.

Name of

OF_UNE
OMA HOLDERS
/A’ Class

ety mmemed e

-

SCHEDULE . g

ypLOYED GRADUATE

Contractors only)

personnel are working with me /in gy

If they are superannuateq |
{ retired / dismissed or

Engingeririg’ removed personnel from
personnel Whether full state Govt./ Central Govt,
SI. appointed for . Date of Monthly time I Public Sector
No. supervising | Qualification | spngintment | emolument engagement Undertaking / private
_contractor’s , and continuous | Companies and s or any
work with - one ineligible for
idress Government service
1 2 3 4 5 6 7

B

| / We also note that, non-submissi N
Ission of this certificate will render my / our tender |
: nder liable for rejection.
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[ BOQ
Name of the Work:- Construction of Additional Classroom at
5 N\ PS Padequda
No. Description Quantity Unit | Rate Amount
1|Earth work in hard soil or gravelly soil within
S0m. Initial lead and 1.5m initial lift
including rough dressing and breaking
clods to maximum 5¢m to 7em and laying In
layers not exceeding 0.3m in depth and as
per the direction of the Engineer-in-charge. 39.02|cum 269.7| # 10,524.00
2|Filling in foundatin and plinth with sand
watered and rammed etc including all cost
conveyance roalty \labour and T&P etc.
complete as directed by the Engineer - in 36.17|lcum | 710.86| 2 25,712.00
3|Cement concrete (1:3:6)with 4cm size
hard granite metal per 1cum (P-43/3) 26.41|Cum |6037.15|% 1.59.441.00
4|RCC M-20 works including centering &
shuttering
4.1|Column Foocting 5.58|Cum | 6587.02| ¥ 36,755.00
4.2|Column 3.02|Cum | 16579.6| 2 50,070.00
4.3|Plinth Beam 3.67|Cum | 7339.58] 26,936.00
4 4|Lintel 1.92|Cum | 13198.2] R 25,340.00
4.5/Chajja 0.57|Cum | 1128.01 642.00
4.6/Beam 3.78[Cum | 16579.6] 2 62,670.00
4.7[Slab 10.72{Cum | 12817.5[ ¥ 1,37,403.00
5|Brick work with Fly ash bricks of 23 Cm. x
‘[1 Cm. x.8 Cm size having crushing
strength not less than 75Kg/cm2 with
dnmensmnal tolerance 12 percent in cement
modar (1 6) |n Superstructure per cum. 18.74|Cum [5648.88[% 1,05.860.00
6 12mm thick cement plaster (1:6) for brick 99.20[sqm | 187.07| % 18.574.00
7116 mm ‘thick cement plaster (1 :6) over
brick or stone masonry per 1Sqm. 99.23|Sqm | 269.56| ¥  26,748.00
8|Finishing surface of walls with Cement
based wail putty (Water based ) of
approved make and finished smooth and
even surface to receive painting including
cost of scaffolding staging charges with
cost of all materials taxes, labour T&P etc 270.72|Sgm | 89.61|%  24,259.00
9|Finishing wall surface with weather coat
}lpaint. of approved shade on new work of
iltvd coats_over one coat of primer
: iﬁcfudmg cost of palnts & primer and labour 99.29|Sgm | 173.25| 2 17.201.00
10 Wall pamtmg with plastuc emulsion paint of
approved, shade on new work of two coats
? over one coat of primer including cost of
| paints & primer and labour charges etc 171.43|Sqm | 114.24| 2  19,584.00
complete " T 2016/kg | 118.00{ T 23,789.00
11|MS Doorarid Window
I '
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T |
12[Painting two . coats with enamel paints

over one coat-of primer with approved
quality paints & primer to Wood/lron work
including cost of paints & primer,T&P and

. 7 6,917.00
lapour charges etc complete. - 27.18 _§_9_|'_‘], —

254.49
—__-_._—-——"

]

13|Supplying fitting and placing uncoated
HYSD bar reinforcement complete as

pgﬁ:dfa_wing and technical specification. 30.41|Qntl _?_____2_12;?-22—0-0—
i I ey

9191.92

24,145.00

14 i%r:km thick cement plaster (1:6) for stone 85.82|Sqm __?_3_1__@2 z
. | Ues

15|Fixing tiles in floors trades or steps and
landing on 25mm bed of cement mortar 1:1
jointed with neat cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete

excluding cost of precast tiles per 1sqm ‘ 79.05 710.02| 2 56,127.00

Sgm

16[Fixing tiles in dados striking and rises of
steps on 12mm cement plaster ( 1:3°)
jointed with neat cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete
excluding cost of precast tiles per 1sqm 6.64|s5qm | 944.05| 6,268.00

17 _CI,OSI of Tiles_ 85.60|5qm | 651.08 g 55,791.00

18[Brick work with Fly ash bricks of 23 Cm. x
11 Cm.x 8 Cmsize having crushing
strengthy -not less than 75Kg/cm2 with
_ﬁi‘fn'_éhsft')ﬁal tolerance +2 percent in cement

-ﬁﬁ’prf%&lﬁ-@}ljnfgundation and plinth per

S 3 b : 1.65|/Cum |5615.55| % 9,265.00

Amount PuUt 1o Tender T 12,09,547.00
e SiE U R R Rupees (Twelve Lakhs Nine Thousand five hundred forty seven) only

- .I-\ .- a -
g e oz g drh

Lol Voo &b a0 _
Nq;gtcsq'r.a}% I S Yo EXCESS ...oovevaneiiiiarennnnnns % Less ( Both in Figures and
'S{i;he Contrictor should not write anything except quoting of Percentage & in case anything
jelse~ oy s

iregarding tender rate is mentioned , the tender is liable for rejection

(2) Strike out which are not applicable. ’

(3) The Percentage Quoted in the tender without mentioni ,
excess- ; ning excess or less will be treated as
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