BID IDENTIFICATION NO- BDO/EDU/JIG/02/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

Constructlon of Addltlonal Classroom at Govt. UPS
Kuhurakote

Approximate Estimated Cost put to Tender: Rs.12,09,547 /-



TR OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM

Bid Identification No. BDO/EDU/JHG/02/24-25

No: 2333/2024 Date:03.09.2024
1.  The Block Development Officer, Jharigam on behalf of the Governor of Odisha invites Single Cover
percentage rate bids for construction of works detailed in the table from “D” and “C” class
contractors as mentioned under Col. No. 7 with the State Government and contractors of
equivalent Grade/ Class repistered with Central Government/ M.E.S/ Railways for execution of Civil
Works on productions of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the following works.

TABLE- A
sI' | Name ofthe work | Value ofthe | Concerned | Security | CostofBid | Classof | Period of
- i work T.LA. Amount Documents Bidder | completion
N | (Rs.) (Rs.) (Rs.) (Online) ‘
o | | (Online | |
1] 2 3 4 5 6 7 8
1. | Construction of Rs. B.D.O, Fs.12,100/- | Rs.6,000/- | “D” & | 6 (Six)
' Additional 12,09,547/- Jharigam “C” class | Calendar
' Classroom at Govt. ‘l ' months
PS Goudguda A |
2. Construction of Rs. B.D.O, Rs. 12,100/- | Rs.6,000/- “D” & 6 (Six)
Additional 12,09,547/- Jharigam | “C” class | Calendar
| Classroom at Govt. ‘ | months
IUPS Cheptiamba
3. Construction of Rs. B.D.0, Rs12,100/- | Rs.6,000/- | “D"& | 6(Six)
Additional 12,09,547/- Jharigam “C” class | Calendar
Classroom at Govt. l | months
. UPS Kuhurakote ‘
4. Construction of Rs. B.D.O, Rs.12,100 /- | Rs.6,000/- | “D”" & 6 (Six)
Aaditional 12,09,547/- Jharigam ' “C” class | Calendar
| Classroomn at Govt. | months
PS Padeiguda ' B
5. | Construction of Rs. B.D.O, Rs.12,100/- | Rs.6,000/- | “D"&  6iSix)
' Additional 12,09,547/- Jharigam “C” class | Calendar ‘
Classroom at Govt. ‘ \‘ months 1
UPS Chaklapadar | .
6. Construction of Rs. B.D.O, Rs.13,500/- | Rs.6,000/- | “D" & 6 (Six)
| Additional 13,43,794/- Jharigam “C” class | Calendar
| Classroom at Govt. . months
UGHS Phupugam ) D P U S =
7. Construction of Rs. B.D.O, Rs.13,500 /- | Rs.6,000/- “D" & | 6(Six)
| Additional 13,43,794/- Jharigam “C” class | Calendar
Classroom at Govt. ‘ months
UGHS | |
| Ratakhandiguda I _ l B ]

2.

3.
4,

The bid documents will be available in the website: https://nabarangpur.odisha.gov.in/ from 10:00
Hours of 13.09.2024 to 16:00 Hours of 04.10.2024 for bidding.

The Bids shall be received only at the Office of the Undersigned

Bids shall be received only through “speed post/ registered post” on or before 16:00 Hours of
04.10.2024.
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Memo No. 2334/2024

Water Department, Odisha/ Collector

Nabarangapur/ Executive
call notice may kindly be or

Bids received online shall b

’ e opened at 11:00 1 :
Sfeserice of ‘bidders whio: WiEh to att Hours o.f 05.10.2024 in the office of the undersigned in
opening of the bids as specified t:ha bi';d- I.f the office happens to be closed on the last date of
andvenie. , the bids will be opened on the next working day at the same time
The bidde i .
e B Onlvfi:‘fliléﬂabmtt the cost of bid documents and security amount as mentioned in the Col. No
< o particul shape of I?emand Draft drawn in favour of BDO, Jharigam payable at Jharigam o
tenderp ' etrlsr wt;J_rk a bidder can submit only one tender paper. Submission of more tha.n one
Bidderspafe t y ab ld.der for a particular tender will be liable for rejection of all such tender papers.
felds withouot s;ﬂ;m;:anlvt-the/o(r;glina1 BOQ uploaded by the publisher after entering the relevant

eration/ deletion/ modificati i issi

cancellation of bid. / ification. Multiple BOQ submission shall lead to

thtaf;lebrea:j;q:tc;tdc—:id by the bidder is more than 14.99% less of the tendered amount then such a bid
Other details can be seen in the bidding documents.
T:i;;:h;”r:ti::sr::s t'hedright to reject any or all documents without ?ssigning any reasons thereof.
quired to be conducted among the successful bidder in accordance with the
works department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date
in the office chamber of the undersigned. The bidders are requested to keep in touch with this office
and also requested to be present during the lottery as per the scheduled date, time and venue. If the
qualified bidder/ bidders failed to attend the same will be conducted in the presence of the available
bidder and the result will be binding upon them.
The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along
with bid documents before opening of the bids. Affidavit should contain how many times such facility
have been availed by him prior this during the current financial year. Otherwise they will not be
entitled to avail such facilities.
In case of Schedule caste/ schedule tribe contractors, Government undertaking, co-operative
<ocieties, Diploma/ Degree holder in Engineering who are registered with the Govt. of Odisha, the
rules framed by Govt. from time to time about cost of bid documents, Bid Security, Performance

Security, Price preference & other benefits will apply.
Subsequent corrigendum/ Addendum if required shall only be available in the website indicated

above.
As Goods & Services Tax (GST) has come into force with effec

should be excluding GST as applicable. '
The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the

table Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous
to hire machineries or equipments from outside the state aré required to transfer online 2% of the
amount put to tender as Bid security/ EMD/ performance Security.

The Affidavit for each work should be submitted separately.

t from 01.07.2017, the rate quoted

\_ﬂa‘ JM
Block Deve ffider

Jharigam
Dated: 03.09.2024
panchayati Raj & Drinking
/ CcDO-cum-EO, ZP,
A copy of the tender

Copy in duplicate <ubmitted to the superintending Engineer,
and District Magistrate, Nabarangapur

arangapur for favour of kind information.

Engineer, ZP, Nab opY
e board for its wide publication.

dered to be pasted in the office notic




v -
Memo No. 2335/2024 Dated: 03.09.2024
ated: 03.09.
Copy fc.nrwarded to the EO, Umerkote municipality/ EQ, Nabarangapur municipality/ all
Block Development Officers of the district for wide publication.

Jharigam

Memo No. 2336/2024 Dated: 03.09.2024
Copy to the Assistant Executive Engineer/ All JEs/ Notice Board/ Section Officer/

Cashier/ DA, Development Section/ Tender File.

Block Deve
Jharigam

Memo No. 2337/2024 Dated: 03.09.2024
Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha,

I&PR Deptt., Odisha with a request to get it published in two leading Odia daily and one National English
daily News Paper at an early date for wide circulation of the Tender Call Notice. Complimentary copy of
the News paper containing the Tender Call Notice may be sent to this office for reference and record.

Dated: 03.09.2024

Memo No. 2338/2024
Copy forwarded to the DIO, NIC, Nabarangapur with a request to host the bid

documents in the website: https://nabarangpur.odisha.gov.i_n[ from 10:00 Hours of 13.09.2024 to 16:00

Hours of 04.10.2024.

Block Devel @Beﬂ . 2”‘1

Jharigam

e



PANCHAYAT RAJ & DRINKING WATER DEPARTMENT
o GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
INVITATION FOR BIDS
No: Bl)‘(‘)/EI)U/.lllG/(l2/2024-25 sl)/\TFl)- -03.09.2024
T'he Block Development Officer, JHARIGAM on behalf of Governor of. ()c.lisha Invites

< s =
Percentage Rate bid in single cover system

1. Name of Works : As mentioned in Table “A” which includes Construction
] of Additional class rooms at different Schools of Jharigam block.
2. No. of Works - 7 (Seven) no’s (Detailed in Tender Call Notice available in the
website)
3. Estimated Cost : As mentioned in Table “A”
4. Tender Paper Cost  : Rs.6000/- per each work.
5. Class of Contractor : “D” & “C” Class.
6. Period of Completion :180 Days

7. Critical Dates  Mentioned in table below

*Further details can be seen in the bidding documents, which is available in Portal

www.nabarangpur.odisha.gov.in
*Subsequent corrigendum if required shall be appeared in the website.

* Authority reserves the right to reject any or all tendzrs without assigning any reason thereof.

i Bid Availability of Tender Last Date of Date of

Procurement | yqentification Online for Bidding B Seeking tender opening
ittcen No. From To clarification of Bid __
, |
BDO, BDO/EDU/JHG/ | 13.09.2024 04.10.2024 | 04.10.2024 05.10.2024 at |
JHARIGAM 2/2024-25 at 10.00AM |at 04.00PM | up to 4.00 PM 11.00 AM. l
i . . S
Block Develo ﬁqn 4

Jharig:
Dt. 03.09.2024
Memo No: 2332

Copy along with 1(One) extra copy & one soft copy forwarded to the Deputy
ubaneswar for information

Departments, Odisha, Bh
otice on or before
ertisement Man
t to this office immediately

blic Relation
lication of this tender n
| daily newspaper. Adv
of the advertisemen

12.09.2024 in two leading
ager may kindly be
after

Director, Information & Pu
with a request to arrange pub

Odia dailies and one English Nationa
unicate the copies

requested to comm :
d & reference al this end.

Publication for recor




CHECKLIST TO BE ENSURED BY THE BIDDER

NAME OF THE WORK: - Construction of Additional Classroom at Govt. UPS Kuhurakote

3

SI. Particulars Reference to Whether furnished | Reference to
No Clause no. Yes No Page no.
01. | Cost of tender paper Rs 6,000/- (only in

the shape of Demand Draft drawn in
favour of BDO,jharigam payable at
| Jharigam)

02 | E.M.D/Bid Security are required to submit
along with their BID, as per the Works
Department Office Memorandum No.1499
dtd.01.02.2023  of Works Department,
Government of Odisha (only in the
shape of Demand Draft drawn in
favour of BDO, Jharigam payable at

| Jharigam)

| 03. | Copy of valid Registration Certificate D.T.C.N

L Clause No.05

| 04. | Copy of valid GSTIN certificate D.T.C.N

el — = = Clause No.05™

05. | Copy of PAN Card DT.CN

1 - o = Clause No.05~
06. | No Relationship Cenrtificate in Schedule — A D.T.C.N
I ) ’ x Clause No.35

07 i Affidavit for authenticity of documents :

08. | Information  regarding current litigation, DTCN

(A) | debarming / expelling of the tender or | Clause No.49
abandonment of the work by the tenderer
(Schedule-E)

(B) | Affidavit (Schedule-F) D.T.C.N

Clause No.49

09. | List of Plants & Equipments to be deployed D.T.C.N

(A) | on contract work. Qualifying mark to be Clause No.7
obtained- 80 (Eighty) and Clause

i TR No.111
To7 Listof plants and equipments Remarks —

() | Hydraulic Excavator _: 1No

(iy | Concrete Mixer = 1 Nos

(iiiy | Tractor- e R —— 1 No

(iv) | Centering Shuttering =S 100 Sgm

(v) | Water tanker (Minimum 5000 KL) 1 No

‘(vi) | Niddle-Vibrator- - - - 1 No

(vi) | Plate Vibrator 1 No

i

| l

L |
CONTRACTOR ~ 7~~~ == Block Devel

Jhariga




A. GENERAL INFORMATIONS

CONTRACT DATA

SINo Item | Detalls
1
Bid Identification No. Bid Identification No. BDO/EDU/JHG/02/24-
25
2 Nam r o
& of the Work Construction of Additional Classroom at
Govt. UPS Kuhurakote
3 Officer Inviting Tender Block Development Officer, Jharigam
4 Executive Engineer concerned with head Executive Engineer, Zilla Parishad, Nabarangapur
quarters.
5 Estimated Cost Civil Works Rs. 12,09,547 /-
B. BID INFORMATION .-
6 Intended completion period/Time— 6 ( Six ) Calendar Months
period assigned for Completion
7 Last Date & time of submission of Bid Time 4.00 P.M
Date: 04.10.2024
Openingof Bid —.. ~ . d 11.00 Hrs —
' Daté; 05.10.2024
8 Cost of Bid Document —
i (Online payment through gateway of Rs 6,000/-
SBI/ICICI/HDFC Bank) .
ii in favour of Block Development Officer,Jharigam
ii | payable at Jharigam
9 Bid Security
“i ;77| (Online payment through gateway of Rs.12100 /-
| SBIACICIHDFC Bank)
I L;__-_ in favour of ) Block Development Officer, Jharigam
Lestlgst e ' 17 S
[ iii | payable at- - Jharigam
iV Type of instrument As specified in the bid document
10 1~ Ctassof Contractor ~ - D & C Class Contractor
11 "Bid validity period 90 days
12 Minimum period of contract / agreement / 12 (Twelve) Months
fease deed of equipment and machineries '
13 Currency of payment for Contract Indian Rupee
14 Language of Contract English
| = L
CONTI}(ACTQB. e Block Develof¥hent Qfficer

Jhari




DETAILED TENDER CALL NOTICE

1. Sealed percentage rate bids are invited on In SINGLE cover system from “D"& “C" Class contractors registered
with the State Governments and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be

eventually drawn in PW.D. FORM P-1 for the work “Construction of Additional Classroom at Govt. UPS

Kuhurakote” at an estimated cost of . Rs. 12,09,547/- (Rupees twelve lakhs nine thousand five hundred forty seven)

only. The adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word “Item

rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Blds from Joint Venture are not
allowed.

(a) This tender is of Civil work basis and only tenderers with sound financial background capable of investing required

amount for advance procurement of all materials required for the work need apply. Department shall not supply any
material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement.
2. The Bid documents are available from official website of Government: www.nabarangpur.odisha.gov.in from
10AM of 13.09.2024 up to 16.00 Hours of 04.10.2024.The last date and time of submission of Bid is as per contract data.
3. The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, jharigam at
11.00 Hours 05.10.2024 in the presence of the bidders or their authorised representatives who wish to attend.
4. The cost of Bid documents is to be remitted online for Rs. 6,000.00 towards cost of each bid respectively.
5. The bid is to be submitted in single cover.
(1 Cover-lis to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration certificate, PAN
card, :
undertaking/certificates duly filled, affidavit, work experience certificate and documents required as per the relevant
clauses of this DTCN.
(m) Cover-llis to contain the price bid duly filled in and signed by the bidder.
6 The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.
Bidders

desirous fo hire machineries or equipments from out side the State or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

- The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Certificate,
GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original
documents relating to ownership and hiring of plants and machineries mentioned at Annexure-| of Schedule-C, within
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

7. () The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipments as per Annexure-lIl.
(Il) Deleted.
(I) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease
| deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a
»* . minimum period of 12 ( twelve ) months as mentloned In contract data from the last date of receipt of Bid
{', " documents.

8. The companies or individuals registered with State Government and contractors of equivalent Grade / class
registered with' Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having
f;\ozh legal competency and expertise in Civil, Public Healtt] and Electriqal Engineering works need put tenders for

CONTRACTOR, . " " bt Block De ment Officer

TR Jhar
e oy ’-'.T:ﬁé"fjl‘t""-'r’- T 1
W foyr S Tr i
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CONTRACTOR. . |

N o & ‘t: -,.'.‘ah':
this composite work and the

docufnentary evidence‘Under dppropriate Act in support of their Iegal competen
expertise to execute Civil, . work invariably should accompany their tender papers., the question of Joint vy,

y indicate the name of legal pe, 3C
greement and receiving payment and will be res

] ponsible for all contractual obligationg,
execution of work for Civi| work to the Engineer-in- Charge.

3-
(i) The contractor will be drawn in P.W.D, P-1 contract form and will constitute one part as follows.
a. Part - | For Cjvil items of works

Odisha be drawn & signed by Block Development Officer, Jharigam on behalf of the Governor
] .

If an indivigua] makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor & furnish full type written name and i

full name of his firm with its current address in a forwarding letter,

If the application is made by a firm in partnership, it shall be slgned by a partner holding power of attorney for the firm |

which case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnersh,
ddress of all partners of the firm shall also accompany the application.

ompany or a corporation, it shall be signed by a duly authorized person holdin
power of attorney for sigr_\ing the application in which case a certified copy of the power of attorney shall accompany f,
applitation: Such Iimit‘ed'company Or corporation will'be required to furnish satisfactory evidence of its existence alon
with the technical big. i ' e oy

No tenderers will be

the tender.: ' ] :
The tender should be strictly in ac the provisions as mentioned in the tender schedule. Any change
the wordings will not be accepted. -

The work is to be completed in all respects within 6 (Six ) calendar months from the date of

issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after issy
of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 da
validity of tenders can also be extended i

permitted to furnish their tender in their OWn manuscript papers. No letter should accompan

éordance with

ys from the last date prescribed for receipt of tenders an
f agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all th
documents,._which will form a part of the agreement to be entered in to, by the accepted tenderer and detaile;

sf,be'c'lf[c_ations for Orissa, and other relevant specifications and drawings, which are available. Complaint at a futys
date that the tenderers have not seen plans i

pay any extra charges for any reason in case
of materials, labour and other factors.
Deleted .| .

IFo -
ﬁ'fﬂe-téﬁ‘cig};shdgi&._be accompanied with the copies of the valid Registration certificate, valid GSTIN certificate
ahd PAN card which are mandatory otherwise his/her bid shall be declared as non-responsive and thus liable fo
felection.’ " t: ' et S ‘.
Trjle je'_n_'dfé,j‘ goggai,nlir;g_Je;(tra'rg_epushconditions not coi_lﬁr‘ed by the tender notice are liable for rejection and quotations
should be strictly in ,a.ct:grqamce, With the items mentioned if the Tender Call Notices. Any change in the wording w!
not be accepted: ', | ©H o
The department reserves the right of authority to rg}
whatsoever. ' - S e y ‘
The earnest money will be retaine
condition of O.P.W.D. Code. The'e
intimation is sent to rejection of th
The Engineer-in-charge will notify the
expiration of the validity period by cable,
in the conditions of Contract called the

! "' . - . .
ect aqs] or all tenders received without assigning any reasd

= —_ ~ Block DevBdnmen
felwig '

cer
Th# -

Fan ]
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CONTRACTQR'

) '_I'het contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own
: Eost, " R Y b &

No payment will be made for layout, benchmark,f'level plllars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.

After the‘.work 1s finished all surplus materials should be removed from the site of work, preliminary work such as
vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and
his should be inclusive in the rates. No extra payment will be made to the Contractor in this account.

!t should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the competent authority and rate settled before
the extra items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of
Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be
sublet _w_lthout written permission to the concerned Executive Engineer or transfer be made by the power of attorney
authorising others to receive payment on contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the
under signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly

underst_ood that tenders must be_received in order and according to instructions in complete shape. Incomplete
tender is liable for rejection.

No Relation certificate.

The contractor shall furnis_H a certificate along with, th,_é tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & 'above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subf.SEque_ntIy proved to be fa]'se, the contract is liable to be rescinded. The earnest money &

the total security will be forfeited & he shall be liable of m,ak'e good to damages the loss or damages resulting for

such cancellations. The proforma for no relationship‘certificate is contained in a separate sheet vide Schedule-A.
Deleted. £ L

Deleted, . N
All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard
Specification. LR.C. & .S.I. Codes & Bridge code section Il IIIV&VIl & latest design criteria for pre-stressed

concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to
be carried out with help of mechanical vibrators from the range of 1.S.:2505, 1.S.:2006, 1.S.:2514. |.S.:4656.
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds.

F I‘r:ﬁ work including complete false work shall be designed by the Contractor without any extra cost to employer
and thé;l;‘)gpal_{tmqnt will have the right to inspect the scaffolding, centering and shuttering made for the work and
gg_q%qjg'ct'p;rjl‘y‘dfrfully such structures, if found defective in their opinion. Any eventually such as loss of lives or
pg,rpp.e_rly,v due to failure of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof, y

Cement shall be used by bags and weight of one'bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-
'C_rj_arqgéﬁqr__his répresght_ati__\.{eﬂ's,_hallq:have the right to test the weight & quality from time to time.

The tenderers shall make' all arrangements for proper storage of materials but no cost for raising shed for store and
pay of security guard etc. Will be bprne by the Department. The department is not responsible for any theft or loss of
materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the
full penalty as per clauses of the contract. _ o

Approach road to site of work for transport of materials to site of work is sple rE?pOnSIblllty.Of the Contraptor.
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to
consideration before tendering and no consideration for extra time or compensation thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work
and the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of

consumables. : .
The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety

orkers. . . |
;?'Lg”maéhineries_ if available, with the department may be supplied on hire as per charges noted in the enclosed
gfé'tg \ent and méy be changed from time to time subject to the condition that the contractor will execute in advance
ah'agreement with the Engineer-in-Charge. \ o . _ ‘
fé\f%'agf;?fﬁm\sﬁ?tag:)éverf wiifgbe entertained for supply of machineries. No extension of time will be granted to the
contrac " this ground under any circumstances . .
%%gtichgé}l;ﬂgﬁg&?d fSrn'i’sfh"élrbr?g with their tender_a-list of works executed during the last three years duly certified
by iher%dh_cérr{éh E‘hgin'e‘er-‘\in-!ché'r‘ge indicating th&-_s‘atisfa%tlory completion for Civil, P.H. & Electrical works as per
Ihe proforma enclosed in & separ f schedule-H. _

f losed in & separate sheet 0 dul ¥ .

R-? :E r’%l?f:tg:ﬁ gggr’?ysgf its CB?';S%tuent partners of whose confract for any work has been rescinded or o
WHoflaE‘abah'do'n'e'& any work in the last five years, prior to'the date of the bid, shall be debarred from qualification.
Th tenderer i to furnish an affidavit at the time of submission of tender Raper about the authentication of tender

|
!
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28.

29.

CONTRfsCTOR‘; " B i : Ll Block De ent Of]

‘The agreement will incorporate all agreements between the officer inviting the bid/

p|e£ion and maintenance of the Works by the contractor g4

t called the “Contract Price”). o
ontract, subject only to the furnishing of a performancg

pay the contractor in consideration of the execution, com
_ﬁ)_;esgibed by the contract (Hereinafter and in the contr?c
e Notification of award will constitute the formation o the c :
security (Initial Security Deposit) Time Deposit Account duly pledged in favour of as per the contract dat; and i
no other form, which including the amount already deposited as bid security (earnest money) shall be 2% of the
value of the tendered amount (excluding 1% deposited towards hiring of equipments / machineries from outside the
state if any) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 81_) for the fulftl!ment of the
contract in the office of the Block Development Officer, Jharigam and payable at Jharigam or as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P-4
agreement shall be retained as security for the due fulfilment of this contract and additicnal performance security in
accordance with the provisions of the agreement. X
‘ Engineer-in Charge and the
successful bidder within 15 days following the notification of award along with the Letter of Acceptance. The
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement. Y e
if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
pgrtlmpation in bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, if fulfils other required criteria would be called for drawing agreement for execution of work subject to
the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled. In case a contractor is listed, it will widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bil
and will not carry any interest. |

... As -concurred by Law . Department & Finance ‘Department In their U.O.R. No 848, dtd.21.05.97
.:J.OR.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
- ¢ -out from the offer before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen

compensation act. VIl of- 1923, on account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

No.VI| (R&B) 5225, dt 26-2-55 and No.lI, M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within

the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing Tax from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including
temporary building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Gowt. for
temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work
and all such construction of temporary nature by the contractor shall be done after obtaining written

permissian from the Engineer-in-Charge of Civil portion of the work and all such construction shall have t0
be_ demolished and debris removed and ground made good and cleared after completion of the work at no
extracost. . . ... .

b) Ro'yé[ty will, be;re"coye_er‘e‘d from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund.of royalty at later date after pasging of the bills cannot be entertained as the recovery &

_ royalty'is being credited tg revenue. !

c)... .. Labour camps Or futs, necessary to a suitable scale including conservancy and sanitary arrangements

i _gqgfrﬁrigéttgrthg sapsfac_thn,of the local labour laws and health authorities shall have to be provided by the

d) ., Arrangemen't of suitable water supply including pipe water supply wher i I

"' as well as for the execution of the work is sole'responsibiI‘i)tg yof tr?eeCaovnat:'I::tlgrfg;éhiostaf:traaniéiﬁgf
carriage of water will be entertained. e) All fees and dues levied by Municipal, Canal e g
Authorities are to be borne by the Contractor. Pal, Canal or Water SUp

f) Suitable safety equipments and dresses, gloves, life b P ions
are to be supplied by the contractor at his c?wn cost. Gie°eic: forde Jabotr engaged in risky operalf

9) :un?otgeh;enﬁwgor%am?FS" signals mcludqu paraffin and electric signals where necessary at work ant

pproaches in order in project the public and employees from accid i tné
Contractor at his own cost. ident has to be provided by
n Compensation including cost of any legal suit for injury to persons or property arising out of execution!

the work and also i
i L orK S0 any sum, which may be ;
' .'%9“-~'§".‘?“' have to’be borne by the f:.ontr:;t:tor(,:orma payable due to operation of the workmen compensa!

T
y Jharig

i
]

24

.,,.
ot 3 S
-

i O
b g
!

ot
;

-
33
8 o |



67

64

66

67

89

70

75

76

77

CONT lmm rm_ ¥ "

From 6 % and above and holow 107, 607, of ( Differsnce hetwaen eetimataed

op b cost put to tender and Bid Amount)

From 10 ", and above 150 % of ( Difference hetween gstimataed
‘ | cost put to tondar and Eid Amount)

N

Il the Confractor faile o cotmplels the wory, the amaunt 40 Tunishisd 85 stong patip st sesxty i e
forfaited In atdifion 149 the othier ;,rm.;r clausas, i smy 143 s ngr v

Bample of all material - The mnfr'uw shall supfhy sainfits «f 51 (6058 188y LAt (i axeensset Lo Ut Wy
for \ssting andg aceoptinich 5% MY b 1aquineg by s rppditragrd b g gt § et
Supor clats contractor shall emplty under brnselfl $ae, Orsedaates Eroprase g 4y (rgherng efoss (Ao 4
the State ol Onnen Lpeenl class conttardor shall sengiog arat tun ooe geard s Cegoses zoed tyy (hgernz
Helders belonging to the stale of Onesa Live mas S dass oreteartg 405 CILITY LTSS TR ks BN
Engneot or teo Diploma Holders beloarging, *f. state of Onssg The ordewdie w5 pay b T8 Ereseien
Jifvy Laf z z
personnel monthly emoluments, ehuch shall A Ge less than (e ermsfuments oA e gecssresd of sxprgiet
f]l}-]llflr alnn ;.fnpjr‘/{.fj urnieder thie Siote et 'l‘ f)ff”" The ;:(,’4' [ifzbzf 400 ﬁ"r:;f‘ n”/-/"iI //f_-‘tﬁ_:: iz f eI J St st
the contractor wnth namaos of auch unermighe gt Crarduzste srepraers goed Dnglorng Wi 4 yrn rely & srrgt b
by the contractor The narmes of such Engineerning (arsanos] siirnrtses tf e (iaresdogs, serlsl th o ter s i
the 1r'r1dm receinng authority along «ith the Yender a5 b gng Wl ta suisr i Yot yosr Carn ol o e oger
Class, Special Clasy or ‘£ Class Conliactorn shall te aosnatud by 80 eoguprert Sl of e Erpprastiog
personnel together with & Cortiicate of \ne Gradumste Engineer g Dipiuens Heinss o emgo s uf e izl o
Th‘:' f._:'ff:ct Ihu‘i the: oty crecned as per the bill has bean superised by remn. (\ae i Df:;r:.".:'ff:" 1o Conies
M-22/91-15%84 dated 97 91) The required conificate is 1 be furnished in the priforrms wrisnssd i (e 1 4 o
Quahficaton Infurrnztion of Section-2
An engineenng personnel of the erecuting agency should be present 2t worr, site 2t the tine of st of High level
Inspachrig officers in thie rank of"!.mf[ng:ne-r:r and stre
Al rairiforeed cament gaure shiodd corforn b Of'f'f Detailed specficztion znd shiodd te of proportion 23 o5
Contract fyreerient hzving desrad  cornpressi s _ﬂrr-r. i (10 o te88) in 15 Cmn cubes 2t 224zys. 287 mireyg
and teut manuflf-fJ in atrnrdance wth 15 455 ga |5 514
Bailing oul of water from the foundztion pipahing trencnes 5 Tan'f s/Suze plelBumpsh H &4 ethier rziomzter o
sub-soil watet f necensary should be boms ty the contractor. o pzyment will te mzds Yo bencnmarrs Leyel
pillars, profiles and benching and leveling tne ground wheteser rr, juired. The r4‘-:: guted should be for fieshed
teme of works inclusive of these incidentzl tems of work. It should be understoos tleady that no Cans whatsosrsr
would be entertained

The tenderer shall have 1o abide by the C.P VD, s3fety code riles introduced by the Government of Indz, Wi initlny
of work. Housing and Supply in their standing order Ho-44150 did ,:,;,11,57,

The Contractor will have to submit to the Block Development Officer, Jharigam mortnty retuen of izoour Do
flfllle and unskilled employed by fim on the worr,

l fittings for doors and windous PH 4 Electrics) worrs 23 supplied by the Cortracion shoud be of cest guzity
JIJ ’J“ﬂfwm 1o relevant | 5 spe ,:fucar:m and z:hcu!d be got zpproved by the Engineerdincharge of the res ety
4 J bf.!orr they aré used on the wary

ﬁ.frr-r rf.-rraplr-hf...- of the wory the contractor shall” arrar;gt- 2t his own cost zil rewf, e &0 ,xr,.g'g‘s for testing
:ﬁu: dings. i found necessary and bear the r-r)m’- cost_of such tes!, includis z:-.e mnspection of Electriczl
ne pes |r,"°:.
Th"' Tenderer . hcuf'J furr‘:’h alor’g with their tf-ﬂdﬁ(‘! a list of worvs, which are 3t present in their hand 2. kst of T2ZP
ahd 3 RARANlsled f-/’;f.u'f- in the prescriped p'ofcrr j2(%) ercloned herentn in appropnaie place of b cocument
All runfo;ct,-d cemment Loncels woret should e finished smomn €z charges for plasten :
RCC structures live rouf elab, Columng, Chapss, fins, parapets, shel I"'& etc shall not be pad
The tenderer may 2t his ophon quote reasonable 1316 lor each item of wore carefyl ¥y €0 that the rate for one flem
should not be un urr‘rdblc- av and for atners too figh
The contractor has to arrange the samples of matenals required for erestion (o be got tes
Department before taking up the wory and durnng course of execution required f'rfn trne tn trne Al
will be 1ested 2t the cost of the Contractor with no ex1r3 cost 16 the Depanment
If there 15 any damage to the worv. due to natural calamities live fiood or cyclone or any other cause dunng the
course of erecution of work orup o 6 rnqn_m, after completon of worr or f any, inperfection becomes appErent 1o
the work wittun & montns from the date of final centificate of completion of work the C,uaﬁs n,,f, make good of 21
such garmages at his oun cost with no esra cost 19 the Depanment. No claims, whatsoeyer, in this regard vall be
entertained -
The C.B. bricks should be well burnt 2nd of good qualities The brcks should pe Bpprse ed by the Engneer-in-
dffdrje bffare use in the wory and should conform to the minirmurn sirengtn as per Nabonal Bulding Code
Ur;gr-r Serfrr*n 1 of contract labour Reqgulation and Aboliion Aot 1970 the conmrgrtor W undenzees i

-

C.Vﬂr‘uﬁﬁn of worr through labour should produce M”’J hicense from the icensing authonty of Iabour Depanment
u!pﬂdafd co-eticient fof lingar measurement wil bé sdopted while caloul lating consumgpton of steel and no dam
/];alf pf.-w-r renarding difference Jn co-efficient of sieel will be entenained The rates qguoted shall be inclusive of

atly r-»/.ntuah;j of d;ff:-r;,r,m. for w;cdf:rwnl for Ilnrg; measurements

‘ fir lﬂoclr Dw(-\(
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documents. An affid_avit to this ‘effect is to be furnished’in Schedule-F. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule - F, the bid document will be summarily rejected.

It should be clearly understood that: ;

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced -
| concrete) for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub.
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar,
Test should be carried out in accordance with the stipulation in Bridges code section-Il.
‘Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and
- that the result of the specimen-did not give a correct indication of the actual quality of concrete.
d) Plain concrete and reinforced concrete specimens will be tested. Cost of testing of all specimens and
samples will be borne by the Contractor, :

The rates quoted should be inclusive of carriage of water. required in connection with execution of the work. No
claim for carriage of water whatsoever will be entertained. *
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aig
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work
according_to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may.be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi ang
other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion_of ‘the_ work to the entire satisfaction of the Engineer-in-charge of the work and his authorize
subqrdiné\teg.j_/,%jte_r aéceptanc_e of the contract rates Government will not pay any extra charges for any reasonn
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labou
and other 'f‘a{:_tcirs.,]_'fie ccrjtracgo’_r will be responsible for' any misuse, loss or damages due to any reasos
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse, recove)
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of |.T. Department of the gross_ amount of the bill towards income tax will be deduct
from the contractor's bill 3

Prevailing rate of GST on‘the gross amount of the bill will be deducted from the contractor's bill, where Agreeme!
Value is One Lakh and above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional du
if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who underta#
eﬁ(g;ution’ of work through labpur should produce valid license from licensing authorities of labour Departme’
g‘%[lgn_n.ga‘grmld_Jo;_hglj'constructlon_workers welfare cess @ 1 % will be deducted from the gross amount’
gontractors bill. " © ,

c)'

(1) (A 'Amendment t6 Para-3.5.5(V) of Note-Il of OPWD Code. V
Note(ii) Additional Performance Sércurity shall be obtained from the bidd

ol-l b Modification

Ak . _ er when the bid amount is less than estim
cost put td tendey. Jn such an event, only the successful bidder Who has quote id pri Salaiavviniigton’ ¢
put 10:19'!‘1&8!'( shall have to furnish the exact amourit of differentis] cost i.eq i >d less bid price/ rates than the estimated®
amount as Additional Performance Security (APS) Der )

er, igam within seven days, ot

1all be i » Proceeding for isti Pl
Works Department Office Memorandum No.14299 d?d.§;'1bé?260i;|;stlng epall b INitlated against bidder o

Department Memorandum No. 4559 dt 05.04.2021) ( Subsequently Modified as per wol g

Sl

No

"'Range.of Difference between the
estimated cost put to tender and Bid
‘ amount

Additior]al Performance security to ?
deposited by the successful bidde!

1

CONTI’{’A‘C:T.OR'_'i_ Rt
o x.',- vt . L] *

Below 5 %
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A8 dirocled by the Enginoer-n-Charge (Wnstage of bars and
gr;:mur;mnnt and paymen) ’ k | i uRnecessary lapping: will niat Ge: coneldered for
rlana .
e ”!cll‘allill‘l:lH&Tﬂlcl(‘vllulctl:t;c:lml Cnrpnrnllnn I!(I will be nllowed price proference up to 3% over the lowest
Orlssa Cmmlrm:llnnlC:ntn‘nl'::rlrt'uL“w‘mnll,':: TIH:II T]rnn."lp;)n O ornent Rosalution No-205 date:17.04.1974. The
tender amount (Whe UH":I tonder Ia nol 1!1?1 (Itva:al" r])l CT Imjni?mnm 10 tho oxtant of up to 3% over the lowest
;‘;d“c“o” of 10108 by negotinn wosl) provided they express willingness to execute the work after
Ao oyt b4 10 py oyl 0 Govt, as e rom o of o and prockice such documerts i suppor
different matetlals ne “““m:‘.; :]nnlcl E;xnicnitivn [;nglrmorrwllh thelr bills, falling which the amount towards royalties of
concerned dopaitmont y them in the work Xu}ll bo recovered from their bllls and deposited In the revenus of
o T I |
;';:'t"‘“"“g]‘::::\'&31l'”:l'f::;rl:’ug::lintl_(ra;'u Im)mr a}m Indicated In'the body of the departmental drawing Is purely tentative and for
love, The tft:)r\l!lit‘lc;r hn'ayi o [ n_Pmlmnnl has ng fesponsibllity for the suitabllity of actual strata at the foundation
COSt 10 ascontan the 6 11 e oauet his own boring befora starting the work and get the samples tested at his own
oI 0 SBC and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of tho above nspocts
A’rlvkqvfm.ls, shiinkage or other faults which may be noliced within 12 (Twelve) months from the completion of the
V:tf ansmg out of defectivo or improper materlals or workmanship timing are upon the direction of the Engineer-in-
(fh-"&_‘-ll‘ 10 be amended and mado good by tho conlraclor at his own cost unless the Engineer for reasons to be
recorded in witing shall be decidod that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The conltractor Is also required to maintain the road/ building
for 12 (Twelve) months from the dato of successful comploetion of the work,
From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all Injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct
on the pant of the contractor or any one In his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
ibcidental damages so caused will have to be made good by the contractor at his own cost.
Grnd.atlon of Ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant I S Code / ILR.C. code / MoRT&H specifications.
Where it will be found necessary by the Departmen : the Officer-in-Charge of the work shall issue an order book to
the caontractor to be kept at the site of the work Wif["l pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the
contractor or ‘his authorised agents with their datet signature. Orders entered in this book and noted by the
contractor’'s agent shall be considered to have been duly given to the contractor for following the instructions of the
Department The order Book shali be the property 'of the PR&DW Deptt. and shall not be removed from the site of
work withoul written permission of the Engineer-in-charge (Executive Engineer) and to be submitted to the

Engineer-in charge every month. ;
The contractor should attach the certificate in token of payment deposit with the registration authaority as per recent

circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.

The ratés quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
A'rrg"ﬁgémenl of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.
The tate for each work of concrete items wherever dewatering Is imperatively necessary the term dewatering shall
mé&an the ‘execution_or operation of the items due to standing water as well as due to percolation of water. The
wuoted rates 'will be inclustve of this. |

Lt ‘sha e requisition of claim Bpok from the date of commencement of the work from the

The “contractor shall make requj il _ \ ‘
bé'pa‘rtmeﬁt and shall maintain in’ proper P‘W‘D.“t.orm,wl\_t_h pages serially numbered in order to record items of
works ‘are not coveretl by his conttact and claimaple as extra. Claims shall be entered regularly in this book under
the dated signature of the' contractor or his duly authorlzed.agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that'effect should be furnished by the contractor in the claim book.

: i ‘ ] for as possible regarding the quantities as well as the total

im must be defined and should be given as
Er?g:::tlillr:m;d The claim book must be submitted by the contractor regularly by 10th and 16" days of each month

ineer-in-Charge or competent au:)lrorilybCIaims not ;1|\adta_ mt tl';isan":anr?e_r o:)thi;;atlset;c:g;en:;
\he work is liable to be summararily rejected. The claim book i
mfat'r?taE;ang[;r\f')\;"Tblggttcznr:?zzgﬁ"gglguﬁendered by the contractor to the Engineer-in-charge after completion of the
:rorkeor before ,ecess‘.on of the contract by the Department \_«{hich ever is‘earher for record. . RO—
Number of tests as specified in IR.C./ MoRT&H / .S.1 specification required for the construction o ro;aos rtmgntar
bulldings or any other structural works will be conducted in any Govt Test House_r t_epa menta)
laboratories/reputed material testing laboratory as to be decided by the Engmeer-ln-cha;ge:h gzr:?r%c(t:or 1ghe
ihc'lhaing expenditure for collection / transportation of samples lsp.emmens etc. will be borne by eution ok méy o
¢bllection of samples and testing are to beb cg\nﬁjuc;eé ;?Jrn tbsottrr:epél‘;)srtt;)hgniceugg?nzn:yc:g;u;% r?t):aegtor
irected bb 'th i < n both the ;
g,lligg‘ecluby‘the“Englneer~|n—charge‘and 0 :

for orders of the Eng
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Engineer Contractor desirous to avail the facility of eﬂ:mpnon: b1 £ is required to submit an affidavit to the effect thy
he has not yet availed the facility / participated in the tender for more than t#o wiorks (Excluding this wiork) dufing tre
current financial year Tha name of work for which participated and the authority to whom the tender was submitted mys
be mentioned in the affidawt, failing which the tendar will be rejected

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed (o ’

have been entered in to within the State of Onssa and it is agreed that neither party to the contract vill be

competent (o bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(1 All materials before they are being used in the items of works 33 per this Schedule of quantities and aly,
the finished items of work where tests are applicable shall have to be tested through the Engineer-n.
charge of the respective wing at appropriate Laboratories according to the relevant | 5. specifications of the
materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.

(I The tests have 1o be planned & carried out such that the progress of work is not hampered

() The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these are neot
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any 33 vill te
considered from time to time

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1

contract form shall prevail over the D.T.C N. The clauses not covered under P-1 contract form shall be go/ermed by

the clauses of the DT C N i A"

It must be definitely understood that the Govérnment does not accept any responsibility for tne cofrectness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is lizble fr

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such cmissiong
deductions. additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages 23 per laten

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is foundtober

default, he may recover such amount due from the contractor and pay such amount {0 the labour directly unde

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of e

Executive Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved guality zn

specification at his own cost for completion of the work with the time schedule. No extension of time will be grartz:

on the ap;':wiit:,ation of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in tz

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the billsz

stock issue rates or market rates whichever is higher. =

If the contractor removes Governrent materials supplied to him from the site of work with a view to dispose of

same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liatiex

pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rzz
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or 2t}
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale therecf

The selected contractor may take delivery of departmental supply according to his need for the work issued by

Sub-Divisional office in-charge subject to the availability of the materals. The tencerer shall maxe 2

arrangement for proper storages of materials but no cost for raising shed for storage, pay of security guard etz #

be borne by the Department. The Department is not responsible for considering the theft of materials at site ¢
the contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as
clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials %

used in the work and the contractor shall use such materials without any controversy or dispute on that acco”

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by ™

Department or current market rate whichever is

higher.”” ' .. . . . )
A[?t_hg materials which are to be supplied from P.W.D. store will be as per availability of stock tractor ¥
haye to beay the charges of straightening, cutting, jointing, welding etc. to required Y ock and the contrac
sizes in case of M.S._Rods ;qr, TOR Steel / M S Angles, Tees and Joists etc. After the i "
ey v T ; ARy : : ssue from the PWD &
the Materials,may be under,the custody of the contractor,and the contractor will be responsgl: tt’o? its safety ”
storage. Cut pleces of ste_el more than one meter in length will be returned by the contract t the issuing ot
without conveyance charges. .\ i or at the is

Though Departmental issue of cement and steel has indlcéfed, it may not be taken as binding. The contractof w

have to arrange by themselves cement, steel, bitumen and every sort of materials from

ref !

it tested in the Departmental Laboratory and approved by the D approved manufactu |
s 2 : e . r2
escalation of price on such account shall be entertained in tYJture‘ partment before use. No extension of U7

TOR rods, plates and structural members will be supplied in i f
' uan : : :
payment of reinforcement, the steel including plates eté), shall bg r:egtgﬁrlgg?r:r}ei;?hs:fe available in the sto*

different diameter, size and specification as actually used (i i i
) ' o | ncluding hooks and i ect
inch or cm. And their weight calculated as per sectional weight prescribed by thecag;srz g t;:Sa‘:fns‘pce% o

s Qlock evelpment Offtcer

Bigb=riy _. ‘ i Jh
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2.25.

2.3

2.3.1.

apsea ey
CONTRACTOR "

Charge, a rev . :
DTk wnhf::;f;? Programme showing the modifications to such programme necessary to ensure completion of the
Er‘-elneer-:n.(;harlme for completion. If the contractor does not submit an updated Programme within this period, the

‘ 8¢ may withhold the amount of 1% of the contract value from the next payment certificate and

continue to w ) '
5:111‘-:‘11!&&'(; Withhold this amount until the next payment after the date on which the overdue Programme has been

An update of the py
effect of the proare
activities -

The Engineer-in-Charge'

oaramme shall be a programme showing the actual progress achieved on each activity and the
SS achieved on the timing of the remaining work including any changes to the sequence of the

may revise the F’roaramr: approval of} lr_we Programrpe shgll not alter lhg Conlraclpr‘s obriga‘tions. The Conquctor
show the effect of V_ahaho:naannddSéjg::geugégl!gg Esg;‘?seer-m-Charge again at any time. A revised Programme is to
; 3 1 .
Toe e ane SompletonDae
The executig: i‘? :E; ?:frititlon of the wortks as specified in the Conlract data shall be the essence of the Contract.
after the date on whlch\.:h\ shall commence from the 15n day or such time period as mentioned in letter of Award
handing over of the o }:_Englneer-in-Charge issues wrillen ordgrs lo commence the work or from the date of
WoiEes SforEsait GB € whichever is I_ater‘ If lhc_e Qontraclor commits default in commencing the execution of the
farfeit the earr;ect -monveelrgment shall without prejudice to any other Vnght or remedy available in law, be at liberty to
A%iSt0n as poc;(ble af*} : trﬁhfzrli‘c?rmance guarantee [ Security deposit absolulely. _ ‘
ssh mi!e:to'ne‘:nd aetlet € Agreement is executed, the Contractor shall submit the T|r|_1e & Progress Chartv for
stated -l e afld get it approved by the D_epar;tment‘ The Chart shall be prepared in direct relation to the time
sigled in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
make goodd thc}-:‘1 delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works.
i) Force majeure, or
ii) Abnormally bad weather, or
iiiy Serious loss or damage by fire, or e
iy)rc_;i‘vj\l commoation, local commotion of workmen, strike or lockout affecting any of the trades employed on the
WOrk. or. R
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract, . " Sy f
vi) In case a" Variation' is issued " which m%_gs it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor_faking steps to accelerate the remaining work and which would
cause the Contractor to incur addifional cost, or - _
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors contro!. ; X
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indica]e in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
ompensati r Delay.
E?ﬁﬂiﬁéﬂ?g ;giis to rr!:aintain the required progress in terms of clause-2 of P-1 Contract or to complete the work
and tlear thé'site on or before the contract or extended date of completion, he shall, without prejudice to any other
ﬁ;(jht"o"r-t remedy available under the law to the Government on account of such breach, pay as agreed
é‘o'r'npenééifbn the amount calculated at the rates stipulated below as the Engineer-in-Charge (whose decision in
wiiting shall be final and binding) may decide on the amount of tendered value of the work for every completed day
it (és 'a‘#'pﬁéébl"e)_tﬁat the progress remains below that s_pecmed in C_Iause-z of P-1 Corjtract or that tr}e work
rerﬁairiériﬁcldmpl-étei This':Wi]J also_apply to items or group :Q_f items for which a separate period of completion hgs
been sp'éc}ﬂ'édf_ConipénsatiOD @ 1.5% per month _o__f for delay of work, ds_:lay to be qomplet_e.d on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
éeparate period of compleiion is 6riginally given. The amount of compensatlon may be adjusted or set-off agarr:st
ahy sum payable to the Contractor under this or any other contract with the Government. Ip case, the. contrac o;
does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms o
Clause-2.5. the amount shown against that milestonel shall bg withheld, to bg adjusted qgamst the compenselilngn
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
the contractor. However, if the contractor catches up with the progress of work on

tahyéosrﬂﬁqu‘ﬁgﬁ?ﬁfe”s‘(bﬁg ttﬁe withheld amount shall be released. In case the contractor fails to make up for the

JITR T 1B g
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CONTRACTOR- =T a : 4 Block

ven qualified criteria are met, the bidders can be dis'qﬁaliﬂed for the following reasons, if enquired by
Department- iy "0 gt 0T R Y the
(a) Making a false statement or declaration.
(b) Past record of poor performance. Tk
(c) Past record of abandoning the . work half way/ recession,'é'f contract.
(d) Past record of in-ordinate delay.in completion of the wc')'rk’;
(e) Past history of litigation. i 8
In case the 1 lowest tenderer or even the next lowest tenderers withdraw in series one b ilitati

: : . ‘ Y one, thereby facilitatin
deeaqugtiajru ;et%cé;igonr faward, r:hben Lhey shall be penalized with adequate disincentives with forfeiture of EMD unless

1on tor such back out is furnished. Appropriate action for black listing the tend

taken apart from dis-incentivising the tenderer, .P g nderers shall also be
The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:
Sl. No Particulars

i

£.

1 Notice Inviting tender

Instruction to the Bidders
Conditions of Contract.

Contract data

Specifications
Drawings

g ;| Bl WIN

A ! f A
t ’

Deleted ' j NLh

~ lag - ' - e mam el
ELIGIBILITY CRITERIA: To be elg'gible for qualification, applicants shall furnish the followings.
Required E.M.D as per the Clause No. 6. . S
Required tender paper cost as pef Clause No.4.
Copy of valid Registration Certificate, Valid GST (Regular) certificate, PAN card along with the tender documents
and furnish the Original Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days
of opening of Cover-l of the tender before Block Development Officer, Jharigam, as per Clause No.6 scanned
copy of all documents are to be furnished with the bid ..
Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F” as per Clause No.49.
License criteria as per Clause No.6
Aﬁf—ﬁfﬁdavit" regarding authenticity of documents furnished by him for the individual work shall be
furnished .. _/_. .~ . . 4 ‘
Déleted [ =g
Eviderice of ownership of major items of construction equipments, named evidence of arrangement of processing
thglr-neﬁ-mrel4ease{bqyirig_-as defired therein.(As per Annexure-lll)

Deleted — ———--* "~ - -
Deleted, R g i
NOTE:'Scanned copies of evidence of all documents to justify Eligibility under the above clauses are
to be furnished with the Onling bid. . 2 54

Special Condition: ., ~. .}
B o -All reinforcement steel and structural steel shall be procured from primary producers of

SAII'JRIN'LITA'I"AIJINDAL STEE_LI SHYAM STEEL. - .+ .
In case of exigency, other brands (primary producers) of steel may be used with proper justification and

prior approval of competent authority satisfying the tests as required by BIS's Code.
The Cement of the companies having their own manufacturing units in the State of Odisha is to be used

‘inallworks =~

;\DDENbUM TO THE CONDITION OF P-1 CONTRACT
Glause-2(a) ‘of P-1 Contract:-TIME CONTROL:-(Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

Pfogress of work and Re-scheduling programme.
TH& Executivé Engineer / Engineér-in-Charge shall issue the letter of acceptance to the successful contractor. The
is¢uia of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
(With“in 15 days of issue of the fetter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
aPorié' wifirmontHly cash flow forecast. r=orfR

Tb ensure good progress during the execution of the work the contractors shall be bound in all cases in which thé
time alloweéd-for any work exceeds one month to complete, 1/4n of the whole time allowed under the contract has |
elapsed, ¥ of the whole of-the werk before % of the whole-time allowed under the contract has elapsed, 3/4 of thé |
whole of the work before 3/4: of the whole time allowed under the contract has elapsed. ;
If at'any-time it shoutd appear toithe Engineer-in-Charge that the actual process of the work does not conform |
the programme- to which consent.has been given the Contractor shallyproduce, at the request of the Engineer- |

|




vil. Bills for perce so
PEFCEﬁiéQé"Ei'c[ggg%ﬂatQ tenders, shall be prepared. at the estimated rates for individual items only and the
117 Payment for vari étioni'ess shall be added or subtréacted from the gross amount of the bill.
Contract price $hail b In price - (Vide Works Department Memorandum No-12606 /W dt.24.12.2012.
3 - > 90 D€ adjusted for increase or decredsé in rates and price of Labour, Cement, Steel, Bitumen, Pipes,

POL & other m

ateri ‘ g . S anc
below=- . "+ . Iél cqmponenl |n:apcordance with the following principles and procedures as per formula given

(i)  REIMBURSEMEN g
MATERIALS (STEE,LRggﬁé’S_?Y OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
TENDER: ' ‘BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF

If after submission of th )

Department) increases/e(j?;ger' the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the

including extension for the WO?RSES beyond the price(s) prevailing at the time of the last date for submission of tenders

works executed during the st | the contractor shall be eligible to get differential cost due to such hike on the value of

the work is not atiributable to ?ﬁ ated period and during the extended period when the reason of delay in completion of

not be eligible to get price vari ? Contractor. If penalty is levied for delayed completion of the work, the contractor shall

Reimbursement in case of diffa '0n on the above materials on the value of works executed during the extended period.

by the Executive Engineer W_t:femlaf cost due to increase in prices of cement, steel, bitumen and pipes are to be made

1) Contractors have to Submlit uE'Jnor approval of tender accepting authority subject to following conditions:

for the said work_ & vouchers showing procurement of different materials from authorized dealers

2} Differential cost wi

! revised work Drogtg:i;t:eacl;slv;zc:) SM% fgr b1he.=hs,vorks which are progressed as per the approved work programme
i rove the Engineer in char

Recovery in ca (hgais y gineer in charge.

Engine e? fro She of decrease in prices of cement, steel, bilumen &pipes shall be made by concerned Executive

g m the Contractor immediately. - Th

The increase/decre RS ! LAy ) ‘
as follow. CTease.In prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be determined

Formula to calculate the increase or decrease in the price of materials:
Price adcj’ubstr?henl for increase or decre_asle in cost of materials vther than cement, steel, bitumen, pipes and POL
pr:guori5 . xypng%n;raRCiOE’ r\jlh_ar{; 5}3 Nli'Joatd In accordance with the following formula:
Vr= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.
R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates,
Mo = The all India wholescfsle prige index (all commodities) prevailed during the quarter of last date of receipt of bids (as
published by the Economic Adviser to Govt. of India, Ministry of Industry and commerce, New Delhi).
M, = The all Jndia wholesale price index (all commodities) for the quarter under consideration as published by Economic
Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified period extended for
completion of the work, the index prevailing at the time of stipulated date of completion or the prevailing index of the
period undgr consideration ._Kwhiqhev’ger is less, shall be considgred.
P~ = Percentage of material component (other than cement, s_tefél_, bitumen, pipes and POL) of the work, as indicated in
clause -98_7(51) below, ' ~:t 0 ot " f ‘ rl
(a)(i): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
MATERIALS (STEE_L@E_MENT,BIIQMEN A!:JD PIPES NOT Lgl‘»rgU_ED, B): DEPARTMENT ) AFTER SUBMISSION OF
TENDER: SAJETRERE, Akl s - il g
If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
Department) increases/ decreases beyond the price(s) prevailing at the;tin_';e of the last date for submission of tenders
including extension for the work, the contractdr shall be eligible to get differential cost due to such hike on the value of
works executed during the stipulated period and during the extended period when ll’l}e reason of delay in completion of
the work is not attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall
not be eligible to get price variation on the above materials on lhe value of works execu._lted during th_e extended period.
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be made
by the Executive Engineer with prior approval of tender accepting authority subject to following conditions: I
1) Contractors have to submit the vouchers showing procurement of different materials from authorized dealers

for the said work.

2) Differential cost will be allowed only
/ revised work programme duly approve
Recovery jn case of decrease in prices c:fc |
hBinges irom, the, Contractor Ui ek s;treel, Bitumen and [:’ip

for the works which are progressed as per the approved work programme

Engineer in charge. ‘
; birti:]:nt Seel. pitumen &pipes shall be made by concerned Executive

es for reimbursement/recovery shall be determined

The incréase/decredse in prices of Cﬁ?”’}e“,_t- .
as follow, = * _’ EE g i g oy i P ?
a) Adjustment towards differential cost Of'fsg:jei?ltthe work
Ve=(Ci -Co)/Co x Actual quantityef qemen'wufl of receipt of teit
Cement & prevailing on th last stipulated e ase or decrease in rup
gGDifferemi;n cost of cement & a;noun:;;;??;?the quarter under consi

‘= All India Wholesale_price index for ¢l New Delhi.~~ o
Govt. of India’ Ministry ¢ stry and gommerce. :'Adviser, Govt. of India, Ministry of Industry and
b s Ak conoi: date of receipt of tender.

el
ring tha,&uarler under consideration x base price of
er including extension, if any.

Jees to be paid or recovered.

deration as published by Economic Adviser,

i E
Co= All India Wholesale price index ( a8 published bn};e last stipulated
ommerce; New Delhi) for cement as prevalllrJSSJt::|
b) Adjustment towards differential cost of _
Block Dev 1ent Of]
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113.

114.

115.
116.

iii.

vi.

CONTRACTOR . .. . . ] . Block De%

i ; i i ntly also sh
delay in subsequent milestone(s), amount mentioned against each milestone mrsst:ed subsequently all g
withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion o
[ i ) an Rs.40.00 lakhs, ahead of scheduqeq
n case, the contractor completgs the work with work value more th outed on per day basis (on

completion time, a bonus @ 1% {one percent) of the tendered value per month com
after one month) shall be payab?é.(}o mg contractor, subject to a maximum limit of 2% (two percent) of the tenderey
| 13

value The amount of bonus if payable shall be paid along with final bill after completion of work.
Management Meetings A | - i

Either the Engineer or the Conltractor may require the ofher to attend a management meeting. The business o
management meetings shall be 'to review the plans for remaining work and to deal with matlers raised
accordance with the early warning":procedure :

The Engineer shall record the business of management meetings and is to provide copies of his record t{-) those
atlending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by
the Engineer either at the management meeting or after the management meeting and stated in writing to all who
attended the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt,
27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black

listing of COntracjors vide letter no.3_,'.f;65 dt.01.03.2007 of’,IWprig:g_Depanment, Qrissa.

As per said amendment a Contractor may be blacklisted: -

a) : Misbehavior/threatening of Depértmental & supervisory:sfficers during execution of work/tendering process.

b) ‘Involvement in any sort of tendr fixing, e

c) Constant non-achievement o_f-‘:_milestones on insufficient and imaginary grounds and non-adherence to quality

" specifications despite being poihted out. We s

d) . Persisterjt and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeéopardizes the security of the State.

f) © Submission of false/ fabricated / forged documents for consideration of a tender.

Deleted’s - i -

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-
The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in
the prescribed format appended td the tender document.

Contractdrs participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in® separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be
considered after opening of all patkages called in the same Tender Notice. The Contractors who wish to tender for
tWo’bﬁmﬁ're‘Wérks shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
SlrNe:-of the-work (as per IFB) towhich they refer, written on the envelope.

Only- percentage- quoted shall be;tonsidered. Percentage-quoted by the Contractor should be accurately filled-in
figures.and.words, so.that there is,no discrepancy. .

If. ahyid‘isc‘r_e fqncy}‘_i)s_ 'Ifo,urjdr,in 1“@ percentage quoler;!_,|i,ri!i;;}'yprds and figures, then the percentage quoted by the
Contractor in words shall be taken‘as correct by o

If any discrepancy is'found in thé percentage quoted in percentage excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct” ~im:

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess. CRRLGES

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it,y_vnl be treated as to which side the amount tallies.

If the rate quoted by the bidder 1s less than 15 % of the tendered amount then such a bid shall be rejecled and the tender
shall be finalized basing on ments'lof rest bids Bul if more than one bid 1s quoled at 14 .99 % ( Decimals up to twc
numbers will be taken for all praclical purposes) less than the estimated cost, the lender accepting authority will finalize
the tender through a transparent 'lottery system, where all bidders/their authorized representatives, lhe concernec
Execptiué Engineer and DAO will remain present,

The ténder shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, ove
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

[E;-l_l’-r'é‘ contract'P1 time is the essence. The contractor is required to maintain a certain rate of progress specify if
the Eontiact i e

The Quantity hmérjt_ipn}eq cgh'b'g in_cieased or reduced to the extent of 10% for individual items subject to a maximun
of 5% over 'thé'"estimated’ cost. §If it exceeds the limill Stated above prior approval of competent authority i
mandatory befdte making ‘any'payment. N

The period of _t;o.rpp_let’lplr];,l_s_’fjxe_gi}"and can not be qji_eréd?’é‘&ccept in case of exceptional circumstances with du
approua] of next rhlgpher aulh_or|t){.;1 -

o
8
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8.GST Will be e it
11 i ‘pa._!d extra as applicaplo on production of Invoice of GST

119, The co
to the individ:;;ESSlpnslfacmties for 10% purchase preference shall be hereby allowed only
h"aving;Reg'i'str:éﬁgig'Stere_dyContractors“-belongﬁng to Scheduled Cast and Scheduled Tribe
No 1626-2  dt30,10.18 ert‘f"?\?‘te up to ‘B'__;G_'Iass as per Works Department ,Odisha Resolution
You are rcquh_ d ‘ lf r t '
Building & Other ¢ ¢d to submit copy of Registration of your establishment under Sec-7 of
Act,1996. Simjlar] enstruction Worker's {Regulation of Employment & Condition of Service)
the above work ary you should ensure that all the Construction Workers engaged by you in
certificates alon c ireglstered under Secc.12 of the Act. You have to produce copies of above
at this end. E With your running bills failing which the bill ( RA or Final) will not be paid

120.

Total:- 120 ( One Hundred twenty ) Clauses only

Addendum

Govt of Odisha , Works Department Office Memiorandum No 4559 dt the 05.04.2021
regardmg Ad.d_!t,l;,Qnal Performance Secutify in case of Abnormally Low Bids (ALBS)

The -Sta"Fé._GOYernmen‘t"fi's pleased to fix the following rate of Additional
AR " Performance security

Range of Difference between the Additional Performance security to be
estimated cost put to tender and Bid deposited by the successful bidder

amount

| Below 5 % No Additional Performance Security

50% of ( Difference between estimated

From 5 % and above and below 10%
: : cost put to tender and Bid Amount)

Ll

From 10 % and above 150 % of ( Difference between estimated

cost put to tender and Bid Amount)

~7 (g
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Vs = (S-So) x Actual quantity of steel utilized in the work during the quarter under consideration.

Vs= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered. i

Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Auth-onty‘ of India.

So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.

¢) Adjustment towards differential cost of Bitumen.

Vo= (B-Be) x Actual quantity of Bitumen utilized in the work during the quarter under consideration,

Ve= Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.

B= Average cos! of Bitumen prevailed duringithe period under consideration as fixed by IOCL/BPCL/HPCL.
Bo=Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if any.
d) Adjustment towards differential cost of pipes. T

Vp=0.85% Pr/100xR (Pi— Pa)! Po ;' e o d

Ve= Differential cost of pipe i.e. amount of incfease or decrease in fupees to be paid or recovered during the quarter
under consideration. ‘ i v :

Pp=
29

U

Percentage of pipe comporient of the wofk as indicated in the clause 98 (d).

_R= Value of work done during the quarter under consideration excluding the value of work executed under extra items,
if any, at prevailing schedule of rates or derived rate.

P-f{\il India Whole sale price index for the period under consideration as published by Economic Advisor, Govt. of India,
Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.

Po= All India Wholesale price index (as published by Economic Advisar, Govt. of India, Ministry of Industry and
Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if any, for the type of pipe
under consideration. .

117(b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY GOVERNMENT:
If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming into force

of any frfesh law, or statutory rule or order beyond the wages prevailing at the time of the last date of submission of

tenders including extensions, the contractor shall be eligible to get escalation due to such hike on the value of works

attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible
to get escalation on labour on the value of works executed during the extended period.

The contractor shall, within a reasonable timé of his becoming awate of any alteration in the price of any such wages of
labour, give notige thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which he may bein a position to supply. Engineer-in-Charge may call books of
account and other relevant documents from thie contractor to satisfy Rimself about reasonability of increase in prices of
wages and actual payment thereof for this purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in table below)‘of the value of work done during that period and the
increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by
the Government of Odisha under Minimum wages act. it

The compensation for escalation for labour shall be worked out as per the formula given below:

Vi=0.85x Pi/ 100 x R x (L:- Lo)/Lo _ -

V1= increase or decrease in the cost of work during the quarter under consideration due to changes in rates of

minimum wages. o ‘ _ :

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at

prevailing schedule, of rate/ derived rates. ;

Lo= the minimum wages for labour as notiﬁe_dt by State Government, as prevailing on the last stipulated date of receipt

of tender ihtlading extension, if any. .

L= the minimum wages-for labour as notified by State Government & as prevailed on the last date of the quarter

previous {6'the one’under consideration. In réspect of the justified period extended, the minimum wage prevailing on the

last date ¢f'quarter previols to the quarter Eehaining to stipulated date of Completion or the minimum wage prevailing

on the last'date of the quarter previous to thé one under consideration, whichever is less, shall be considered.

Pi= Percentage of labour component of the work, as indicated in thie clalise 98 (d).

117(c): REMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L: .

Similarly, if during the progréss of work, the Bfices of Diesel, Petrol, Oil and Lubricants increases or decreases as a

result of the price fixed theredf by the Go_verri{nent of India a_nd the Coql_ractor there:upon necessarily and properly pays

such increased or décreased price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he

shall be entitled ldreirﬁbur’sement or liable to‘_refu.nd, quarterly, as t.he case may be §uch an amount as shall be

equivalent to the plus or minus difference of 85% in between the price of P.O.L.., which is operating for the quarter

under consideration and that operated for the quarter of last date of receipt of bids as per the formula indicated below

provided that the work has been carried out w;thm the stipulated time or extension tlht‘ereof as are pot attributable to him.

If penalty is levied for delayed completion of the work, lhe contractor shall not be eligible to get price escalation on POL

on the value of works executed during the extended period. :

Formula to calculate the increase or decrease in the price of P,O.L:

Vi=0.85 x P/100 x R x (F (= Fo)lFo s S _

Vi= Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates for P.O.L.

Pr=Percentage of P.0.L. component of the work, as indicated in clause-98 (d) below

R= Valuélofwork done during the quarter under consideration excluding the work executed under extra items if any at

prevailing schedule of rate/ derived rates. - . . . _

F.= All India"Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under consideration as

published by Ecbhomnic Adviser l@qvﬁ;_qf}lpof{?, Ministry of Industry And Commerce, New Delhi. In respect of the

justified period extended; the rates prevailing-at the time of stipulated date of completion or the prevailing rates of the

period under consideration, whichever is rl_e';‘sg‘i shall be consideredy . |/ ‘ N

Fo= All India YWhale sale price Ir;t_je)g;}tgr,ﬁuel:._"éll & lubricant (H:gh‘§p%g¢pfesel) as prevailing on the last stipulated date
‘of receipt of lg@qtin:clyld\irjgﬁxtens[!Pn. if any N oo
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1. me‘?ﬁsg‘ Specifications GENERAL CONDITIONS

« ' +ihe Lontractor, aft 2
of cost two copi e;f"::a;:”a;d of the contract and on signing the agreement shall be furnished free
necessary for execution of 31 the drawings specifications, descriptive schedules and other details
dep‘artment from time to tim © work. All further drawings and details as may be prepared by the
documents and reasonat) © for reasonable development of the work described in the contract
y.necessary to explain and amplify the contract drawings and to enable

the contractor to e i
xecute
of cost. ‘ a"__d_tCOmplete the work‘-l'shall also be supplied in duplicate to contractor free

Any further copies
of 5 < . e

contractor shall keep O:Shcdrawmgs, required by the contractor shall be paid for by him. The

| Opy of all the drawings specifications, price schedule of items and

quantities at work site
an : - ; .
reasonable times have acegssth(g lEggsl;riimmcharge or his authorized representative shall at all

2. Contractor’s Responsibility,

a The contrac . .
works accotrcc;:nsghattp{ﬁ:qetat his cost everything necessary for the proper execution of the
quantities ang SDeCiﬁca[im end and meaning of the drawings, schedule of items and
described therein. provig Oéls;htaken together, if the same is not particularly shown or
Contractor finds ény disce at the same can reasonably be inferred there from, tf the
quantities and specific tr.epancy in the dr_awmgs. or between the drawing and schedule of
Enginestiin.ch ations, he shall .|mmed|atgly in writing refer the same to the
charge whose decision shall be final & bindin
b) . Any work done at any time or even bef i etai
by the contractor without an efore receipt of such details sha_ll be rgmovedlreplaced
directed by the Engi Ny expense to the department If the work is not in order and if s0
affecting the K gineer-in-charge error mconsmtenmes in drawings and local conditions
- et g the wor s_s_r_'lall be_brought tq ;tle notice of the Engineer-in-charge immediately for
Is decision All drawings, bill of quantitiés and specifications and copies therefore furnished
- by the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final certificate
_or termination of the contract. S,
All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The
contractor must satisfy himself about the same while furnishing samples for approval of the
~ Engineer-in charge before incorporation in the works.
d) The Engineer-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of all/lany materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The
expenditure incurred for all such tests shall be borne by the contractor.
All approved samples are to be preserved by the contractor in a regular manner in the site

=y r

c):.

e) . _
office for inspection and verification of the Engineer-in-charge or his representative from
time to time.

__tion / Addition & Omissions | |
2 #te?r??geer-in-cha"rge shall make any.variation of the form, quality or quantity of the works
L% bt { be in his_,‘t_spinlqn be necessary and for that purpose or if for

5 any part thereo_f_ghat may be ‘
gr{y.:'gfsgr reason it shall, in his opméh |
Contractor to do so.gnd the Contractor, : ab
) " “increase of decrease the quantity
b).".. __tht_any s’Lg(j:h\./t;avlcsirkli'r\es'. positiaﬁ and_dimensions of any part of the works, and
.. Change et af works of any kind necessary for the completion of the work. No
;o Execute 800107 | invalidate the contract, but the value of all

ion be: desirable, he shall have power to order the

I do any or allot followings : .
f any work included in the contract.

O,

' U <hall in any way radiate or
such varlatlgr;jZns shall be taken into account and shall be added to or deducted

'such vans accordingly, but no such variation shall be made by the
from the coptraC: srliJc:rr]written instruction from the Engineer-in-charge.
CO”"acwrw]thouf puantities/rates shall be deemed to have been prepared and
The Schedule © q ith the method of measurement of work set out and as per
e) in accordance W ant 1.S. code of practice Any error

; ; i~ its absence relev
ISPec'ﬁca“O-ns OL;?,;itty or omission of any item from the scljedule of
ification of In g ontract, but he adjusted by adding to or

iti the ¢ . -
Shalgt?gég\gﬂfr:eprovided that no rectification of errors, if any, shall
. co
deduction fr_ﬁ e gontract schedule of rates.



e e e e et e g ot e 5

4 Valuation of varlations i
Bk a) All extra or additional work done or work omitted shall be valued at the rates and

THIL price set out in the prices schedule of quantities, and/or denvz;d ;hetreéfr?r?' ||t= h,n
1 arriving at the contract sum, the Contractor have added to or deducte from the
' total of the items in the tender any sum either as a percentage or proportion, then
the same percentage of proportion shall apply to all. items or works in the prices

schedule as also for valuation of variation. .

b) If the conttact does not contain any rate or price applicable to the extra or
additional work, or the rate or price in the priced schedule _of quantities has b.e_come
inapplicable in the opinion of the Engineer-in-charge by virtues of such addistlon or
omission, then suitable rates or price shall be agreed such rates shall be der_lved by
analysis based on standard schedule of rates of State P.W.D. / P-.H.D or in case
such is not available therein, form any approved schedule with the various
elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include ‘

a) To supply all materials, labour, supervision, services, supports, scaffpldlngs,
approach road, construction equipments, tools and plants etc., as required for
proper execution of all the items of the work as per drawing and specification.

b) To provide all incidental items not shown or specified in particular, but reasonable
or necessary for successful completion of the work in accordance with the
drawings, specifications and schedule of quantities.

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the
trenches and excavations. '

d) Providing shoring and shuttering to ‘avoid sliding of the soils and removal of the
same or completion. '

e) De-watering as required and directed, |

f) Excavation at all depths”__ Unless otherwise mentioned in schedule), stacking
separately usable and dispasal of surface earth and materials from site as directed.

q) Curing of ail concrete and c‘z_éhent works as per specification and direction,

h) Centering, shuttering as required for all concrete work.

i) Bending, binding, tying the “grill & placing in position, including supply of all
materials & labour etc.

)] To provide water and power required for construction testing and commissioning,

-, ~- k) ___Testing of materials and works as per specification and direction

Annexure-lll
List of Plants &Equipments to be deployed on contract work

Sl I,l',.,.'l_'ype.lngquipments ' No. of machines Marks
No | iinyinins ey required
Voo fopm, te r Ln
1 1 der,@yiigEl\)fcavator Re Tl ! 1 No 20
2 | Conérete Mli}(er --L'-i ‘* 1 Nos 20
LOTEEIN ceal e s
M3 Tractor -/ = | Mt ok 1 No 20
#__4 antering'.snutlering '. -  ..100 Sgm 10
. 5 | Water tanker ( Minimum 5000 KL) . 1 No 10
g | Niddle Vibrator - 1 No 10
7 Plate Vibrator ' 1 No 10

i

- ———

e, AL 5




derers are required to sﬂb i i PR
4 L mit the information in the following Schedules

SCHEDULE - A

M ——

ik
ih

CERTIFICATE OF NO RELATIONSHIP

‘I/We hereb ceft'f : { . S
assistant Ey : 'I. Y, Inat ”Wef; am/are* related /ot related(*) to any officer of PR&DW Deptt of the
a { . e o
rank © kSS;J n; ngineer & above énd any officer of the rank of Assistant / Under Secretary and above of
the Works Department, Govt. of Orissa I/\We* am/are" aware that, if the facts subsequently proved to be

false, my/our co_n_tract_w_rill be rescinded with forfeiture of E.M.D and security deposit and I/We” shall be liable

to make good the loss or damage resulting from such canbetlation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-
SCHEDULE -B
. WORKING EXPERIENCE
. ..LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

7 the T¥ ¢
Name of | ~ Name of- Contract _|-ajor Items of Date of - » Stipulated date Revised target | Reasons for slow
Employer | location and price in works starting the .t of completion of date of progress, if any,

- name of Indian work as per | the work as per completion of | with the updated
" work Rupees/ Agreement | Agreement the work, if | billing amount
Agreement ' any
no.
___'.‘_—-—___.__———-—___.__———-—__.__-—-—'—
1 2 3 4 5 6 7 8
. ').

Note: The above jnformation is ;'_o be certified by ﬁthe E_ngineer in Charge / Employer not below

the rank of Executive Engineer. |

B |
n 8

o T

e ——— =
Y

R A Ea s

Signature of the Tenderer

Block De TSer
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SCHEUDLE -C
CERTIFICATE OF TOOLS AND PLANTS

1/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
PoOssession in working orders,

(i)
(ii) : :
(iii) " \ i
(iv)
(v)
I’'We also note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the Tenderer
Date.
SCHEUDLE - D
WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract price | Major Items of bate of Stipulated date Actual date Reasons for
Employer | location and in Indian works stahing the of completion of of delay in
name of Rupees/ work as per the work as per completion starting/
‘- ~work .| _.Agreement .| . :Agceernent - | Agreement of the work completion,
no. if any
1 2 3 4 5 6 7 8

Note: The above information is to be certified b

y the Engineer in Charge / Employer not below
the rank of Executive Engineer. :

Signature of the Tenderer
Date.

CONTRACTOR | . Block De pm icer
am



SCHEDULE -E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently inQolved

- o : Yes / No
in any litigation relating to the works.
b) If yes: give details: ¢
2. a) Has the tenderer or any of'its " Yes / No
constituent partners been debarred/ _
expelled by any agency in [ndia F
during the last 5 years.
3. a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
Ind]a-d'uring the last 5 yeéfs. .
b) If yes, give details: o
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected. ;
: Signature of Tenderer
- ‘ . SCHEDULE -F
AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2 The undersigned also hereby certifies that neither my / our firm / company / individuals
- ; nor any of its constituent
partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the
date of This bid. - S o
3. Th& lindersigried hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.
4 The undersigned understandé. and agrees that{fg\rther qualifying information may be requested and
agree to furnish any such information at the requ\esl of the Department.
B EeE ' (Signature of Tenderer)
Title of Officer
Name of Firm

CONTRAC&"OR. o Block Develo

Jharigam



firm / company and their bio-data are furnished below.

Date!

SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HOLDERS

(For Super Class / Speclal Class / ‘A’ Class Contractors only)

I/ We hereby certify that at present, the following Engineering personnel are working with me / in our

If they are superannuated
Name of I retired / dismissed or
Engineering removed personnel from
personnel Whether full | state Govt./ Central Govt.
Sl appointed for Qualification | Date of Monthly time | Public Sector
No. supervising n Appointment | emolument engagement Undertaking / private
contractor's ¥ and continuous | Companies and s or any
work with ,- one ineligible for
address Government service
1 2 3 4 5 6 7
- =
(o
l
I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection.
|
I
o e
CONTRACTOR Block Deével
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BOQ

ﬁ{{m Work:-|

Conslruction of Additional Classroom at

03\;;;\ k‘}?‘—" Wulnuten\ehhe.

ﬁescrlptlon

Quantity Unit | Rato Amount

1|Earth work in hard soil or gravelly soll within
50m. Initial lead ‘and 1.5m initial 1ift
including rough dressing and breaking
clods to maximum 5cm to 7em and laying In
layers not exceeding 0.3m in depth and as
per the direction of the Engineer-in-charge.

30.02|Cum 269.7] 7 10,524.00

2|Filling in foundatin and plinth with sand
watered and rammed etc including all cost
conveyance roally labour and T&P elc.
complete as directed by the Engineer - in

710.86| Z 25,712.00

36.17|Cum

3|Cement concrete (1:3:6)with 4cm  size
hard granite metal per 1cum (P-43/3)

6037.15/ 2 1,59,441.00

26.41|Cum

A\RC.C M-20 works including centering &
shuttering

4 1|Column Footmg

5.58{Cum | 6587.02 36,755.00

4 2|Column

3.02[Cum | 16579.6 50,070.00

[ 4.3|Plinth Beam ‘"'

26,936.00

3.67|Cum | 7339.58

| 4.4{Lintel Y

1.92{Cum 25,340.00

[ 4.5|Chajja

0.57[Cum | 1128.01 642.00

[ 486|Beam

3.78[Cum | 16579.6 62,670.00

[ a.7[Siab

2
Z
2
13198.2| 2
2
Z
?

10.72[Cum | 12817.5 1,37,403.00

5|Brick work with’ Fly ash bricks of 23 Cm. X
11 Cm. x 8 Cm size having crushing
strength not less than 75Kg/cm?2 with
dimensional tolerance +2 percent in cement
moﬂar (1:6) in Superstructure per cum.

18.74|Cum |5648.88[ 2 1,05,860.00

07

j2mm thick cement plaster (1:6) for bnck

99.29|Sqm | 187.07| % 18,574.00

~

16 fain. thick cement plaster (1 :6) over
pnck or.stone masonry per 1Sgm.

99.23|Sqm | 269.56| % 26,748.00

[os]

Finisting” surfacg of walls with Cement
baSEd. wall putty (Water based ) of
‘appr’oved Triake 4nd finished smooth and
“leven sliface 6 feceive painting including
“|cost of sEaffolding staging charges with
cost of all malelrlals taxes, labour T&P elc

270.72|1Sgm 89.61( 2

24,259.00

g|Finishing wall surface with weather coat
pdint’ of approved shade on new work of
two coats over one coat of primer
|nclud|ng cos& of palnts & primer and labour

99.29[sqm | 173.25/2  17,201.00

10 Wall pamtmg wuth plastlc emulsion paint of
i |approved shade on new work of two coats
{|over. one coat of primer including cost of
5-_.pa|nls& primer and labour charges etc

" |complete:

171.43|Saqm | 114.24|2  19.584.00

1'71'MS Door and;Window

201.6|Kg 118.00] 2 23,789.00

'-{': ik ST a 0
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|

12|Painting two coats with enamel paints

over one coat of primer with approved
quality paints & primer to Wood/Iron work
including cost of paints & primer, T&P and

labour charges etc complete. 27.18|sqm | 254.49 7 6,917.00

13|Supplying fittmg and placing uncoated
HYSD bar remercement complete as

perdrawm ahd h
9 tec nical specification. 30.41|Qntl [9191.92| 2 2,79,526.00

14 20rnm thick cement plaster (1:6) for stone
work ) 85.62(Sqm | 261.35| 2 24,145.00

15|Fixing tiles in floors trades or steps and
landing on 25mm bed of cement mortar, 1:1
jointed with neat cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete
excluding cost of precast tiles per 1sqm 79.05|Sqm | 710.02[%  56.127.00

16|Fixing tiles in dados striking and rises of
steps on-12mm cement plaster ( 1:3)
jointed with neat cement slury mixed with
pigment to match the shade of the tiles
including rubbing and polishing complete
excludlng cost of precast tiles per 1sqm 6.64/Sqm | 944.05

Z 6,268.00
17|Cost of Tiles " _e ‘ 85.69|/Sqm | 651.08] 2 55,791.00
18|Brick work with Fly ash bricks of 23 Cm. x
11 Cm. x 8 Cm' size having crushing
strength- rot Ie§s than 75Kg/cm2 with
dimensional tolerance 12 percent in cement
mortar (1:6) in-foundation and plinth per
cum. ‘ , 1.85|Cum [5615.55| 2 9,265.00
Amount Put to Tender ¥ 12,09,547.00
Rupees (Twelve Lakhs Nine Thousand five hundred forty seven) only
+ quotedTate s’ ..o % EXCESS vvvveeeeeeeere % Less ( Both in Figures and
'Note: -

1) The Contractor should not write anything except quoting of Percentage & in case anything

|else- =~ i

e arglr;g tender rate is mentioned , the tender is liable for rejection.

Q?Smke out wh:ch are not appllcable

[3) The. Percepiage Quoted in the tender without mentioning excess or less will be treated as
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