BID IDENTIFICATION NO- BDO/EDU/JHG/02/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

Constructlon of Additional Classroom at Govt. UGHS
Phupugam

Approximate Estimated Cost put to Tender: Rs. 13,43,794/-
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OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
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No: 2333/2024

Bid Identification No. BDO/EDU/JHG/02/24-25

Date:03.09.2024

1. The Block Development Officer, Jharigam on behalf of the Governor of Odisha invites Single Cover
percentage rate bids for construction of works detailed in the table from “D” and “C” class
contractors as mentioned under Col. No. 7 with the State Government and contractors of
equivalent Grade/ Class registered with Central Government/ M.E.S/ Railways for execution of Civil
Works on productions of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the following works.

TABLE- A
SI | Name of the work | Value of the | Concerned Security Cost of Bid Class of Period of |
. work T.LA. Amount Documents Bidder completion
' N (Rs.) (Rs.) (Rs.) (Online)
lo| (Online)
[ 2 2 3 4 5 6 7 8
1. | Construction of Rs. B.D.O, Fs.12,100/- | Rs.6,000/- “D" & | 6(Six)
Additional 12,09,547/- Jharigam “C” class | Calendar
! Classroom at Govt. | months
|| PS Goudguda A |
| 2. | Construction of Rs. B.D.O, Rs.12,100/- | Rs.6,000/- “D"& | 6(Six)
| Additional 12,09,547/- Jharigam “C” class : Calendar
. J Classroom at Govt. | months i
| | UPS Cheptiamba , | B
| 3. | Construction of Rs. B.D.O, Rs.12,100 /- | Rs. 6,000/ “D" & | 6(Six) |
| | Additional 12,09,547/- Jharigam “C” class ) Calendar
| Classroom at Govt. | months |
|| UPS Kuhurakote l :
| 4. | Construction of Rs. B.D.O, Rs.12,100 /- | Rs. 6,000/ “D" & | 6 (Six) !
’ | Additional 12,09,547/- Jharigam “C” class } Calendar I
Classroom at Govt. ' months ‘
J PS Padeiguda ]
['s. | Construction of Rs. B.D.O, Rs.12,100 /- | Rs.6,000/- “D"& | 6(Six)
| Additional 12,09,547/- Jharigam “C” class | Calendar
Classroom at Govt. months
| UPS Chaklapadar
6. | Construction of Rs. B.D.O, Rs.13,500 /- | Rs. 6,000/- “D" & 6 (Six)
Additional 13,43,794/- Jharigam “C” class | Calendar
| Classroom at Govt. months |
UGHS Phupugam |
7. | Construction of Rs. B.D.O, Rs.13,500 /- | Rs. 6,000/ “D" & | 6 (Six) |
Additional 13,43,794/- Jharigam “C” class | Calendar '
Classroom at Govt. months l
UGHS I

) ’_R_aEakhgﬂd_i_guda

Hours of 13.09.2024 to 16:00 Hours of 04.10.2024 for bidding.
3. The Bids shall be received only at the Office of the Undersigned
4. Bids shall be received only through “speed post/ registered post” on or before 16:00 Hours of

04.10.2024.

2. The bid documents will be available in the website: https://nabarangpur.odisha.gov.in/ from 10:00
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10.
11.
12:

13.

14.

15.

16.

17.

18.

Bids received online shall be o

pened at 11:00 ; -
Eeeahce. oF Eiiders Who wih tdatténd Hours of 05.10.2024 in the office of the undersigned in
opening of the bids as specified tha bt?cr; ; |T the office happens to be closed on the last date of

, the :
and venue. ids will be opened on the next working day at the same time
The bi i :
) &eglgsller. shtill sm;bmlt the cost of bid documents and security amount as mentioned in the Col. No.
o ayt!n : e shape of Pemand Draft drawn in favour of BDO, Jharigam payable at Jharigam.
tenderp ; lcuta;r wg:jk a bidder ca.n submit only one tender paper. Submission of more than one
Biddersp PE; Y a bi .der fora part.lc.ular tender will be liable for rejection of all such tender papers.
fields w?tr:oui S::rltlfnlvt'the/ozjlglmal BOQ uploaded by the publisher after entering the relevant
alteration/ deletion/ modification. Multi issi

cancellation of bid. ultiple BOQ submission shall lead to

If the rate quoted by the bidder is more than 14.99% less of the tendered amount then such a bid
shall be rejected.

Other details can be seen in the bidding documents.

The authority reserves the right to reject any or all documents without assigning any reasons thereof.
In case of lottery required to be conducted among the successful bidder in accordance with the
yvorks department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date
in the office chamber of the undersigned. The bidders are requested to keep in touch with this office
and also requested to be present during the lottery as per the scheduled date, time and venue. If the
qualified bidder/ bidders failed to attend the same will be conducted in the presence of the available
bidder and the result will be binding upon them.

The Engineer contractor willing to avalil the Exemption of EMD will submit the original affidavit along
with bid documents before opening of the bids. Affidavit should contain how many times such facility
have been availed by him prior this during the current financial year. Otherwise they will not be
entitled to avail such facilities.

In case of Schedule caste/ schedule tribe contractors, Government undertaking, co-operative
societies, Diploma/ Degree holder in Engineering who are registered with the Govt. of Odisha, the
rules framed by Govt. from time to time about cost of bid documents, Bid Security, Performance
Security, Price preference & other benefits will apply.

Subsequent corrigendum/ Addendum if required shall only be available in the website indicated
above.

As Goods & Services Tax (GST) has come into force with effect from 01.07.2017, the rate quoted
should be excluding GST as applicable.

The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the
table Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous
to hire machineries or equipments from outside the state are required to transfer online 2% of the
amount put to tender as Bid Security/ EMD/ Performance Security.

The Affidavit for each work should be submitted separately.

Block Deve ffiaer
Jharigam
Dated: 03.09.2024

Memo No. 2334/2024

Water Department, Odisha/ Coll

Nabarangapur/ Executive Engineer,
call notice may kindly be ordered to be pasted in the office notice board for

Copy in duplicate submitted to the Superintending Engineer, panchayati Raj & Drinking
ector and District Magistrate, Nabarangapur/ cDO-cum-EO, ZP,
ZP, Nabarangapur for favour of kind information. A copy of the tender
its wide publication.
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Memo No. 2335/2024
Dated: 03.09.2024

' d / ’

Memo No. 2336/2024 Dat:::r(;ia(r)g 2024 ‘

Copy to the Assistant Executive Engineer/ All JEs/ Notice Board/ Section Officer/

Cashier/ DA, Development Section/ Tender File.

Block Deve
Jharigam

Memo No. 2337/2024 Dated: 03.09.2024
Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha,
|&PR Deptt., Odisha with a request to get it published in two leading Odia daily and one National English

an early date for wide circulation of the Tender Call Notice. Complimentary copy of

daily News Paper at
d record.

the News paper containing the Tender Call Notice may be sent to this office for reference an

Dated: 03.09.2024
h a request to host the bid

Memo No. 2338/2024
Copy forwarded to the DIO, NIC, Nabarangapur wit

documents in the website: https://nabarangpur.odisha.gov.LnL from 10:00 Hours of 13.09.2024 to 16:00

Hours of 04.10.2024.
Blockg\rel\ C@era . D/L’

Jharigam




PANCHAYAT RAJ & DRINKING WATER DEPARTMENT
GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, IHARIGAM

INVITATION FOR BIDS
No: BDO/EDU/JHG/02/2024-25

DATED: - 03.09.2024
The Block Development Officer, JHARIGAM on behalf of Governor of Odisha Invites
Percentage Rate bid in single cover system

1. Name of Works : As mentioned in Table “A” which includes Construction

of Additional class rooms at different Schools of Jharigam block.

: 7 (Seven) no’s (Detailed in Tender Call Notice available in the
website)

Estimated Cost : As mentioned in Table “A”
Tender Paper Cost  : Rs.6000/- per each work.
Class of Contractor  : “D” & “C” Class.

Period of Completion :180 Days

7. Critical Dates

2. No. of Works

O\U\-F—\_UJ

: Mentioned in table below

*Further details can be seen in the bidding documents, which is available in Portal
www.nabarangpur.odisha.gov.in

*Subsequent corrigendum if required shall be appeared in the website.
* Authority reserves the right to reject any or all tendzrs without assigning any reason thereof.

R |
Bid Availability of Tender Last Date of Date_ot |
Procurement | y4eptification Online for Bidding | Seeking tender opfn?girég ‘
Ofigree No clarification 0 |
. From To
BDO BDO/EDU/IHG/ | 13.09.2024 | 04.10.2024 04.10.2024 05;11862(;2;113[
JHARIGZAM 2/2024-25 at 10.00AM | at 04.00PM | up to 4.00 PM 11.00 AM.

Block Develo ‘ﬁqﬁ PRy
Jharig:

Dt. 03.09.2024
Memo No: 2332

, forwarded to the Deputy
! tra copy & one soft copy . .

Copy along with 1(One) ex . ar for information

Director lnformalziyon & Public Relation Departments, QOdisha, tBhut;;ng;»;z;iﬂ)ifl oo e

0% g i before 12.09.202 ’ S
icati f this tender notice on or o

i uest to arrange publication 0 ] ager may kindly be

gilth adrf';lqie:s and one English National daily newspaper. Advertisement Manag
ia dai

~

. oL vollv after
i fice immediately a
d to communicate the copies of the advertisement to this of
requested to

Publication for record & reference at this end.

e
RSP L L o e |



CHECKLIST TO BE ENSURED BY THE BIDDER

NAM
E OF THE WORK: - Construction of Additional Classroom at Govt.UGHS Phupugam

—n-—:‘“"'_-mp__‘-‘ s . g
::; articulars Reference to | Whether furnished | Reference to
—_— T Clauso no. Yes No
01. | Cost of lender paper Rs 6,000/- (only in

the ‘ll-'l"l' “llE |))L'nmml Draft drawn in

favour o DO jharigam payable at

lh.nl,\__mn) o
02. | E.M./Bid Sceurity are required to submit

along with their BID, as per the Works

Department Office Memorandum No.1499

dd01.02.2023  of  Works  Department,

Government of  Odisha (only in the

shape of Demand Draft drawn in

favour of BDO, Jharigam payable at

| Jharigam)

03. | Copy of valid Registration Certificate D.T.C.N
S e —— Clause No.05
04, | Copy of valid GSTIN cerlificate DT.CN
7 Clause No.05
05. | Copy of PAN Card D.T.CN

i Clause No.05
06. | No Relationship Cerificate in Schedule = A DTCN
7 11 Clause No.35
07 | Affidavit for authenticity of documents
08 | Information _ regarding  current  htigation, DTCN
(A) | debaring / expelling of the tender or | Clause No.49
abandonment of the work by the lenderer
| (Schedule-E)
(B) | Aftfidavit (Schedule-F) D.T.CN
. Clause No .49
09. | List of Plants & Equipments to be deployed D.T.CN
(A) | on contract work. Qualifylng mark to be Clause No.7
obtained- 80 (Eighty) anSOCﬁL:sa
‘ List of plants and equipments Remarks
(i)_| Hydraulic Excavator 1No
(i) | Concrete Mixer 1 Nos
@iy | Tractor .o e
(iv) Cenlenng Shutlerlng B 100 Sqm
(v) | Waterfanker (Mnnlmum 1'5000 KL) : :0
(vi)_ Niddle Vlbmlor iy T 3 Nz
L (vi) | Plala Vlbralor .
] ¢
LA
¥ Block Dev ent Officer

CONTRACTOR ; Jharig

LCIR L
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A. GENERAL INFORMATIONS
_A. GENE

| SINo,

1

2

CONTRACT DATA

Item

Details

Bid Identification No_.-f_

| Bid Identification No. BDO/EDU/JHG/02/24-
25

t P32 ¢
Name of the Work ,

Construction of Additional Classroom at
Govt. UGHS Phupugam

| Officer Inviting Tender

Block Development Officer, Jharigam

Executive Engineer concemed with head
quarters. '

Executive Engineer, Zilla Parishad, Nabarangapur

i s_Tgstimated Cost Civil Works

Rs. 13,43,794 /-

B. BID INFORMATION

*

CONTRACTOR

6 Intended completion period/Tim 6 ( Six ) Calendar Months
period assigned for g_orﬁpletjon . ‘
d Last Date & time of submission of Bid Time 4.00 P.M
: : = f Date: 04.10.2024
Opening of Bid - - — — -11.00 Hrs
S ; Date: 05.10.2024
8 Cost of Bid Document
i | (Online payment through gateway of Rs 6,000/-
| SBINCICVHDFC Bank)
il in favour of Block Development Officer,Jharigam
i | payable at Jharigam
9 Bid Security
i - | (Online payment through gateway of Rs.13500 /-
___| sBincIcyHDFC Bank)
. __;[ in favour of - Block Development Officer, Jharigam
fresh— = .
LHp_ayable at.-. = Jharigam
iv : Tybe ;Jf instrument As specified in the bid document
10 = Cia;snchntractor‘:' D & C Class Contractor
" Bid validity period 90 days
Tz—-_-_'Tvlinimum period of contract / agreementl 12 (Twelve) Months
| lease deed of equipment and machineries
8 | Currency of payment for Contract Indian Rupee
L_i\l-inguage ofContract English
o Block Deysgpme iCer

Jhan
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B . DETAILED TENDER CALL NOTICE

1. Sealed perceniage rate bids are invited on In SINGLE cover s “D" ’ i

: | ystemn from “D"”& “C” Class contractors registered
wuth the State Gov.ernmenlts‘ and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be

eventually drawn in PW.D. FORM P-1 for the work “Construction of Additional Classroom at Govt. UGHS

Phupugam” at an estimated cost of " Rs."13,43,794/- (Rupees thirteen lakhs forty three thousand seven hundred

ninetyfour) onIy'; The adopted format for percentage rate is same as that of the form adopted for item rate tenders but the
word "Ite:ln ratn:.:I shall be replaced by-“Percentage rate” and the contract will be named as P-1. Bids from Joint Venture
are not allowed. ' ’

(a) This tender is of Civil work basis and only tenderers with sound financial background capable of investing required
amount for advance procurement of all materials required for the work need apply. Department shall not supply any
material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement. o : .
2. The Bid documents are available from official website of Government: www.nabarangpur.odisha.gov.in from
10AM of 13.09.2024 up to 16.00 Hours of 04.10.2024.The last date and time of submission of Bid is as per contract data.
3. The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, jharigam at
11.00 Hours 05.10.2024 in the presence of the bidders or their authorised representatives who wish to attend.
4, The cost of Bid documents is to be remitted online for Rs. 6,000.00 towards cost of each bid respectively.
5. -~ The bid is to be submitted in single cover.
(i) Cover-l is to contain scanned GST Registration Cerlificate and GSTIN, scanned copy of registration certificate, PAN
card, i
undertaking/certificates duly filled, affidavit, work experience certificate and documents required as per the relevant
clauses of this DTCN. . _ .
e Cover-11s 1o contain the price bid duly filled in and signed by the bidder.
6 The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.
Bidders

desirous to hire machineries or equipments from out side the State or owned but deployed outside the State are required
1o furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

quired to produce .documents viz original Registration, GST Registration Certificate,
| Bid for verification purpose in the latter stage along with the original
: ir ineri i Annexure-1 of Schedule-C, within
do i ership and hiring of plants and machnrgen_es mentioned at Wi
ﬁv:g Jn;egtffgﬂiﬂggdﬁ: \:fnopeniﬂg of the tender (price bid). Furnishing scanned copy of such documents along with the
Techﬁi)égpaia i$ mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.
T Big oot :
7. (if2 e Contractors’ are _required
machineries/equipments as per Annex
. i v ; ire/lease equipments/machineries are required to furnish proof of ownership om
(Iﬂ-)‘ The eontractor 1ntendmr%:ic:ji':;eequipments/machineries on hire/lease along with contracts/ agreementgﬂease
£ the COmpanylpgrsoﬂfP ch contract. The contracts/agreements/lease deed should be on long term b;sus for a
s -cr:z_;g.c:hand gu_rriggogfizstumewe ) months as mentioned in contract data from the last date of receipt of Bid
Y ot imum pe
| documents. - i d contractors of equivalent Grade / class
s . T tered with State Government an ac eq 3
- The companies or "‘,dg'd“:r':mr:,?t's MES / Railways having registration for Civil, Electrical and P.H. works having
Li%\st;rec{ with Ce;g;r:; ar?; expertise in Civil, Public Health and Electrical Engineering works need put tenders for
mpe
A oM ™ Block pment Of]

CONTRACTOR. /. 5

' The lowest preferred bidder is re
GSTIN. PAN card after opening of Technica

to furnish scanned copy of evidence of ownership of principal
ure-lil.
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14.
15.

16.

17.

18.

19.

20.

21,
22.

23.

24.

25.

26.

CONTR A,

v b

o dagn o e e she B b B p

this composite work and the documentary evidence under appropriate Act in support of their legal competency and

" expertise to execute Civil, . work Invariably should accompany their tender papers., the question of joint venture

does not arise. The!tender papers shall bear signature of authorised person of the tenderer, the letter of
authorization should @ccompany tender papers. The authorisation should clearly indicate the name of legal person
to‘_sign and enter in‘to agreement and receiving payment and will be responsible for all contractual obligations for
execution of work for Civil work to the Engineer-in- Charge.

(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute one part as follows.
a. Part — | For Civil item's of works

The |<1:t:mlract shall be drawn & &igned by Block Development Officer, Jharlgam on behalf of the Governor of
Odisha. : ,
If an individual makes the application, the individual should sign above his full type written name and current address.
I the application is made by proprtetary firm, jt shall be signed by the proprietor & furnish full type written name and the
full name of his firm with its current address in a forwarding letter.
If the application is made by a firm in partnership, it shall be signed by a partner holding power of attorney for the firm in
which case a certified copy of the power of aftorney shall accompany the application. A certified copy of the partnership
deed and current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by a duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the technical bid.: .
No tenderers will be:permitted to furnish their tender in their own manuscript papers. No letter should accompany
the'tender. h.orac
The tender should be strictiy in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not b& accepted.
The work is to be completed in all respects within 6 (Six ) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after issue
of work order for approval of Engineer-in-Charge.
All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

|

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannct be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
q’x‘gcﬂiion as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold
got .%irm case of such modification of drawings during the time of execution and shall in no way invalidate the
§0 tf 't,_and,no extra.monetary compensation will be entertained. The work shall however be executed as per final
ap rpy_'efg‘drawjng to be issued by the Engineer-in-Charge as and when required.

3y, admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
he site'and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred.to.above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be, adequate fo cqmplete the work according to the specifications attached there to and that he had taken in to
accounf all conditions and difficulties that may be encountered during its progress and to have quoted rates
including. labour. and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in.Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not

péy any extra chérges for any reason in case the contractor claims later on to have misjudged as regard availability

of materials, labour and other factors.
Deleted . .

_TH:e,téhc'i'er shiduld be accompanied with the copies of the valid Registration certificate, valid GSTIN certificate
and PAN card which are mandatory otherwise his/her bid shall be declared as non-responsive and thus liable for

relection.

1he tender containing extraneous con

E'J,P_hlq,bq Strictly in apcordance with th

fotbe actepted. , . ‘ I

,.?',‘d,ep_ar'tl"néh'rt —ré%el[{res the right of authority to reject any or all tenders received without assigning any reason

Whatspeyer " 4 F)

The 35‘rr’f§;:;'t"m"odg§“{f1ll be retained in the case of successful tenderers and will be dealt with as per terms and

Lﬁhdi ool OB WD Code. The earnest money will be refunded to the unsuccessful tenderers on application after

intimatiori is senttd fojection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The ‘Engineer-in charge will notify the bidder / tenderer whose bid has been accepted of the award prior to
LI IR e A by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and

lled the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will

ditions not covered by the tender notice are liable for rejection and quotations
e items mentioned in the Tender Call Notices. Any change in the wording will

)

EXpiration of the validity, period
N the. conditions of Contract ca

" -

‘TOR“‘. L ' Block “ve ent

Wy
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Lk ae wa

ay the contractor in. consideration of the execution, completion and maintenance of the Works by the contractor as
jrescribed by the conlract (Hereinafter and in the contract called the “Contract Price”).
The N?*'ﬁc?‘."’_” of award will constitute the formation of the contract, subject only to the furnishing of a performance
gqguntx\(!m_t'a' Se?“ﬁ't'y Deposit) Time Deposit Account duly pledged in favour of as per the contract data and in
o.qgher;hform. which including the amount already deposited as bid security {earnest money) shall be 2% of the
\}al’ug,lofighe tendered Bmount (excluding 1% deposited towards hiring of equipments / machineries from outside the
state lf-“any)»and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfilment of the
contract in the office of the Block Development Officer, Jharigam and payable at Jharigam or as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P-1
agreement sh_gil be retained as security for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement.
The agreement will Incorporate ‘all agreements between the officer inviting the bid/Engineer-in Charge and the
successful pldder vynthr_n 15 days following the notification of award along with the Letter of Acceptance. The
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement.
if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
articipation in bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, |f_ fulﬂls other required criteria would be called for drawing agreement for execution of work subject to
the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled. In case .a contractor is listed, it will widely published and intimated to all departments of

Government and also to Govt. of India agencies working in the state.

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if
..+ any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
. correspondence leading thereto & required. amount of performance security including additional
-+ . performance security.
- .» Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
+ “make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
., {tender) shall.pe finally accepted until the required amount of initial security money is deposited. The
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill
and will not carry any interest.
As -concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back

. out from the offer before acceptance of tender by the competent authority.

27. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

28. 'Lep'derers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

N"'.YI,_[,(R{&B), 5225 dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.

29. g.‘,ﬁeﬁg_nt_r’agtqrnsha_rl bear cost of various incidentals, sundries and contingencies necessitated by work in full within
thid foilowing or similar category. .

a) Rent royaltieg, cess and other charges of materials, Octroi and all other taxes including prevailing Tax from
time to. time. Ferry tolls, conveyance charges and other cost on account of land buildings including
tgm'pg'[a,'ry _J:)_Hi[ding required by the tenderer for collection of materials, storage,_housing of staff or other
ﬁprpfdf,e;‘qf_'tp,é‘work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for

. - fefporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work
and. 2l ,suctf'construction of temporary nature by the contractor shall be done after obtaining written
permissian, from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to
be demolished and debris removed and ground made good and cleared after completion of the work at no
extra cost... . . . i -

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of
royalty is being credited to revenue. _ . _ .

¢)  _ _Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements

. .. therein to the satisfaction of the local labour laws and health authorities shall have to be provided by the

Contractor. . . ;

d) gﬁ—agge;;m of suitable water supply including pipe water supply where available for the staff and labour

' as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for

':carrlage of water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply

" Alithorities ‘afe to be borne by the Contractor. _ o )

L itdut \gﬁfgﬁgeﬁé?g&tequjpments and dresses, gloves, life belts etc. for the labour engaged in risky operations
"' are to be.supplied by the contractor at his own cost. o

Q) ‘ }S'Cﬁ’téﬁi}s 'fén:cing parriers, signals including paraffin and electric S|gnals where necessary at work and

h éBbFééEhéé'”‘l"" order in project the public and employees from accident has to be provided by the

LW ri

h): gﬁ{iﬁ:{] fﬁ:"; gﬁgigssgost of any legal suit for injury to persons or property arising out of execution of
ihe work and also any sum, which may become payable due to operation of the workmen compensation
act shall have to be borne by the contractor.

CONTRACTO& - Block Deve ent Of]
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CONTRACTOR™ 17",

i The con I
_): cost. trad?r has to arrange adequate lighting arrangements for the work wherever necessary at his own
No payment will be ;

B uredr which has t?abiecf:rrrhlezy%%tf Eer:g!;n:;rrl:{ra:irﬁ pilllﬁ_rs. profiles and benching and leveling the ground
finished items of work ‘inclusive of carria :of all materials :nd ISII _ow% et quoted should be for
After the work is finished all surpl gec all incidental items of work.

Y o tiing platforms et rplus mgterlais should be removed from the site of work, preliminary work such as
e ould be inclusivé'? c:t shoulc_i be dismantled and all materials removed from the site and premises left neat and
N hould be it dm | he rates. No ext.ra payment will be made to the Contractor in this account.

tem besides estimate'a;qgszmgftsgo \.-.(r:l'etltlm what-so-ever will be entertained to extra items of works quantity of any
tqtl: e:\‘catlr':'?j g;aems orf‘ work or extra quzntity rclafzr:n? :tdeer:wlssoof?:'?alrrllei: :;irgntt:;competent AT I R B es S TS
W:rks ) lf{i L?Si:” féa\ée to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of
cublet without writtgn perLriﬁFs)ls)ES: tlc??r': standing order no.f14150. gﬂd.25-1 1-57. 38. No part of the contract shall be
apthorising SIS e paymenteo Eocn;ria;gitdoixsgﬁgrfle Engineer or transfer be made by the power of attorney
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the
under signed during office’ hours every day expect on Sundays and Public Holidays till last date of sale and receipt
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly
unders;oqd that tenc_iers must be received in order and according to instructions in complete shape. Incomplete
tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &

the total security. will be forfeited & he shall be liable of make good to damages the loss or damages resulting for
te sheet vide Schedule-A.

such cancellations. 'I:he proforma for no relationship certificate is contained in a separa

Deleted . ..., i

Deleted. .~ . o _ _

All items, of I,worig‘as_ﬁaer schedule of quantities of this tender should confirm to Orissa Detailed Standard

Specification. |.R.C. &'1.S.1. Codes & Bridge code section LILIILIV&VII & latest design criteria for pre-stressed
RT&H., Government of India, Compacting shall have to

concrete bridge specially for Roads & Bridges issued by Mo
be carried out with help of mechanical vibrators from the range of 1.S.-2505, 1.5.:2006, 1.5.:2514. 1.5.:4656.
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds. ‘

Form work including complete false work shall be designed by the Contractor without any extra cost to employer
and the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or
F}robquy _due to failure of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof. ‘ _ _
Cement shall be used. by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-
éﬁ‘a'r_ge or his represeritative.shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and
pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of
aterials 4t site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the

full penalty as per clauses of the contract. _ _ o
Appproachyroaé) to site of work for transport of materials to site of work IS sole responsibility of the Contractor.

‘ i ation i terial to site of work is to be taken in to
Statutory traffic restriction in the town area for Transport of co.nstructlon ma . .
COiSidé?atibn before tendering and no consideration for extra time or compensation thereof shall be considered.

The contractor ‘shduld at his own ry tools and plants required for efficient execution of work
and tl'?é rates quoted should be inc d running charges of such plant and cost of

consumables. A

The contractor shall

of workers. i i d in the enclosed
L et ; ith the department may be supplied on hire as per charges r]ote in the e

S s ' a‘{a”l?:r!geglfrom time to time subject to the condition that the contractor will execute in advance

statement and may be chat in-Charge
an agreement with the Engineer-i for supply of machineries. No extension of time will be granted to the

N i er will be entertained
iaior andet i ycircumstances

¢ is groun . _ .
T‘?Tg%?éitg;rzn::é:m ft?‘rnish along with their tender a ||st_ of works executgd duri Al
y the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H.
ﬁe'—ﬁ'rb‘"fc?r‘rriai enclosed in a separate sheet of scfhe:ule-H, ;
An‘applicant or any of ifs constituent par:r;rers : a\n:so;ﬁocrotr; rter‘:;
who has’a oned & i last five years,
who ‘has abandoned any work in the / prior o lne date o g &
0 A frish an affidavit at the time of submiss

e tenderer 510 2413
!7;,':‘:1' "f',". R SRR R

R : Block Develdpment o)

Jhari

cost arrange necessan '
lusive of transportation, hire an

,pro-peﬂy co-ordinate with the execution of P.H. and Electrical works and take care of the safety

ng the last three years duly certified
& Electrical works as per

t for any work has been rescinded or ‘
date of the bid, shall be debarred from qualification.
bout the authentication of tender

frooom

e

e
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Si
No

documents. A idavi i i
Sehedule - E gngf:;zz\;’:;;c;f}rc;zviﬁecé is to be furnished in Schedule-F. Non-furnishing of the information in
lt&houid be clearly understood IthI:t: chedule - F, the bid document will be summarily rejected.

a)-  The joints of the bars are t ided with lappi ’
‘;i‘_"r\_ i gy 1o Engineer_m_ChaTg; be provided with lapping, welds or bolts nuts as well be directed
5 oncrete test specimens 150mm x 150mm x 150mm in size {(whether plain or reinforced

PO DT & 3 PR
il o' fr?gc;;?;z)e:\c::rethj testlpg shall be taken for each structural member by a representative of the contractor in
B vicional G r!j:irspapnmble officer of the rank not lower than that of an Assistant Engineer or sub-
tonishonld b 'ca"f'ﬁeg | hg--contractor shall bear the cost so involved in testing. The test specimen in cube
'+ it Test SHould Bee out'in the Departmental.Co_nlroI and Research Laboratory of Cuttack or Bhubaneswar.
iy e Specimeﬁ'scarhmd outin accordance vs_.'nh the stipulation in Bridges code section-lll.
. and 1o plea 4f I? ball be formed carefully in accordance with the standard method of taking test specimen
s afth e enlgrtamec! later on the ground.s lljat the casting of the test specimen was faulty and
9 B of the specimen did not give a correct indication of the actual quality of concrete.
ncrete and reinforced concrete specimens will be tested. Cost of testing of all specimens and
samples will be borne. by the.Contractor,
Th? rates qu_oted should be inclusive of carriage of water required in connection with execution of the work. No
claim for carriage of water whatsoever will be entertained. -
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
wor-k as shown in the teqder exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The
period ofoemployrnent w_|ll commence within one month after the date of work order and would last ill the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of-the work.’
List of tool & plants in running condition in possession of contractor is to be furnished in a separate

sheet of schedule-C.’

It is the responsibility'_.qf the contractor to procure and store explosive required for blasting operation. Department
may render necessary. possiblehelp for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and Io,c_;ﬁality"b,f the work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood ‘gtuﬁ.'_etc. and that the rates quoted by him in the tender will be adequate to complete the work
according, to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may be _E;ncounte,r__ed during its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptancé of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse, recovery
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.
Thé prevailing pércentage of I.T. Department of the gross amount of the bill towards income

from the contractor’s bill.

tax will be deducted

‘ actor's bill, where Agreement

Prevailing rate of GST on the gross a

Value is One Lakh and above. . _ -
4 e early understood that under no circumstances any interest is chargeable for the dues or additional dues

It must be:cl _ ces
ff;'arﬁry'payable for the work executed and final bill pepdlng dlsposal'dug to any reason whatsoever.

NG extra 5395‘{em‘wm be made for removing spreading and conso_ln_datmg salvaged metals and materials.

Uiider section 12" of: contractors labour (Regulation and Abolition) Act 1970 the contractor who undertakes
eXecution 5f work ‘through labour should produce valid license from licensing authorities of labour Department.
Building and. é't'i-.%'rm'b.'t')'nstruction workers welfare cess @ 1 % will be deducted from the gross amount of

mount of the bill will be deducted from the contr

contractor's bill: " .
I e s 5 5(V) of Note-Il of OPWD Code, Vol-L by Modification

ﬂ.-) (‘,A) Amgrtdr?l;ntrf:n:’aanr:e %:cirity shall be obtained from the bidder when lhe bid amount is less lhar_1 estimated

Note(ii) Additiona" B ent. only the successful bidder who has quoted less bid price/ rates than the estimated cost
cost put to fender In suh A7 e"Vh tHe exacl amount of differential cost i.e. estimated cost put to tender minus the quoted
put'to :ender'sh.qll,have to furm's ity (APS) in shape of Demand Draft/ Term Deposit Receipt pledged in favour
amount as Additional performa Jharigam within seven days, otherwise the bid shall be cancelled and the
of the Bipck De_velopme" Heited ,Further, proceeding for blacklisting shall be initiated against bidder as per
Sepurly deposit Sft‘?’gf?i‘;efomglmor'andum 4299 dtd.03.10.2017. (* Subsequently Modified as per Works
Vorks Departmen

Department Memorandum No- 4550 dt 06.04.2021)

- Range of Difference b
. iéstimated cosf put t:: te
fjestimatac.c? §

Additional Performance security to be

een the
oo deposited by the successful bidder

nder and Bid

-
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CONTRACTOR

From 5 % and
o B above and below 10% 50% of ( Difference between estimated
From 10 % and cost put to tender and Bid Amount)
2 above 150 % of ( Difference between estimated
cost put to tender and Bid Amount)

if tﬁe Contractor fails to com
T IT, = A plete the work ‘ i e , )
__forfelteldj.ln addltlon to'the othey Senal clausreé,lii;z :yn:gubn; i;op‘f)l.;r:éshed as additional performance security will be

Sample of all material - The A
for testing and acceptarlqceThg f(r:iontractor shall supply sample of all materials fully before procurement for the work
: : NCe as may be requiring by the concerned Executive Engi
Super class contractor shall employ under hi Ive ERginesr
the State of Orissa. Special élassyc‘ont er himself two Graduate Engineer and two Diploma holders belonging to
Holders belonging to the state of L n ractqr shall er'np')loy under him one graduate Engineer and two Diploma
Engineer or two Diploma  Holders br,lslsa. Like wise ‘A clas§ contractor shall employ under him one Graduate
personnel monthly emoluments wh'ehongmg to state of Orissa. The contractor shall pay to the Engineering
qualification employed under th"'S ich shall not pe less than ghe emoluments of the personnel of equivalent
he contractor with names cf e State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist
by the contractor. The narr? sum;h unemplqyed _Gfaduate engineers and Diploma Holders if such help is sought for
hefender receivi'n i .tes o] such Engineering personnel appointed by the Contractors should be intimated to
Class. Special Cl g STILy along with the tender as to who would be supervising the work. Each bill of the Super
i FI) ass or A C.Iass Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes
M-22l91-15384 dated_ 9.7.91). The required certificate is to be furnished in the proforma contained vide table 1.4 of
Qualification Information of Section-2.
An engineering personnel of the executing agency should be present at work site at the time of visit of High level
Inspeptlng officers in the rank of Chief Engineer and above.
All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per
Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing
and test conducted in accordance with IS 456 and IS 516 .
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or
sub-soil water if necessary- should be borne by the contractor. No payment will be made for benchmarks. Level
pillars, profiles and bénching and leveling the ground wherever required. The rates quoted should be for finished

items of works inclué_ive’ of these incidental items of work. It should be understood clearly that no claims whatsoever

would be entertained. '
éf!'hé\—(e to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry

No-44150 dtd.25.11.57.
evelopment Officer, Jharigam monthly return of labour both

The ténderer sh
of work Housing 'and Supply in their standing order
The Contractor will have to submit to the Block D

skilled and unskilled employed by him on the work.
| works as supplied by the Contractor should be of best quality

Al fittings for doors and windows P.H. & Electrica . |
and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective

wing before they are used on the work. _ N _ .
After. completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
bUilgilhg'é; if found necessary and bear the entire cost of such test, including the inspection of Electrical

fnspectorate. . _
he Tenderer should furnish a
nd 3 list of work executed in t
Al relnforced. cement, concrete wor .
: ‘CC? structures like foof slab. Colutmns, Chnaejx
The tehderer may, at his option quote reaso _
yuld not be unwork r others too high.
%OUégr?ﬁi?tﬁ?ul::f trg?ébrlrzgvé ?t?g s:gmpres of mategrials required for execution to be got tested and approved by the
De‘ghart‘rhé‘r}t g'-efo-,e' ‘taking up the work and during course of execution required from time to time. All such samples

il : - Ci ntractor with no extra cost to the Department. .
#I;Lgfet?:t:i atdt;i:ggtg ttri:g agrk due to natural calamities like flood or cyclone or any other cause during the
ere is any dam

. months after completion of work or if any, imperfection becomes apparent to
course. of'e;x_e|cut|_o_n of \—Nofrk r(:‘r tlrJ\F()a tc?atse of final certificate of completion of work the contractor shall make good pf all
t;t‘e r‘?’zrk within GI'mgsn?uinFEOSt with no extra cost to the Department. No claims, whatsoever, in this regard will be

ch damages at hi

Siedained, Y itias. The bricks should be approved by the Engineer-in-
e : nd of good gualities. The p I b
The C.B. bricks should be vlzzlhgl‘jsrr?éu?d confcagrm to the minimum strength as per National Building Code.
cherge before use In "8 0 r Regulation and Abaliion Ac 1970 the contractor who undertakes

nder fSechon 1.gf contrac should produce valid license from the licensing authority pf labour Department.
execution of work through 1abour calculating consumption of steel and no claim

hdar ' nt will be adopted while . -
Stahddrd co-efficient for linear measurzr;f}‘ziem of steel will be entertained. The rates quoted shall be inclusive of

=Y il : . n co-
gwhamgqur regarding difference ficient for linear measurements.

st of works, which are at present in their hand 2. list of T&P
he prescribed proforma(s) enclosed herewith in appropriate place of bid document.
ks should be finished smooth Extra charges for plastering if required to any

jas, fins, parapets, shelves etc. shall not be paid.
ble rate for each item of work carefully so that the rate for one item

jong with their tender 1.a |i

 evéntuality of difference for co-€
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92.

93.

Engineer Contractor dési )
he has not yet ava;:def"::‘;s to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that
current financial year. The nacvhty / participated in the tender for more than two works (Excluding this work) during the
be mentioned in the affidavi ame of work for which participated and the authority to whom the tender was submitted must
That for the purpose olf avit, failing which the tender will be rejected.
have been entered in J;-glsq»ct}Qn in the event of disputes if any of the contract would be deemed to
competent to bring a suit in"‘;:;h';rdtl'tle State .of Orissa and it is agreed that neither party to the contract will be
SPECIAL C?NDITIONS (PART OF %’HE cg:‘?;i;r(\:?rt)ter by this contract at any place outside the State of Orissa.

1) All material S ! . .
(. ) . the finishlzds I?;::Sre they are being used in the items of works as per this Schedule of quantities and also

Y charge of the ree of_ vv'orlf wherée tests are applicable shall have to be tested through the Engineer-in-
materials and thpeo!“'le wing at appropriate Laboratories according to the relevant I.S. specifications of the

e said- items of works and the cost of all such tests shall have to be borne by the

120 Contrac S " ;

(in The test‘soz-migg :h,e rates of the items of works should be inclusive of cost of such tests.

amy - The tosts are _mO Bé planned & carried out such that the progress of work is not hampered

M ‘Mmandatory as per the prescribed frequencies and 1.S. specifications. However, these are not

‘ ig:::‘éf‘e‘:}é‘z 22%'(!:""e_‘e.!‘:;;\g“l;ie'rfin—charge has the right to prescribe other required test if any as will be
Lr;r?tz:zsaﬁtc;;rarnm:rlﬁgawtgr:\?;\n,zigrctl::sr_-)ei-?:f:\?ls D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1
e clauses of the D.T.C.N. - T.C.N. The clauses not covered under P-1 contract form shall be governed by
It must be definitely u_nderstood that the Government does not accept any responsibility for the correctness and
completeéness of the trial borings shown in the Cross Section.
Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not
accept any requns!blllty for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall
no way invalidate the contract and no extra moretary compensation, will be entertained.
In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have'the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.
The contractor should-arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his owri_cost for completion of the work with the time schedule. No extension of time will be granted
on the apgplication of the contractor due to delay in procurement of materials.
The bidder_will_Be. r.é,%ponsiblé for the loss or damage of any departmental materials during transit and in the
exg@utiob bj‘;thie _o_er due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or. market rates whichever is higher.
if: the contractor, [emo'ves Government materials supplied to him from the site of work with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a'penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher._ The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by the
Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
a.rfahgémeni for proper storages of materials but no cost for rzjlising shed for storage. pay of security guard etc. will
Bd borme by the Department. The Department i< ‘hot responsible for considering the theft of materials at site. It is
the contractor’'s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per
- nt. ’ . .
ﬁ.lﬁys%e%f‘aizrha'ggr&eimeﬁave the right to supply at any time in the _interest of work any depar‘!mental materials to be
s£a7ip the work and the contractor shall use such materials without any controversy or dispute on that account.
THe rate of issue of syuch materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Spartment or,c ?éhi’]market rate whichever is

to be supplied from P.W.D. store will be as per avai!ability of stock and the contractor will

f straightening. cutting, jointing, welding etg:. to required .

“"Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue fr_om the P.W.D. store,
= e contractor and the contractor will be responsible for its safety and

eter in length will be returned by the contractor at the issuing stores

the rhaté"ﬁié,|$if!h,ai/__ e ‘under the custody of th
storage. Cut p,ieCeS,'P'f Steel more than one m
‘1'_";_-:204“':-‘anv‘?ziance!ac{‘izrs,%‘eesbf cement and steel has indicated., it may not be taken as binding. The contractor must
B U% epar m:n‘h‘é'mselves cement, steel, bitumen and every sort of materials from approved manufacturer, get
it ’tétast:da';';a?hgee Ij)épa';tmengal Laboratory and approved by the Department before use. No extension of time or
~alati srice count shall be entertained in future. . . . .

%“'3'?232 ﬁp;lgtr;c: ::dS:tCrz;zral members will be supplied in quantity, Iengtl’: anctthsze available in the stock. For
AR PRy steel including plates etc. shall be measured in leng o

p?yl’:;erl:1t§ g{aﬁlg:g:gzggn;hzjtheciﬁcaﬁon as actually used (including hooks and cranks) in the work correct to an

Fem: And their-weight calculated as per sectional weight prescribed by the Indian Standard Specification or

in‘case ©

Block ment Officer
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1086,

as directed By the Erainea. . o _
measurement and payr:r?tle':‘l?fr-m-charge (Wastage of bars and unnecessary lapping will not be considered for
Ogéstzgosré?gz:ng.e Cons“.'“c“"" Corporation Ltd. will be allowed price preference up to 3% over the lowest
grissa Construct'r as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The
ender amolirit (W;ng:ecisrpoiratlon will be allowed a price preference to the extent of up to 3% over the lowest
: eir tender i : oyt
reduction of rates by negolfatiorr:_ eris ﬂ0tlthe lowest) provided they express willingness to execute the work after
Tfh ?h;ic;ni;;aycr:ﬂoerr:ts trc;a?;: Ired to pay royalty to Gout. as fixed from time of time and produce such documents in support
g'fferent materials a € concerned Executive Engineer with their bills, falling which the amount towards royalties of
' S Utilised by them in the work will be recovered from their bills and deposited in the revenue of

concerned department. L% :
Lﬂa];c;;g L—Ji'ghe foundation level as indicated in the body of the departmental drawing is purely tentative and 'for
} ec_}.; The Cgmr ar:ce only. The Department has no responsibility for the suitability of actual strata at the fouqdatlon
Ve actor has to conduct his own boring before starting the work and get the samples tested at his own

cost to ascertain the $.B.C..and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge tQ be al_'nended and made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to maintain the road/ building
for 12 (Twelve) months from the date of successful completion of the work.
From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to'make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to bé made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant |.S. Code / |.R.C. code / MoRT&H specifications.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to
the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the
Deﬁggm_eng. The order. Book shall be the property of the PR&DW Deptt. and shall not be removed from the site of
work “without wgt_ten,'_germission of the Engineer-in-charge (Executive Engineer) and to be submitted to the
Enginger-in charge every month.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Gavernment relating to his registration.
In case of ’a’ny’c_ii_ég:rep;ncy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rates will be inclusive of this.
The contractor shall make requisition of claim book from the date of commencement of the work from the
bebanfn_ent and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
wori('s."are not covered by his contract and claimable as extra. Claims shall be entered regularly in'this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be
flrnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
't‘i]'e're"a'r'é no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.
Each olaim must be defined and should be given as for as possible regarding the quantities as well as the total
amount claimed. The claim book must be submitted by the contra_ctor regularly by 10th and 16" days of each month
Briorders ‘5f"thé’é’ﬁg}néer—in-Chafge or competent authority. Claims not made in this manner or the claim book not
ufaih‘téih'éd“frdm'ih’e:dé‘mmencemem of the work is liable to be summararily rt_ejecte_d. The claim book is the property
of the PR&DW. Deptt.-and shall be surrendered by the contractor to the Engineer-in-charge after completion of the
work or before recession of the contract by the Department which ever is earlier for record. ‘
N tocte o5 spebiﬁed in I.R.C. / MoRT&H l 1.S.1 specification rgquured for the construction of roads / bridges /
bbild}ngé -~ ény other structural works will be conduc_!ed in any Go‘vt. Tpst House erpartmentaI
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
iricluding expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The
: are to be conducted for both prior to execution and during execution as may be

Collecti testin
dire?:st:gg r;); L;s: Eglg?r?eae?fi’n‘charge and on both the accounts the cost shall be borne by the contractor.
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Even qualified criteria’
: 3 : \ ar : . 2 i

Department oo e met, the bidders can be disqualified for the following reasons, if enquired by the
(a) Making a false statemen

; = T to i

ast recor idoni '

(c) Past ! d of abandoning the work half way/ recession of contract.

(d) Past record of In-ofdinat . :
(e) Past history of litigaticm_e delay in completion of the work.

In.case the 1s lowest tenc
a particular tender for a\:gsée{hO{ even the next lowest tenderers withdraw in series one by one, thereby facilitating
©Hequate justification for s Sn they shall be penalized with adequate disincentives with forfeiture of EMD unless
taken apart from dis-incentivisin ga(t::eotl: ice; furnished. Appropriate action for black listing the tenderers shall also be
The following documents which a fopih i id wi [

Si. No Baric i re not submitted with the Bid, will be deemed to be part of the Bid:

Notice Inviting tender

Ins_truction to the Bidders
Conditions of Contract.

Contract data

Specifications
Drawings

ol ;o h‘mm .;‘

Deleted . = .. ",:Q :

ELIGI_BILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
Required E.M.D as per the Clause No. 6.
Required tender paper cost as per Clause No.4.
Copy of lvah’d Registration Certificate, Valid GST (Regular) certificate, PAN card along with the tender documents
and furnish the Original Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days
of opening of Cover-I of the tender before Block Development Officer, Jharigam, as per Clause No.6 scanned

copy of all documents are to be furnished with the bid
f the applicant or abandonment of work by the

Information regarding- current litigation, debarring / expeiling o}
applicant in schedule “E” and affidavit to that effect inclyding authentication of tender documents and Bank

guarantee in schedule “F” . as per Clause No.49..
License criteria as per Clause No6 . '

An - Affidavit regarding authenticity of documents furnished by him for the individual work shall be
furnished.. - e -, '

Déleted P :
Evidence of owriership-of major items of construction equipments, named evidence of

t enmrelleas;elb@qytng as defined therein.(As per Annexure-lI1)
te =VY! .

arrangement of processing

7
i

Deleted —— —— -

Peleted.: SR ¢ e -
NOTE: Scanned copies of evidence of all documents to justify Eligibility und
to be furnished with the Online bid.

Special Condition: _ .
T T | reinforcement steel and structural steel shall be procured from primary producers of

er the above clauses are

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL. | -
In case of exigency, other brands (primary producers) of steel may be used with proper justification and

ior- f competent authority satisfying the tests as (equirgd by BIS's Code.
p{fer g%?;céﬁlo?‘ the cgmpanies having their own manufacturing units in the State of Odisha is to be used

=jn all works ™

-

i ; p-1 CONTRACT

gﬂﬁffg(gfﬂ ;o;;r.’:Ecco?\ﬁggf?rTMoEFCONTROL:-(VIde Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)
Progress of work and Re-scheduling programme. . iter of acceptance to the successful contractor The
The Executive Engineer/ Engineer-m-Charge shall issue the letter P _
T_h__e_ E'xecutlv‘e ll‘En’gi‘n??!’ tance shall be treated as closure of the Bid process and commencement of the contract.
Isse of the tétterof 38CeP af the letter of acceptance. the contractor shall submit to the Engineer-in- Charge for
Z\Sthr\';' |1 > gays 'orfn,l-,izu:hgwing the general methods, arrangements, and timing for all the activities in the Works
approval a Progrant’ =

alofig \fvi{h m’ontr_ﬂy baSh flos 'foretliaes;xecution of the work the contractors shall be bound in all cases in which the
fo ensure good progress during ds one month to complete, 1/4mn of the whole time allowed under the contract has
time allowed: for ahy work exceeé e time allowed under the contract has elapsed, 3/4wn of the

elapsed, * of the whole of If fth der the contract has elapsed.
whole of the work pefore 3/4n0 e Engineer-in-Charge that the actual process of the work does not conform to

v ht?w,ﬁm?tn shoul;_:! appea;erst has been given the Contractor shal produce, at the request of the Engineer-in-
the programme to which con Lo

P
|
" PR
()
Wik
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2.2.2.

223

224

2.2.5.

2.3.
2.3.1.

2.1.5.

2.16.

Charge. a revised progra . J
works within the time"?dr 2:3";12,220"‘""9 the modifications to such programme necessary to ensure completion of the
Engineer-in-Charge may Withhm;n' If the contractor does not submit an updated Programme within this period, the
continué:to withhold this amou the amount of 1% of the contract value from the next payment certificate and

RERETH R Nt until the next payment after the date on which the overdue Programme has been

submitted. T

q

An update of the Pri-j : ;am
gramme shall be a programme showing the actual progress achieved on each activity and the

anges to the sequence of the

effect of the progress; achie pre
activities. 1k -‘hll'eUEd on the timing of the remaining work including any ch
The Engineer-in-Charge' ’ "
may revise the Progragmr?qgagﬁg?véalbml the Programme shall not alter the Contractor's obligatio
show the effect of Variatlons'and é] omit it to the Engineer-in-Charge again at any time. A revise
extension of the Completion pé&gmpensahon Events.
The time allowed for N oy ‘
The execution of the e\:;%;“scﬂéﬁf the works as specified in the Contract data shall be the
sfter the date on which ho E _commence from the 15n'day or such time period as mentioned in letter of Award
handing over of the site whi hngme?r"”'Charge issues written orders to commence the work or from the date of
work as aforesaid Governmlc ever is later. If the Contractor commits default in commencing the execution of the
forfeit the earnest Imone p ent shall without prejudice to any other right or remedy available in law, be at liberty to
A s00n as possible aﬂy performance guarantee / Security deposit absolutely.
Cach milestone and er the Agreement is executed, the Contractor shall submit the Time & Progress Chart for
din the C get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution of the work, the contractor shall in all
save for special jobs for which a separate

cases in which the time allowed for any work, exceeds one month (
ct data.

programme has been agreed upon) complete the work as per milestone given in contra
Contractor shall immediately give notice

In case _of de]_ay occu’rred‘dg’e to any of the reasons mentioned below, the

thereof in writing to the ,Engmeer-in-Charge_but shall nevertheless use constantly his best endeavors to prevent or

make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
L]

to proceed with the works.

i) Force majeure, of )

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion

work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-
forming part of the Contract. . '

vi)'In ‘case_a Variation is issued which makes it impossible for Completion to be achieved by the
lhfehc'{éd‘_Completion Date without the Congractor taking steps to acceleraté the remaining work and which would

Eaﬁge the Contractor to incur additional cost, or
ﬁﬁi;&nj other cause, ‘which, in the absolutg djscretion

Contractors control.. ., « A D
Reguest for resthedule and extension of time, to be eligi
Wiiting-within_fourteen days of the happening of the even
indicate in 'such o request the periog for which extension is desired.
In‘any auch. case a fair and reasonable extensioh of time for completion of work may be given. Such extension shall
be communicated o’ ine Contractor by the Engifieer-in-Charge in writing, within 3 months of the date of receipt of
cuch request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge ar}d this shall be binding on the contractor.
ﬁﬁg pc%ﬁra'at:;?; ffgi'; SD;_,I?;, equired progress in terms of clausg-z of P-1 Contract or to pomplete the work
: . ate of completion, he shall, without prejudice to any other

: ite on or be
and clear the site on © ernment on account of such breach, pay as agreed

ns. The Contractor
d Programme is to

essence of the Contract.

of workmen, strike or lockout affecting any of the trades employed on the

in-Charge in executing work not

of the authority mentioned, in Contract data is beyond the

ple for consideration, shall be made by the Contractor in
t causing delay. The Contractor may also, if practicable,

cd_mpenéaiion the am : f tendered val fth

P : binding) may decide on the amount of tenderex value of the work for every completed day
;v'ntén%hsh_a,ll be j{gglb f‘ef;d 9) remains below that specified in Clause-2 of P-1 Contract or that the work
{ month (as app!! o will also apply f items for which a separate period of completion has

remains incomplete to items or group 0
een specifl . 1.5% per month of for delay of work, delay to be completed on per Day basis.
i) _sgecmed,_comp f compensation for delay to

en s ne unt 0 be paid under this condition shall not exceed
EggyV'g‘?ﬁ.hﬁW]_aysdt?zt tne total armo to the Tendered Value of the item or group of items of work for which a
ot ‘-L‘?.t the _eg 6‘?6061 n is originally given. The amount of compensation may be adjusted or set-off against
z_\r.‘l?aéﬁ.ﬁ Pt?r,lob_l o the Contractor under this or any other contract with the Government. In case, the contractor
&Sx‘”m payan g"a‘-""értic'ular milestone mentioned in contract data, or the rescheduled m[lestone(s) in terms of
dlf.as.‘pot;i achigve, @ 57 { shown against that milestone shall be withheld, to be adjusted a_gamst the compensation
Clause-2.5, the amouty ¢ extension Of time. Withholding of this amount on failure to achieve a milestone shall be
l@a{[gd‘gt_,the‘_ f:unlaa:I {g__r‘a_gt ot.ce to the contractor. However, if the contractor catches up with the progress of work on
f#éom.gtsgc Wi}._"?i’.‘:% i?ensﬁ:"%l(s) the withheld amount shall be released. In case the contractor fails to make up for the
e subsequent MIESE '
a3 Block Dével




24 |y case, the contractor com
In ; . i pletes .

241 completion time, a bonus @ 1% (Onleheework with work value more than Rs.40.00 lakhs, ahead of sctjeduled
after one month) shall be payable to thg rcent) of the tendered value per month computed on per day basis (only
yalue. The amountof bonus, if payable sﬁo;‘lll’actor., subject to a maximum limit of 2% (two percent) of the tendered

28 Man_agemeEnt Meetings P a '{ be paid along with final bill after completion of work.

i Either the Engineer or'the Contra _ _ : . .

25.1 management meeting$ shal be-tcctyorrem‘ay require the other to attend a management meeting. The business of

accordance with the early warning proc ‘QEW the plans for remaining work and to deal with matters raised in
52 The Engineer shall record the businese ure. . '

295 sending the meeting and to the Emp)| s of management meetings and is to provide cOpi€S of his record to those
the Engineer either at the mana emp vl The responsibility of the parties for actions to be takfan to_ pe decided by
attended the meeting. ' gement meeting or after the management meeting and stated in writing to all who
Clause-2 (b) of Item Rate P. NP
27.05.2005 of Works De;aftr:]e‘\?relement:- Rescission of Contract (Amendment as per letter No.10639 dt.
Sontractor under the harid of thenE'xSédI?ha)é- To rescind the contract (of which rescission notice |r|1 wmﬂgf:oo»t:;

’ : e | utive Engineer shall b i i 20% of the value ot le
Yrvr?rkt\;lg Z?e:zagf:d from the contractor as pen a?lty. e conclusive evidence), 20%

113. m‘een ianed here in bgg?g?:n(tj%r?nc; through éach clause of P.W.D. Form P-1 carefully in addition to the clauses

| (14, A Contractor may be black listed as per amendment made to A i -l les for black
ot ; ppendix XXXIV to OPWD Code Vol.-ll on rules
listing of C'ontractorswd_e letter no.3365 dt.01.03.2007 of Works Department, Orissa.

As perl said a"_ﬁendmem-a Contractor may be blacklisted

a)' Mlst{ehaV|qut!1r%§t?nlng of Departmental & supervisory officers during execution of work/tendering process.

b) 7|.n’vc_>ive;menl_ [n ~an_yr'§ort ofjtender fixing.

c) . .Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
. specifications despite being pointed out.

d) - Persistent and intentional violation of important conditions of contract.

e)- Sgcurity consideration of the _Statt_e i.e. any action that jeopardizes the security of the State.

f) * Submission of false7 fabricated / forged documents for consideration of a tender.

115. Deleted - " : i

116.  Pefcentage rate contract (vide Works Department letter n0.8310 dt.17.05.2006) In case of percentage rate tender:-

i. The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in
the prescribed format appended to the tender document.

i Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in”separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be
corisidered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for
fivo or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
8l Mo-of the work (as per IFB) to which they refer, written on the envelope.

ii. Only-percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures.and words,.so that there is no discrepancy.

a. If. a’r}y:rdisﬁ'qr,gpg_g;;y is _'found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in Words shall be taken as correct . _

b. [F-any discrépancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

thé Contractor, then percentage will be taken as correct.

C. The percentage yuoted in the tender without mentioning excess or less and not supported with the corresponding
amount-wilk be-treated as excess. o . .

d. The percentage.quoted in the tender without mentioning excess / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.

e The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the percentage then it will be treated as to which side the amount tallies.

f. If the rate qhéied by the bidder is less than 15 % of the tendered amount then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99 % ( Decimals up to two
fumbers wiil be taken for all practical purposes) less than the eg.hmaied cost, the tender accepting authority will finalize
the ténder through a transparent lottery system, where all bidders/their authorized representatives, the concerned
Executive Engineer and DAO will remain present. = .

9. The tender shall be written legibly and free from erasures, over writings or t_:o_rfec_:tlons of figures. Corrections, over

. writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

iv, nthe contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
Ih& corfract " ¢ Y N

v The quatity mentioned can be increased or reduced o the extent of 10% for individual items subject to a maximum
b\f_"Sb,a:,_‘bQé}f't'ﬁé astimated cost. If it exceeds the limit stated above prior approval of competent authority is

. manbakory bethré'making any payment. . : :

g .;Tb"e:'pééfgyc"r’affég}ﬁﬁié?io% Y ad and can not be altered except in case of exceptional circumstances with due
approval ot Hexthigher authority.

" ryrianEgagatec

CONTRAGTGR' 56757 - Block DtveldRment Officer
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-Bins for percentage rate tend
ers sh
ercentagde eXCess or less all be
ment for variation i shall be addeg Prepared at the esti indivi i
. Py ‘ N price - (Vig Or subtracted f imated rates for individual items only and the
{7 contract price shall be adjusted for j 8 Work rom the gross amount of the bill
pOL &ipther matenai component in lggr

helow:

€ase

or decrease | .
corda in rates and price of Labour, Cement, Steel, Bitumen,

nce with the e
following principles and procedures as per formula given

REMBURSEMENTI RECOVERY OF p

§  HATERIALS (STEEL.CEMENT DIFFERENTIAL

e e BITUMEN g P DUE TO YARIATION 4 PRICES o o sion OF
. . ENT) A

If after submission of the tender, the prices of S
le

artment) increases/ de el, .
e decreases beyond the pr Cement, Bitumen and Pipes ( not being supplied by the

~~1ding extension for th S0 ic s .
l“glrﬁs e?(ecuied during thz \VtQFk_, the contractor sha(f](a)eprﬁv.a"'“g at lhe.llrne of the last date for submission of tenders
i work is not attributabl stipulated period and durin IT igible to get differential cost due to such hike on the value of
the WO gible 1o get pr eflo the Contractor. "perwang- e extended period when the reason of delay in completion of
not be €l'd get price variatidn on the abov y is levied for delayed completion of the work, the contractor shall
Reimbursement in case of-differential cost d e materials on the value of works executed during the extended period.
by the Executive Engineer with prior appr ue lo increase in prices of cement, steel, bitumen and pipes areé to be made
1) Contractors have to submit the voucEe?:a‘hOf tender accepting authority subject to following conditions:
for the said work. showing procurement of different materials from authorized dealers
2) Differential cost will be allowed only fo
; rth i

/ revised \x_fgréaprog;admme duly a ppro)\(red by?htoé:sgml;:rhi :r:hg;ggressed as per the approved work programme
Recovery ! se of decrease in prices of cément, steel, bitumen &pipes shall be mad
Engineer from the Contractor immediately ' pipes shall be made by con
The increase/decrease in prices 1 . )

.p ‘ of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be deter

as follow.

cerned Executive

mined

formula to t?alculate th,e_increase or decrease in the price of materials:
price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL
procured by the contractor shall Be paid in accordance with the following formula:

V-= 0,85 x.Pn/100 X R x (M- Mo)/Mo -
V-= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of

materials other.than cement, steel, bitumen, pipes and POL. -

R= Value of work done during the quarter under consideration exc

prevailing schedule of rate/ derived rates. '

M:= The all India wholesale price index (a ailed during the quarter of last date of receipt of bids (as
Ministry of Industry and commerce, New Detlhi).

published by the Economic Adviser to Gouvt. of India,
for the quarter under consideration as published by Economic

1. = The all India wholesale price index (all commodities)
Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified period extended for
time of stipulated date of completion or the prevailing index of the

completion of the work, the index prevailing at the
period under consideration, whichever is l€ss. shall be considered. . o .
Pr = Percentage of material component (other than cement, steel, bitumen. pipes and POL) of the work, as indicated in
dause -98 (d) below. '

oo O VARIATION IN PRICES OF PRINCIPAL

(a)(i): REIMBURSEMENT/ RECOVERY OF DIF

MATERIALS (éfEEL,cEMENT,BiTUMEN AND EPARTMENT ) AFTER SUBMISSION OF

TENDER 75 ¢ LR w
ices of Steel, Cé

If after sibrission of the tender, the Pr

Department) increases/ decreases beyond the pric?l($b) p ot
including @kfension for the work, the contractor shall be elig! _
: ,tenslon_fb__r the work iod and during the extended period

luding the work executed under extra items if any at

FERENTIAL COSTDUET
PIPES NOT ISSUED BY D

es ( not being supplied by the

f the last date for submission of tenders

o get differential cost due to such hike on the value of

when the reason of delay in completion of
tion of the work, the contractor shall

works executed during the stip i
ontractor. If penaty . uted during the extended period.
itumen and pipes are to be made

lnh(i gor&ig'ﬂ?ﬁ'—afjﬁbdtgb1qto the C pen
e eligible o get price Lariation on the above ontt i exect
Reimbursement in-case O C e antial cost due to increase in prices of cement. $ eel, . pesa
by the Exe m?.ﬂt_ in .Cf’é?.,‘inﬁI.ffg fﬁfor approval of tender accepting auth.omy subject tp following Conqltlons,
1) Coniradf:réység‘%g 29:5;;]'{{& tff’e'vouchers showing procurement of different materials from authorized dealers
for the said .t VEHU .,u LR

esaidwork.: . L. o i ogre
f) Differential cost will be'allowed only for the works 'Wh::rhi :Thg;gg.
RFS:lsed work brogfarﬁi’ne' duly approvedfby :;’sn‘f“gg]; pitumen &pipes shall be made by concerned Executive
overy in case of decrease in Prices of ce . .

Engineer from the Coritractor immediatelyﬁ s for reimbursementlrecovery shal

L in pri t, steel
ase/ cement, Ste&

as follow. decrease.in prices ©

Vemie towards di i ment | - |

t:%?sé?)?gt towards dlffe,"ent;ﬂecr;:;rft%ft;;;ed inthe work during tredqua;t:traﬂgglioer{ ci:?;s;derahon x base price of

cement ae . ox_Aclual}quanmy of ed I ipto . NG 4 ,

c=8!‘t S prevailing on the last stipulated date of i o pees o o - | |

1ﬁer$nl|al' cost of cement i.€. amoun o der TUpEeS ation as 0 r et o e

= Al ﬁ R X % eme
oo AllIndiaWholesale, price inde” for & Delhi.

S:IAIOI%!_[i%ia;_ Ministry 0? Industry and € mtrjl;lizacee. g’;gconomic Adviser, Gov
co India Wholesale price index (@S PV the last stipulated date of
Mmeree’ New Delhi) for cement 22 prevailing o

)Ad]uS LA it 3 g
Istment towards, di orential cost©
Flent sowares, Aier Block Déveldiigent O#icer

CONT\RAC"[: QR.J ar 5 Thar
A R O T i 8

ment, Bitumen and Pip
revailing at the time ©

ipulated per!

ssed as per the approved work programme

Bitumen and Pipe | be determined

t, of India, Ministry of Industry and
recelpt of tender.




e

s i e ool it i W N L il

850} X Actual quanti .
va @ (SrSel X ACUN 1ty of sloe) -
i m"l.,vntml \\051 of Steoli o, am a“““'“" Intho work during (! " '
e oflis Stee) as prevafien d: l:nl of incronse or %Crmﬂm1|9 quarter under considaration.
' . -~ N ! l : s I .
"~ o pase price of Steel provailing nml g the poriod under colw-zldu:c:h'gﬁ{;:if?!b?’ ft’)“i(ét‘" :G‘{fol\;‘er?:jl tige
d ustment towards difforor | on the last date of sut : et oxanson. a
erential cost of [llluml-,0 submisslon of tender Including extension, If any.
n.

¢) A )
! (-Bo) X Actual quantity of
\.‘. limtownl cost of lnu“m?;‘ i (:htumu,, ulllzed 1N o ark dui
v Average oS Of Litumen l’i‘t*\rl']:]](1l"‘t of Increase or dccrc:g;m; the quarter under consideration.
1.-nl‘.’l".iﬁ price of bitumen ay l\r't\v::llltziiri(tllill:g tho period under cgnr;I:JLg:gﬁ;l‘tloals)?ifgtlidb?/rf'g(%?_\;gr;giJHPCL
X : Valling on thie Inst .
adjustment towards difforeny st stipulated date of receipt of tend
d’"’o g6 Pp/100xR (P~ Pol Py ‘m,'.cosl of pipes. p nder Including extension, if any.
Vo Diifemnunl cpsl of pipe i.e. B :
u;]dm consideration. /& AMountof increase or decrense In rupees to be pald or recovered during the quarter

pye Percentage of pipe component of the work as indicated In the clauso 08 (d)
o clause ‘

W | |
f;: value of work done during the quarter upder '
if any, at prevailing schedule of ralgs c::(:jreL::ldc(;l consideration excluding the value of work executed under extra items,
p=All India Whole sale price index for the pe ei drale_ ‘ ‘
Ministry of Industry and Commerce, New 6;; ;3 under consideration as published by Economic Advisor, Gowt. of India,
p.= All India Wholesale price ‘mdex'(as ubli ;1 for the type of pipe under conslideration.
Commerce, New Delhi) as on the last slii) ulast‘ gd by Econoriic Advisor, Govt, of India, Ministry of Industry and
ander consideration . pulated date of receipt of tender including extension, if any, for the type of pipe
17(b): REIMBURSEMENT/ ‘
;‘{ aﬂ(er) <ubmission of the tendiffr?eN\,s DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY GOVERNMENT:
any fresh law, or statutory ruré 3 Orélges of labour Increases or decreases as a direct result of the coming into force
ding extensions, the contr er beyond the wages prevailing at the time of the last date of submission of
scuted during the sti lated peri actor shall be eligible to get escalation due to such hike on the value of works
exe e 3G puls period and during the'validly extended period when the delay in completion is not
attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible
calation on Iab_ogr on the value of works executed during the extended peri'od.
all, within a reasonqble time of his becoming aware of any alteration in the price of any such wages of
: : _ of to the Englqe&r-m-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which he may be in a position to supply. Engineer-in-Charge may call books of
account and other relevant documents fr_om the contractor to satisfy himself about reasonability of increase in prices of
wages and acluq!,palymerjl ]f]e(e_of for this purpose, the labour component of the work executed during period under
ponsuderatlon shall be the percentage (as specified in table below) of the value of work done during that period and the
|ncrea§e/decr§_§5q_mllgb_t?_ur. Shq!j__be, onsidered on the cost of minimum daily wages of any unskilled labourer, fixed by
the Gove_rnmenl't!nj Odisha under Minimum’'wages act. '
The compensation fof escalation farlabour shall be worked out as per the formula given below:

Vi=085x Pi/{00XRx (L-Lojlo *
ase in the cost of work during the quarter under consideration due to ch

V= increase or decre
minimum wages. . . o
R= Value of work done during the quarter under consideration excludin
prevailing schedule of rate/ derived rates. '
Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date of receipt
of tender including extension, if any.
L= the minimum wages for labour as notified by State Government & as prevailed on the last date of the quarter
previous_'fo the one under consideration. In respect of the justified period extended, the minimum wage prevailing on the
last date_ of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum wage prevailing
on the |3{ date of the quarter previous to the ore under consideration, whichever is less, shall be considered.
Pi= Pércentage of jabour component of the work, as indicated in the clause 98 (d).
117(6)“:‘ﬁEiMBU'RsEME’NTIREFUND DUE TO VARIATION IN PRICES OF POL:

: 0 | and Lubricants increase

Similarl¢ 'if during the progress of work, the prices of Diesel, Petrol, Oi _
s l_fg_g‘r_l_n'g e he Government of India and the Contractor thereupon necessarily and properly pays

result of the price fixe f by t ; ’
sult of the price fixed thereo’ B towards Diesel, Petrol. Ol and Lubricants used in the execution of the work, then he

suchi ased price
increased or decrea r‘sg"rﬁe'm or liable to refund. quarterly, as the case may be such an amount as shall be
e price of p.O.L,., which is operating for the quarter

shall be entitled {oreimburse 5 Lo i between (h

. s e (i e d T EH " ﬂceo A : . .
equivalent to the plus 91..?1'-9[95 "ér;i;ed for the guarter of last date of receipt of bids as per the formula indicated below

nd that % d out within the stipulated time Of extension thereof as are not attributable to him.

hall not be eligible to get price escalation on POL

under consideration 2 i .
rovi T ¢ been carrie
provided that the, work has beerl n of the work, the contractor §

If penalty is levied for delayed completio .
on the value of wo‘rks'gbéé‘cy'te j duri he extended period. o oL:
Formula to calcuiate the incre

]

Vi=0.85 x Pi1 F = Fo)/ .
NG xR A "ri'th;,)cost of work during th

of
lenders inclu

to get s
The contractor sh
labour, give notice thereof t

anges in rates of

g the work executed under extra items if any at

s or decreases as a

ase of
e quarter under consideration due to Changes in rates for P.O.L.

Vi= Increase or decrease i - -

_ Ak as indicated in clause-98 (d) below

Pi=Percentage of P O.L. cOmPOnent of the work, 82 - ration excluding the work executed under extra items if any at
or the quarter under consideration as

R= Value of work done during the quarter under consi
High Speed Diesel) fi
New Delhi. In respect of the

prevailing schedule of rate/ derived rates. ,
o AR pas pa s Lo Lubricant (i

Fi= All India Wholesale price index for Fue of &'m's!r)f of Industry And Commerce, gt

: f stipulated date of completion of the prevailing rates of the

published by Economic Adviser .GOV%: = ;
e omic £ ‘ .t at the time ©
e rates prevaiind all be considered. N _
vailing on the last stipulated date

jUSﬁﬁéTjeérfdd'e‘xtended. th ‘< less, S
ggg?’ﬂ“&a:;\/c\%ﬁ;d zag?g%rr‘i'c\g?g:heexvfec:r Fuel, oil & ubricant (High Speed Diesel) a8 Pre
A india Whole sal€ P . jon, if any
o 'of tecsip - juding extension !
!‘:r!\p'oj teEE,‘?Rl Ef,“%f‘,ﬂ?’,'”‘:; Block Dé&ve ent Offic
X Jha

CONTBACTOR Rl

Tscror ded




V.
K ey £ oy -
ey L o ——— T

{

ST will be paid extra’,
118.G i, ot h t{a as applicable on producti
AR v ; fon of invoice of GST
119. .« . = The concessijo
L] ns/faciliti
to the individual registereq Cc')iirfor 10% purchase preference shall be hereby allowed only
actors belonging to Scheduled Cast and Scheduled Tribe

having Registration Cert;
on Certific R
NO 16262 dt 301018 : ate up to B Class as per Works Department ,Odisha Resolution

120, You are fequired to’ o

B ‘ R s '

'L“?l’iu:h:'g;geﬁsqthgrf°° “_Struétdl;:),n:;t cop}: of Registration of your establishment under Sec-7 of
““Act,1996. Similarly y ; orker’s (Regulation of Employment & Condition of Service)

L ELr s , ou shoul ‘

;he_abgve work a;—e'registerediegsu'e that all the Construction Workers engaged by you in

. certificates along with your ru “hf' Sec.12 of the Act. You have to produce copies of above
at th-‘%;?_’_’d: Rl 2F e “n. g bills failing which the bill ( RA or Final) will not be paid

G
tal:+ 120 { One Hundred twenty ) Clauses.only
r .

~ Addendum
Govt:i)‘f_chzl’é?t_, Works, Department Office Memorandum No 4559 dt the 05.04.2021
regarding itional Performance Security in case of Abnormally Low Bids (ALBS)

The State Government is pleased to fix the following rate of Additional
: , Per_formance security

Sl "~ Range of Difference bhetween the Additional Performance security to be
No estimated cost:put to tender and Bid deposited by the successful bidder
amount
1 | Below 5 % Yoo 8 No Additional Performance Security
2 | From 5 % and above and below 10% 50% of ( Difference between estimated
/ cost put to tender and Bid Amount)
3 | From 10 % and above ’ 150 % of ( Difference between estimated
i e T cost put to tender and Bid Amount)

Block Devel 1 Eh

CONTD A ~TAD Jhat




* DraWi$E: goi't)rzcc:iﬁcanons GENERAL CONDITIONS
or, after
of cost two copies Oft':azl;:v?);dxﬁr the contract and on signing the agreem
geceistsn';zry for execution of the \Sod;aw,ngs specifications, descriptive schedules and other details
depa ent from tine to time for rk. All further drawings and details as may be prepared by the
hocuments and reasonably neces reasonable development of the work described in the contract
tfe contractor to expéute and, com Sf'“i to explain and amplify the contract drawings and to enable
of cost. a plete the work shall also be supplied in duplicate to contractor free

Any further copies of o | .
of such’. \
contractor shall keep (‘;ne'cgrawmgsr required by the contractor shall be paid for by him. The
quantities at work  sjte and uﬁ’y g all the drawings specifications, price schedule of items and
reasonable times hav e Engineer-in-charge or his authorized representative shall at all
) ave access to th
9. Contractor's Responsibility. * he same.

a The contrac ; ,

works acc(;&'{:’; a:cl-) ptrr?;'d_e at his cost everything necessary for the proper execution of the
quantities and speciﬁcat,'”teﬂd and meaning of the drawings, schedule of items and
Sescrben-iRerd] ations taken together, if the same is not particularly shown of
c \erein, provided that the same can reasonably be inferred there from, tf the

ontractor finds any discrepancy i i 4 i '
quantities=and speciiicat pancy in the drawings or between the drawing and schedule of
Engineer.in-char pecifications, he shall immediately in writing refer the same to the

b) AR ok ge whose decision shall be final & binding.
A ¥h ork done at any time or even before receipt of such details s
d):' ;a ;ontractor without any expense to the department If the work is not in order and if s0
irected by the Engineer-in-charge error inconsistencies in drawings and local conditions
a_ffedm_g‘the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore furnished
by the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final certificate
or termination of the contract.
c) All materials-and ‘workmanship shall be of the respect kinds described in th
B.0.Q, contract and in accordance with the instruction of the Engineer-

contractor must ‘satis‘,fy himself about the same while furnishing samples for approv

Engineer-in charge before incorporation in the works.
harge may from time to time cause at his discretion such tests on

d) The Engineer-in-C
' samples of materials or workmanship of all/any materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The

é){penditure,incurred for all such tests shall be borne by the contractor.
’ to be preserved by the contractor in @ regular manner in the site

e) All approved samples are ‘ i . ,
office for inspection and verification of the Englneer-ln-charge or his representative from

time to time.

hall be removed/replaced

e specification.
in-charge. The
al of the

Alterati ddition & Omissions
9 ?::grt\;)irr:;e‘r\-in-charge shall make any variation of the form, quality or quantity of the works
or any part thereof that may be in his opinion be necessary and for that purpose or if for
ny. other reason it shall, in his opinion be desirable, he shall have power to order the
any. Il do any or allot followings : .

: to do so and the Contractor sha . :
Con'tradlor:crease or decrease the quantity of any work included in the contract.

a)
- work.
- ) . 8;:;:132;;;: (I:Qvels, lines, position and dimensions of any part of the works, and
' 0 - X gte additional works of any kind necessary for the completion of the work. No
d) .. Exect! iation shall in any way radiate or invalidate the contract, but the value of all
i .suCh Ve ariations shall be taken into account and shall be added to or deducted
= such V cum accordingly, but no such variation shall be made by the

~) .!'1; £ traCt . . ;
e : from the Co0 rior written instruction from the Engineer-in-charge.

S H S ithout
’] contractor without 0 tes shall be deemed to have been prepared and

le of quantities/ra

N L |
E)‘:' ey Jing SC:-edgccordance with the method of measurement of work set out and as per
4 lﬂw' ] mclud‘e ::\t Speciflcatmns or in its absence relevant I.S.lcode of practice Any error
7 i the relev ecification Of in quantity or omission of any item from the schedule of
crebd in the .SPI tes shall not vitiate the contract, but he agijusted by a(_:ldmg to or
' uantities the contract sum provided that no rectification of errors, if any, shall
deduction { schedule of rates.



4 'Valuation of variations

.a) o

b)

5. The Offers are
a)

b)
c)
d)

e)
f)
e))
h)
1)

1)
k)

Annexure-lll

A“ extra or addl

i tion
Price set out in al work done or work omitted shall be valued at the rates and

arriving at the cg;?rprlces schedule of quantities, and/or derived there-from, if in
tofal of the,items in f‘r“?t sum, the Contractor have added to or deducted from the
€ same percentade e tender any sum either as a percentage of proportion, then

schedule as also f ge of proportion shall apply to all. items of works in the prices
If the contract od or valuation of variation.

additional work o??hs not contain any rate or price applicable to the extra or
inapplicable in ‘the oe- rate or price in the priced schedule of quantities has become
‘Omission, then suita&mlon of the fing|neer-in-charge by virtues of such addition or
analysis based on te rates or price shall be agreed such rates shall be derived by
such is not avail sb'fmdard schedule of rates of State P.W.D. / P.H.D or in case
elements valued atalof |lhef8ln, form any approved schedule with the various

also to include - al market price plus 15 (fifteen) percent towards over-heads.
T T

‘-a;prso.ua%%lymil; materials, labour, supervision, services, supports, scaffoldings,
Bronar iy cc;nstructl_on equipments, tools and plants etc., as requured for
To provide all on o all thg items of the work as per drawing and specification.
e lrf\CldentaI items not shovyn or specified in particular, but reas._onable
ST ry for §uccessfu| completion of the work in accordance with the

198, Specmc_anons and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the

trenches and excavations.

Providing shoring and shuttering to avoid slidin

same or completion.

De-watering as required and directed.
Excavation at all depths (Unless otherwise mentioned in schedule), stacking

separately usable and disposal of surface earth and materials from site as directed.
Curing of ail concrete and cement works as per specification and direction,

Centering, shuttering as required for all concrete work.
Bending, binding, tying the grill & placing in position, including supply of all

materials & labour etc. _ )
1o provide water and power required for construction testing and commissioning,
' Testing of materials and works as per specification and direction

g of the soils and removal of the

*ients to be deployed on contract work

List of Plants &Equipm

Sl
No

] :
’ Type of Equipments No. qf machines Marks
required
Hydraulic Excavator 1 No 20
0
Concrete Mixer 1 Nos z
1 No 0
Tractor - 2
Centering Shuttering 100 Sgm L
ini 1 No
Water tanker ( Minimum 5000 KL) o L
Niddle \ibrator
1 No 10
Plate Vibrator Il
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Té_n;___derefs are required t ,
TR LR IR 0 submit the information in the following Schedules

SCHEDULE -A

CERTIFICATE OF NO RELATIONSHIP

I\We hereby certify th

that I/we* »
ank of Assistant Engineer % dbove ¢ am!are_ related / not related(*) to any officer of PR&DW Deptt. of the
the Works Department, Govt. of ;_:a\nd any officer of the rank of Assistant / Under Secretary and above of
ise, mylour* contract wil 5 P rissa |/We" am/are® aware that, if the facts subsequently proved to be

|k o e resg_lng‘ed with forfeiture of E.M.D and security deposit and I/We* shall b
to make good the 10ss or damage resulting from such cancellation
I/\We a W E lation.
also ngte that; non-submission of this certificate will render my / our tende

e liable

r liable for rejection.

() - Strike out which is not applicable " .
s @l Signature of the Tenderer
' Date:-

e

SCHEDULE -B

WORKING EXPERIENCE
LIST-OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Name of Name of - Contract Major Items of | Date of Stipulated date Revised target | Reasons for slow
Employer location and " price in " .works starting the | of completion of date of progress, if any,
name of Indian ) work as per | the work as per completion of with the updated
' wc;rk Rupees/ ' Agreement Agreement the work, if billing amount
T - * | Agreement any
no.
_ gzt ___,__,._——,__.:_—-———-——'———”‘ 6 7 8
o - | : : 4 5
1 i e I B

Note: The above info rmation is 10 be certified bY the Engineer in Charge / Employer not below
e: e above 1LY

the rank of Executive Engineer-

Signature of the Tenderer



CERTIF]
IFICATE OF TooLS AND PLANTS SCHEUDLE - C

/We hereby cartify th
I S I L at .
possession in working’orders. ., the following tools ang plants
Rt E [ B ’ L § \ » machineries and vehicles are inm
: y four

cab
. ) i

gt _
M SO
i) ’

(iv)
M e also note that, n <
0 note i o .
that, non-submlssmn of this certificate will i
) ill render my/our tender liable for rejection.
\ t 1
N P , Signature of the Tenderer
[ Date.
J
o 7] et SCHEUDLE - D
L . "o
' 1 i i
' WORIKING EXPERIENCE
LIST OF ‘SIMILAR NATURE OF PROJECTS EXECUTED
_ —— i ' ;
Name of Name of Qont[act price | Major ltems of | Date of Stipulated date Actual date Reasons for
Employer location and in Indian ', works starting the of completion of of delay in
name of Rupées! work as per the work as per completion starting/
oo~ WOrK. - ~.'Agre:3ment ' Agree_ment Agreement of the work completion,
- no. P if any
—r—=2 1 °. | ° 5 5 7 8
. |
. o ; i in Charge / Employer not below
rmation is 10 b€ certified by the Enginect 5 pioy ¥

Note: The above info

the rank of Executive Engineer.

Signature of the Tenderer
Date.

Block Devel er

Jharig

CONTRACTOR . -



SCHEDULE - E

NFORMATION REGARDIN

l
INFORMZ T OPEREGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
ik TENDERERF)R AE RRENT LITIGATION, DEBARRING EXPELLING OF

Note:

ANDONMENT
. OF WO
a) |s the tenderer currently involved RK BY THE TENDERER

in any litigation relating 16 the wojks.** Yes / No

b) If yes: givé details:"-

a) Has the tenderer or any I'of s
constituent partiners been debarred/
expelled by any agency in India
during the last 5 years. .

Yes / No

a) Has the tenderer or any of its
constituent partners failed to | vestte
perform on any contract work in
India during the last 5 years.

b) If yes, give details: '

If any information in this schedule is found to be incorrect or concealed, qualification application will

summarily be rejeéted.
Signature of Tenderer

: SCHEDULE -F
- AFFIDAVIT

ereby cer‘ti{‘y that.'a.li' the statements made in the required attachments are true

The undersigned do h

and correct.

ther my / our firm / company ! individuals

The undersigned also hereby certifies th'gt neit
_ ' ' nor any of its constituent

or other project work in India nor any

| bridge/Irrigation /Buildings

ers have abandoned any road
have been rescinded d

h works uring the last five years prior to the

paﬁn
contract awarded to US for suc
daté of this bid. | |
Thé Undefsigned hereby authorise(s) and request(
s deemed necessary and as reques

(our) competency and general reputation.
d agrees that information may be requested and

t the request of the De

s) any bank, person, firm or Corporation to furnish
ted by the Department to verify this

pertinent information 2
statement or regarding my
The undersigned understands an

agree to furnish any such informa@

further qualifying
tion a partment.
ion

rer)

(Signature of Tende

Tl o bl ¢

Title of Officer

Name of Firm

L Block Dev. cer
Jharig

CONTRACTOR,



Date:

SCHEDULE - G

CERTIFICATE
OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HOLDERS

(For.Super C
p |i!_§§ I‘Spoc!al Class / ‘A’ Class Contractors only)

| / We hereby certif that at pr :
y Mhat at present, the following Engineering personnel are working

with me / in our

company and their bio-
frm / company ir bio-data are furnished below,
Name of
Engineering “ If they are superannuated
personnel . | retired | dismissed of
appointed for removed personnel from
PS-'Io :fp avising | Qualfication Dateof | Monthly Whettitr:'ler ful | state Govt/ Central Govt.
; . Appointment | emolum 4 { Public Sector
contractor's ent engagement Undertaking / private
work with . and continuous | Companies and s of any
address Y ' one ineligible for
| — ) Government service
1 2 3
| . 4 5 6 7
I
]
e
| / We also note that, non-submission of this certificate will render my / our tender liable for rejection.
Block D¢ ent Officer



F'ﬁ::;

BOQ

Name of the Work:-" CONSTRUCTION OF ADDL. CLASS ROOM AT UGIIS PHUPUGAM OF
PHUPUGAM GP"
ISL Description Quantity | Unit Rate Amount
0. Rl \
] Earth work in hard soil or gruv'clly soil
“[ within 50m. Initial leatl ang 1.5m initial |
lift including rough dressing and breaking |'.
clods to maximum Sem to 7eny and laying
in layers not exceeding 0.3m in.depth and -
as per the direction of the Englnect-in-
| 2 ' *11114.00
{| charge: ‘ 4121 | Cum 269.70 11
2 Filling in foundatin and plinth with sand :
watered and rammed etc including alt cost '
conveyance roalty .labour and T&P etc.
"| ‘complete as directed by the Engineer - in . :
Charge 40.10 | Cum 71086 28505,00
3 | Cement concrete (1:3:6)with 4em  size .
hard granite metal per Icum (P-43/3) 23.04 | Cum 1603715 139095.00
4 RCC M-20 works including centering & -
shuttering ‘f
4.1 ‘ Column Footing 711 | cum ' 6587.02 " 46833.00
4.2 J Column 3.84 | Cum " 16579.61 ' $3665.00
43 f Plinth Beam 440 | cum ' 7339.58 * 32294.00
4.4 | Lintel 2.15 | cum ' 13198.18 " 28376.00
45 | Chajja : 0.66 | cum * 112801 | 744.00
4.6 Beam 4.59 | Cum *16579.61 ' 76100.00
5[ Brick work with Fly ash bricks of 23 Cm.
x 11.Cm. x 8 Cm size having crushing
strength not less than 75Kg/cn12‘wi1h
dimensional tolerance +2 percent in
cement mortar ( 1:6) in Superstructure per 2141 | cum ' 5648.88 " 120942.00
.| cum, —
6 'lzn_nn. thick cement plaster (1:6) for brick 1272 | sam *187.07 * 91086.00
- work THove
16 mm. thick cement plaster (- ‘ ‘
brick or stone masonry per 15qm. ____'M__SHL 269.56 29592.00
§ | Finishing surface of walls \Zi;h rCemcnt
based wall-putty (Water based ) 0 o
bpro‘ved make and f.'lmshcrd .snm'ot‘f;u:“ng
even surface 1o receive painting N2
- ost.of scaffolding staging charges Wil
sl o T8 |l |86 2750800
= -.‘f[....(_?,..‘ilr_u.'luf- - ,__————’—l"— :
| eccomplete. _———— "ol
9. ] ﬁinishing.wallﬁuffﬂce with mes;k ’
| paini( of approved shade 0N new "
two coifs over one coal Of'pl"”’md . 173.25 " 1952800
including cost of paints & primert [12.72 [ Sqm
“—_| labour charges ctc com Jete.
A Block Devel tﬂﬂ'lc{
Jhari




R

100 ]

Waﬂ p‘amtmo wWith plastic emulsion paint
bf‘apprm ed shade on new work of two
coats over one coat of primer including
cost of paints & primer and labour charges

.| etc complete.

194.26

Sqm

" 114.24

*22192.00

MS Door and Window

282.24

Kg

*118.00

*33304.00

Painting two coats with enamel paints
over one coat of primer with approved
quality paints & primer to Wood/Iron
work including cost of paints &
primer,T& P and labour charges etc

-| complete.

27.18

Sgm

*254.49

" 6917.00

13

Supplying ,fitting and placing uncoated
HYSD bar reinforcement complete as
per drawing and technical specification.

35.07

Qntl

' 9191.92

* 322360.00

20mm. thick cement plaster (1:6) for stone
work

93.26

Sgm

*281.35

*26238.00

15

Fixing tiles in floors trades or steps and
landing on 25mm-bed of cement mortar
1:1 jointed with neat cement slury mixed
with pigment to match the shade of the
tiles including rubbing and polishing
complete excluding cost of precast tiles
per 1sqm (data for 10sqm)

94.21

Sgm

©710.02

* 66890.00

16

Fixing tiles in dados striking and rises of
steps on 12mm cement plaster ( 1:3)

pigment to match the shade of the tiles
including rubbing and polishing complete
excluding cost of precast tiles per 1sqm
(data for 10sqm)

jointed with neat cement slury mixed with

.

7.84

Sgm

' 944.05

* 7401.00

17

Cost of Tiles-

102.05

Sgm

* 651.08

* 66442.00

18 .

_Br'u;k work with Fly ash bricks of 23 Cm.
XUT1:Cm. x 8 Cmsize having crushing

| strength not _less than 75Kg/cm2 with

dimexsional tolerance =2 percent in
cerient mogtar (1 6) in foundation and
plmr.h pEr cum 1

1.65

Cum

" 5615.55

' 9265.00

Amount Put to Tender

* 1343794.00

My/Our quoxed rate VPV TTUTPTTRPPPPPRPIPPE

Figures-and WOI'dS )

Note:=. "= i 1
(1) The Contractor should not

regardmg tender rate is menti

(2) Strike, out .whjch are not applicable.

(3) The Percentage Quote

CONTRACTOR

d in the tender withou

% Excess ..

Rupees(Thirteen

Lakhs Forty three

Thousand Seven

Hundred Ninety four)

only

weenee Yo Less ( Both in

nt Officer

write anything except quoting of Percentage & in case anything else
oned , the tender is liable for rejection.

t mentioning excess or less will be treated as excess.




