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BID IDENTIFICATION NO- BDO/EDU/JHG/02/24-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

FOR BUILDING WORKS

Constructlon of Additional Classroom at Govt. UGHS
& Ratakhandiguda

Approximate Estimated Cost put to Tender: Rs. 13,43,794/-



AT
R, OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
Bid Identification No. BDO/EDU/JHG/02/24-25 2
No: 2333/2024 Date:03.09.2024
1. The Block Development Officer, Jharigam on behalf of the Governor of Odisha invites Single Cover
percentage rate bids for construction of works detailed in the table from “D" and “C” class F
contractors as mentioned under Col. No. 7 with the State Government and contractors of !“
equivalent Grade/ Class registered with Central Government/ M.E.S/ Railways for execution of Civil ‘1
Works on productions of definite proof from the appropriate authority. The bidders may submit L_
bids for any or all of the following works. =
TABLE- A £
:{ SI | Name of the work | Value ofthe | Concerned | Security Cost of Bid | Class of l Period of | re
i work T.IA. Amount | Documents | Bidder | completion | P
| N (Rs.) (Rs.) (Rs.) (Online) w &
ol (Online) J :“
1] 2 3 4 5 6 7. 8 i
1. | Construction of Rs. B.D.O, Fe.12,100/- | Rs.6,000/- | “D"& | 6(Six) i -
| Additional 12,09,547/- Jharigam “C” class | Calendar 1 [
| Classroom at Govt. ' months . E
| PS Goudguda A | l Bl [
[ 2. ‘ Construction of Rs. B.D.O, Rs. 12,100/- | Rs. 6,000/- l “D” & ‘ 6 (Six) ‘| E
| Additional 12,09,547/- Jharigam “C” class | Calendar -‘ ¢
| Classroom at Govt. ' | months , L
| UPS Cheptiamba ‘ ' B
(3. ‘ Construction of Rs. B.D.O, Rs.12,100 /- | Rs.6,000/- Tvn” & ‘i 6 (Six) | ;
' | Additional 12,09,547/- | jharigam “C” class | Calendar ‘
i Classroom at Govt. I months ~‘ |
| | UPS Kuhurakote L _1
| 4. | Construction of Rs. B.D.O, Rs.12,100 /- | Rs.6,000/- i “D"& | 6 (Six) ‘
! Additional 12,09,547/- Iharigam | “C” class | Calendar
j Classroom at Govt. \! months |
‘ PS Padeiguda | [ |
5. | Construction of Rs. B.D.O, Ho12100/- | Rs.6000/- | “D"&  6iSix) |
| Additional 12,09,547/- Iharigam “C” class | Calendar ‘
| Classroom at Govt. ~ months ‘
! UPS Chaklapadar — | ‘ :
6. | Construction of Rs. B.D.O, Rs.13,500 /- | Rs.6,000/- "D” & | 6(Six) |
| Additional 13,43,794/‘ Jharigam - “C” class ‘I Calendar
L Classroom at Govt. 1 months |
m | | W
%f%fr%iﬁ:%%g;ff' Rs. B.D.O, Rs.13,500 /- | Rs. 6,000/- D & | 6(Six) |
\ Additional 13,43,794/- Jharigam C” class | Calendar |
\ months ,
L Classroom at Govt. \
i UGHS l |
| | fktonigoa | |1 Al

2. The bid documents will be available in the website: https: nabarangpur.odisha.gov.in from 10:00

Hours of 13.09.2024 to 16:00 Hours of 04.10.2024 for bidqmg.d
3. The Bids shall be received only at the Office of the Under.51gne ) .
4. Bids shall be received only through “speed post/ registered post” on or before 16:00 Hours of

04.10.2024.
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11.
12.

13.

14.

15.

16.

17.

18.

Memo No. 2334/2024

Water Department,
Nabarangapur/ Executive Engineer, ZP, Nabarangapur for fav

call

Bids received online shall be opened at 11:00
:00 Hours of 05.10. i : ,
presence of bidders who wish to attend. If the office hapjgsj in the office of the undersigned in

_ . o to be closed on the |
opening of the bids as specified, the bids will be ; n the last date of
and venue. opened on the next working day at the same time

;h; giddler-shaﬂ submit the cost of bid documents and security amount as mentioned in the Col. No
>80 ?Jna:t;:u?;f f:s::;(e aofbl?de(rj"nand Draft dr‘awn in favour of BDO, Jharigam payable at Jharigam. o
recer eaper i o er ca‘n submit only one tender paper. Submission of more than one
e et ti part.lc-ulartender will be liable for rejection of all such tender papers.
e y‘ e ongma?l BOQ up!qaded by the publisher after entering the relevant

1- out :i\nv alteration/ deletion/ modification. Multiple BOQ submission shall lead to
cancellation of bid.

If the rate quoted by the bidder is more than 14.99% less of the tendered amount then such a bid
shall be rejected.

Other details can be seen in the bidding documents.

The authority reserves the right to reject any or all documents without assigning any reasons thereof.
In case of lottery required to be conducted among the successful bidder in accordance with the
works department Order No-10224 dated 01.09.2015, the same will be conducted in a suitable date
in the office chamber of the undersigned. The bidders are requested to keep in touch with this office
and also requested to be present during the lottery as per the scheduled date, time and venue. If the
qualified bidder/ bidders failed to attend the same will be conducted in the presence of the available
bidder and the result will be binding upon them.

The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along
with bid documents before opening of the bids. Affidavit should contain how many times such facility
have been availed by him prior this during the current financial year. Otherwise they will not be
entitled to avail such facilities.

In case of Schedule caste/ schedule tribe contractors, Government undertaking, co-operative
societies, Diploma/ Degree holder in Engineering who are registered with the Govt. of Odisha, the
rules framed by Govt. from time to time about cost of bid documents, Bid Security, Performance
Security, Price preference & other benefits will apply.

Subsequent corrigendum/ Addendum if required shall only be available in the website indicated
above.

As Goods & Services Tax (GST) has come into force with effect from 01.07.2017, the rate quoted
should be excluding GST as applicable.

The bidder shall transfer online the EMD/ Bid Security of the amount specified for the work in the
table Col. No. 5 above as part of its bid through a process as mentioned under DTCN bidders desirous
to hire machineries or equipments from outside the state are required to transfer online 2% of the
amount put to tender as Bid Security/ EMD/ Performance Security.

The Affidavit for each work should be submitted separately.

\ LY
Block Deve ffiﬁer
Jharigam

Dated: 03.09.2024

Copy in duplicate submitted to the Superintending Engineer, Panchayati Raj & Drinking
Odisha/ Collector and District Magistrate, Nabarangapur/ CDO-cum-EQ, ZP,
our of kind information. A copy of the tender

notice may kindly be ordered to be pasted in the office notice board for its wide publication.

Block Deve
Jhariga
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Memo No. 2335/2024 Dated
ated: 03.09.2024
Copy f?rwarded to the EO, Umerkote municipality/ EO, Nabarangapur municipality/ all
Block Development Officers of the district for wide publication.

Block Develo
Jharigam
Memo No. 2336/2024 Dated: 03.09.2024
Copy to the Assistant Executive Engineer/ All JEs/ Notice Board/ Section Officer/
Cashier/ DA, Development Section/ Tender File.

Block Deve
Jharigam
Memo No. 2337/2024 Dated: 03.09.2024
Copy submitted to the Deputy Director and Deputy Secretary to the Govt. of Odisha,
|&PR Deptt., Odisha with a request to get it published in two leading Odia daily and one National English
daily News Paper at an early date for wide circulation of the Tender Call Notice. Complimentary copy of
the News paper containing the Tender Call Notice may be sent to this office for reference and record.

Dated: 03.09.2024

Memo No. 2338/2024
Copy forwarded to the DIO, NIC, Nabarangapur with a request to host the bid

documents in the website: https://nabarangpur.odisha.gov.in/ from 10:00 Hours of 13.09.2024 to 16:00

Hours of 04.10.2024.

Block Devel q@eﬂ Y

Jharigam



PANCHAYAT RAJ & DRINKING WATER DEPARTMENT
GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, JHARIGAM
INVITATION FOR BIDS
No: BDO/ERU/JHG/02/2024-25 DATED: - 03.09.2024
The Block Development Officer, JHARIGAM on behalf of Governor of Odisha Invites
Percentage Rate bid in single cover system

. Name of Works : As mentioned in Table “A” which includes Construction

of Additional class rooms at different Schools of Jharigam block.

2. No. of Works : 7 (Seven) no’s (Detailed in Tender Call Notice available in the
website)

3. Estimated Cost : As mentioned in Table “A”

4. Tender Paper Cost  : Rs.6000/- per each work.

3. Class of Contractor  : “D” & “C” Class.

6. Period of Completion :180 Days

~]
.

Critical Dates : Mentioned in table below

*Further details can be seen in the bidding documents, which is available in Portal
www.nabarangpur.odisha.gov.in

*Subsequent corrigendum if required shall be appeared in the website.
*Authority reserves the right to reject any or all tendars without assigning any reason thereof.

| Bid Availability of Tender Last Date of Date of
Progurement || . imcation Online for Bidding | Seeking tender opening |
DEicEs No. Froimi To clarification of Bid }
BDO, BDO/EDU/JHG/ | 13.09.2024 | 04.10.2024 | 04.10.2024 05.10.2024 at
JHARIGAM 2/2024-25 at 10.00AM |at 04.00PM | up to 4.00 PM 11.00 A.M.

Memo No: 2332 Dt. 03.09.2024

Copy along with 1(One) extra copy & one soft copy forwarded to the Dep}lt)‘
Director, Information & Public Relation Departments, Odisha, Bhubaneswar for intbrmatfon
with a request to arrange publication of this tender notice on or before 12.09.2024 in two- leading
Odia dailies and one English National daily newspaper. Advertisement Manager ma_?' kindly ‘.be
requested to communicate the copies of the advertisement to this office immediately after
Publication for record & reference at this end.




CHECKLIST TO BE ENSURED BY THE BIDDER

NAME OF THE WORK: - Construction of Additional Classroom at Govt.UGHS Ratakhandiguda

:; Pafticuiars Rglference to | Whether furnished | Reference to
ause no. Yes No Page no.
01. | Cost of tender paper Rs 6,000/- (only in
. the shape of Demand Draft drawn in
tavour of BDOgharigam payable at
| Jharigam)
02. | E.M.D'Bid Security are required to submit
along with their BID, as per the Works
Department Office Memorandum No.1499
| dtd.01.02.2023 of Works Department,
Government of Odisha (only in the
shape of Demand Draft drawn in
' favour of BDO, Jharigam payable at
. | Jharigam)
03. | Copy of valid Registration Certificate D.T.C.N
| Clause No.05
04. | Copy of valid GSTIN certificate D.T.C.N
| i Clause No.05
05. | Copy of PAN Card DT.CN
' 5 Clause No.05
06. | No Relationship Certificate in Schedule — A D.T.C.N
| . A Clause No.35
07 | Affidavit for authenticity of documents
" 08. | Information  regarding current litigation, D.T.CN
(A) | debarring / expelling of the tender or | Clause No.49
zbandonment of the work by the tenderer
| (Schedule-E) STEH
I \Fidavit (Schedule-F T.C.
| $or ity : Clause No.49
T0% | List of Plants & Equipments to be deployed ID.T.CNN :
| (A) | on contract work. Qualifying mark to be Clause No.
| btained- 80 (Eighty) and Clause
[ REalns No.111
! ~_ List of plants and equipments Remarks
| @ | Hydraulic Excavator 11 :0
— = 0S
sncrete Mixer
% ﬁ? !T?r.:ntcr—' == 1 No
| @ | ~ 100 Sgm
| @v) | Centering Shutternng e
[ (v) | Water tanker (Minimum 5000 KL)
) | i 1 No
(vi) | NidgteMbratots, - — TNo
(vi) | Plate Vibrator-——--—
1 c e e !
— S ——
N Rt ¥ Block Devel
OI\TR,ACT__“V, ey Jhariga

P Y




A. GENERAL INFORMATIONS

CONTRACT DATA

=INg L item Details
1 : .
| 5 3 i JHG/02/24-
Bid Identification No. * Bid Identification No. BDO/EDU/J
K 25
: Name:of tos VoK. . Construction of Additional Classroom at
. " Govt. UGHS Ratakhandiguda
. Officer Inviting Tender | ! Block Development Officer, Jharigam
4 Executive Engineer concerned with head | Executive Engineer, Zilla Parishad, Nabarangapur
quarters. '
5 Estimated Cost Civil Works - Rs. 13,43,794 /- J

B. BID INFORMATION

.

6 Intended complétion ﬁ'eriodl'_.[ime 6 ( Six ) Calendar Months
period a_ssign;gq_ for Completion :
7 Last Date & time of submisgion of Bid Time 4.00 P.M
'3 s 1l . @ ' Date: 04.10.2024
Opening of Bid - 11.00 Hrs
| - Date: 05.10.2024
p8 Cost of Bid-Document
[ (Online paymént through gateway of Rs 6,000/-
; SBI/ICICIH_—IDFC Bank)
ii: in favour of Block Development Officer,Jharigam
iii payable at Jharigam
g Bid Security .
i ——|-(Online-payment through gateway of Rs.13500 /-
| sBINCICIHDFC Bank)
T;e ;.iri,; fax}ogr of Block Development Officer, Jharigam
i - -{-payable at - Jharigam
iv T‘ype of instrument As specified in the bid document
10 Class of Contractor D & C Class Contractor
—7 | Bid validity period 90 days
2 Minimum period of contr_act / agreement / 12 (Twelve) Months
45 deed of equipment and machineries
”’J leas .
Block Deye t O
CoNTRﬁ,C_IQ:I}.‘:-: s N pment Officer
i el BRI T



- ke e ol e

13 { Currency of payment for Contract Indian Rupee
14 Language of Contract

English

Tols

it DETAILED TENDER CALL NOTICE

1._ Sealed percentage rate bids are invited on in SINGLE cover system from “D"& “C” Class contractors registered
wuth the State Govgrnmen_ts_ and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be

eventually drawn in P.W.D. FORM P-1 for the work “Construction of Additional Classroom at Govt. UGHS
Ratakhandiguda” at an estimated cost.of . Rs. 13,43,794/- (Rupees thirteen lakhs forty three thousand seven

hundred ninetyfour) only. The adopted format for percentage rate is same as that of the form adopted for item rate

tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from
Joint Venture are not allowed.

(a) This tender is of Civil work basis and only tenderers with sound financial background capable of investing required
amount for advance procurement of all materials required for the work need apply. Department shall not supply any
material at all for the work. .

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement.
2. The Bid documents are available from official website of Government: www.nabarangpur.odisha.cov.in from
10AM of 13.09.2024 up to 16.00 Hours of 04.10.2024.The last date and time of submission of Bid is as per contract data.
3. The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, jharigam at
11.00 Hours 05.10.2024 in the presence of the bidders or their authorised representatives who wish to attend.
4. The cost of Bid documents is to be remitted online for Rs. 6,000.00 towards cost of each bid respectively.
5. -- The bid is to be-submitted in single cover.
i+ Cover-lis to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration certificate, PAN
card, :
undentaking/centificates duly filled, affidavit, work experience certificate and documents required as per the relevant
clauses of this DTCN.
(n Cover-11 1s to contain the price bid duly filled in and signed by the bidder.
6 The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.
Bidders

desirous to hire machineries or equipments from out side the State or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

" The lowest preferred bidder is required to produce documents viz original Registration, G_ST Regie:.tr;tion Certificate,
GSTIN. PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original
documents relating to ownership and hiring of plants and machineri_es mentioned at Annexure-l of Schedule-C, within
ﬁve7da"jls.3fr'0m the dafe of opening of the tender (price bid). Furnishing scanned copy of such doquments a19ng .wnh the
Technicaf Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

~ B e ra

7 (ij’- The * Contractors are required to furnish scanned copy of evidence of ownership of principal
machineriesiequipments as per Annexure-ll.
(@il) Deleted.. ; - ¢

(II1) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreement;ilease
. - deed and duration of such contract. The contracts/agreements/leage deed should be on long term basis for a

CONTRACTOR | Block pment Officer

Jh




10
11

12

13

14.
15.

16.

17.

18.

19.

20.

21.

22.
23,

24.

CONTR;ACTOR ; i ‘: | Block Dev

i A et

o ’;;fé:nlun:ééeﬁod of 12 ( twelve ) months as mentioned in contract data from the 1as
1 .me' Sll .

The Cbmpadié:sf;(,r individuals registered with State Government and contractors of _equwalent Grade / Class
registered with Gentral Government / MES / Railways having registration fof Civil, Electrical and P.H. works having
both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders fo
this composite work and. the documentary evidence under appropriate Act in support of their legal competency ang
expertise to execute Civil, . work invariably should accompany their tender papers.. the quesgon of joint ventyr
does not arise. The tender papers shall bear signature of authorised person of the tendersr, f'the letter o
authorization should aécompany tender papers. The authorisation should clearly indicate the namelo legal perso,
to sign and enter in to agreement and receiving payment and will be responsible for all contractual obligations f,

ex,:ecution of work for Civil work fo the Engineer-in- Charge.

t date of receipt of Big

(i) The contractor will be drawn in‘P.W.D. P-1 contract form and will constitute one part as follows.
a. Part - | For Civil items of w_o'rks'

The contract shall be drawn &.signed by Block Development Officer, Jharigam on behalf of the Governor ¢
Qdisha. L ‘o

If an individual makes the application, the individual should sign above his full type written name and cu.n;enl address.

If the application is made by proprietary firm, it shall be signed by the proprietor & furnish full type written name and ,
full name of his firm with its current address in a forwarding letter. i

If the application'is made by a firm in partnership, it shall be signed by a partner holding power of attorney for the fim
which case a certified copy of the power of altorney shall accompany the application. A certified copy of the partners;
deed and curfent address of all partners of the firm shall also accompany the application. _

If the application-is made by a limited company or a corporation, it shall be signed by @ duly authorized person holdr
power of attornéy for signing the application in which case a certified copy of the power of attorney shall accompany 1
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence al¢-
with the technical bid. Lo

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompz
the tender. * " 3 .oow

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any changz
the wordings will not be accepted. . .

The work is to be completed in all respects within 6 (Six ) calendar months from the date of

issue of work order. Tenderer whase tender is accepted must submit a programme of work immediately after is:
of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders:
validity of tenders can also be extended if agreed by the tenderers and the Department.

P

The tendaret Shall carefully study_the tentative drawings and specifications applicable to the contract and &
ddgliments; which will form a part of the agreement to be entered in to, by the accepted tenderer and det:
specifications {6 Orissa, and other relevant specifications and drawings, which are available. Complaint at a fu
date that the'teénderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during
execution as, per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer wil’
good in case;of such modification of drawings during the time of execution and shall in no way invalidat:
contract and.np extra monétary compensation will be entertained. The work shall however be executed as per’
approved drgwing to be issued by the Engineer-in-Charge as and when required.

By admission of -a tender for the work. a tenderer will be deemed to have satisfied himself by actual inspectt
the site and locality of the work, about the quality and availability of the required quantity of material includir:
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tenc:
be adequate to complete the work according to the specifications attached there to and that he had taken
account all conditions and difficulties that may be encountered during its progress and to have quoted
inclydihg.!abm_jr and materials with taxes, octroi, other duties, lead, lifts, loading and unloading freight *
métle;ri'als. and all other charges necessary for the completion of the work, to the entire satisfaction o'f the Eng’
inCharge.of;the work and his authorised subordinates. After acceptance of the contract rate Government ¥
pay, any extra charges for any reason in case the contractor claims later on to have misjudged as regar
of materials, labour and other factors.

Deleted, . ..

d avali

ﬁ'éﬁéﬁdé?'sh'{)ﬂid be accompanied with the copies of the valid Regi 1 ifi i ri
The tender should b copie gistration certificate, valid GSTIN ¢€
ﬁlﬂ}f! PA;Nr.ca_'rg_rwhlch are mandatory otherwise his/her bid shall be declared as non-responsi!\jre and thus &
réjection. . i : o

Tre tender congéining extraneous conditions not covered by the tender notice are liable for

rejection and Q%

hange in the wor®

sHould be stri¢ ly in accordance with the items mentioned in the Tender Call Noti

n‘Qt be accepted. | 7 all Notices. Any c
The department reserves the right of authority to reject any or all ten . . ———
\z\i‘hatsoever.f_ ‘ B ders received without assigning
iy ! .

i j:- - . | W38

| s ment er
i !

J




27.

28.

29.

CONTRACTOR (b W . Jhart

ot by, b s s S stbnn S e

R

 The earnest money wi ' i

© condition of o;PLW?Dwgo%ee_?f::grr;g;{‘ B Gase of SUCCESSTUI AGUTSTS Skt ARSRTAMLT By per 1o Bc

:.intimation is sent to rejection of their tenders r}ii?g:ebn‘ii;if%?%eﬁntg trﬁt#rt\rs\ucgessittjl teridarers on application after
The Engineer-instcharge will notify the bidder / tenderer whose B'dl e Department will carry no interest.

o i on el e . has been accepted of the award prior t
expiration of the:validity period by cable, telex or facsimile conf?r?r?ed |b istered | P . il

2 in :the_:_co'ndi_tiq,_r‘n:s";bf Contract called the "Letter of Acceptance”) will st);trggls athsti e MLl b aqd
play thgcontractpf in consideration of the execution, corﬁpletion)and maintéﬂi:cuemof”:s;t\RfirEggggiﬁglgéiT;rgtirwm
prescribed by the.contract (Hereinafter and in the contract called the "Contract Price”). %
The Ntotrﬁlcat_uon of awrard will cgnst_itute the formation of the contract, subject only to the furnishing of a performance
f‘gcgtrrl‘gr(fglrtﬁi Sit_:umy Deposﬂ) Time Deposit Account duly pledged in favour of as per the contract data and in
e iho » Which including the amount already deposited as bid security (earnest money) shall be 2% of the

: e endergd amount (excluding 1% deposited towards hiring of equipments / machineries from outside the

state if a_ny) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the
contract in the pfﬁce of the Block Development Officer, Jharigam and payable at Jharigam or as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P-1
agreement shall be retained as security for the due fulfilment of this contract and additional performance security in
accordance with the provisions of the agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and the
sgccessful bidder within 15 days following the notification of award along with the Letter of Acceptance. The
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement.
if L1 pidQer does not turn up for agreement after finalization of the tender, then he shall be debarred from
pgrtlmpatlon in_bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, if fulfils.other required criteria would be called for drawing agreement for execution of work subject to
the condition thaf L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled..In case a contractor is listed, it will widely published and intimated to all departments of

Governr'nem and also to Govt. of India agencies working in the state.

a) - The noti;:e-inviting bid. all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional

< performance security.
b) - Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to

make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
{tender) shall be finally accepted until the required amount of initial security money is deposited. The
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill

.~ .. and will not carry any interest.
d A-J-..{;-- As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
¢| #es. J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
%% e 1 out from the offer before acceptance of tender by the competent authority.
§:'he" contractor. should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of
Edrripehs'atEQn pajd will be recovered from the contractor. _

Tenderers are tequired to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

No.VIl (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61. _ . _ N
THe‘contra.c‘fd‘r_r_shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within

the following or étmilar category.
a) | Rent royalties, cess and oth

other taxes including prevailing Tax from

er charges of materials, Octroi and all :
on account of land buildings including

time to lime. Ferry tolls, conveyance charges and other cost or .
temporary building required by the tenderer for collection of materials, storage, housing of staff or other
purpd_se of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for
temporary occupation of land owned by govt. at the site of the work for bonafide use of the Iaqd for work
and all 'such construction of temporary nature by the contractor shall be done after obtaining written
on from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to

o )
g:rénéﬁolished and debris removed and ground made good and cleared after completion of the work at no
extra cost. ; - i ti ti less K Forms are

Jalty Wi recovered from each bill as notified by Govt. from time to time unle

b) .:-:: éigé&wge?fnd of royalty at later date after passing of the bills cannot be entertained as the recovery of
g ited to revenue. ,
foyalty.{s;peing credt table scale including conservancy and sanitary arrangements

2 0 a sui
gamps of Bt P shall have to be provided by the

¢).- " ..Labour - huts
e _jti_‘étgejr_\.gt_%.the satisfaction of the local |
WA ;.Qoﬁ,t(a%%r. :
dy. [ Arrandeinen ,
b i faj’egu,és for the execution of th
- o 256 water will be entertaine
in i al )
- Autharitie: e borne by the Contractor. o .
s AJC:""‘S'U?fh %?3 !;a?;?ytgqbuipments ;nd dresses, gloves, life belts etc. fqr the labour engaged in risky operations
i ' 'ar%al to bé supplied by the contractor at his own cost.
T N Block Devtlo

abour laws and health authorities

pipe water supply where available for the staff and labour

sibility of the Contractor and no extra cost for

of suitable water supply including
|, Canal or Water Supply

e work is sole respon tr
d. e) All fees and dues levied by Municipa

- \
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g) - -~ " Suitable fencing barriers, signals including paraffin and electric signals where nec;z)ssary at work arrr:L

b _?Dproaches in order in project the public and employees from accident has to be provided by tr.

© 1|+ 7 "Contractor at his own cost. TR ’

h) i Compensation including cost of any legal suit for injury to persons Of property ar's'n?ko of execution ¢

i the work and also any sum, which may become payable due to operation of the WOTkmen compensatic

Sy act, shall have to be borne by the contractor.

1) Zhet contractor has to arrange adequate ligh
ost. )

No payment will be. made for layout, benchmark, level pillars,

rer;UIredi which has to be carried. out by the contractor at his own cost.

finished items of work inclusive of carriage of all materials and all incidental iterns of work. .

After the work is finished all surplus materials should be removed from the site of v:qu. preliminary work such 5,

vats, mixing platforms, etc. should be dismantled and all materials removed from the site ;md premises left neat o,

his should be inclusive in the rates. No extra payment will be made to the Contractorin this account. .

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of »-

tem besides estimate amount unless written order is obtained from the competent authority and rate settled bet,,

the extra items of work or extra quantity of any items of work is taken up- ] .
The tenderers shall have to 'ab,?,de by );he C.L.W.D‘ safety code rules introduced by the Govt.of India, Ministr, .
Works and Housing & Supply in their standing order no 44150, dtd.25-11-57. 38. No part of the contract shai,
sublet without written permissian to the concerned Executive Engineer of transfer be made by the power of attorrs
authorising others to receive payment on contractors behalf. '

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditicrs +
| uing the documents and office ¢f =,

contract ;and;othér necessary documents can be seen in all the offices issull :
under signed during office hours every day expect on Sundays and Public Holidays till 1ast date of sale and recz-

of tender pabers'_ Interested bidders may obtain further information at the same gddress. But it must be clez
understood that tenders must-be received in order and according to instructions in complete shape. Incomgez,

tender is liable for rejection.

No Relation certificate. . -

The contractor shall furnish a cgartiﬂcate-aiong with the t
rank of an Assistant Engineer & above in the state P
Department. If the fact subsequently proved to be false, the contract is lia
the total secutity will be forfeited & he shall be liable of make good to damages
such cancellations. The profor'ma for no relationship certificate is contained in a sep

ting arrangements for the work wherever necessary 2t his o

i leveling the grg
rofiles and penching and g -
P he rates to be quoted should be 1,

ender to the effect that he is not related to any officerin=
W.D. or Assistant/Under Secretary & above in the Vi
ble to be rescinded. The earnest monz |
the loss or damages resuitng >
arate sheet vide Schedule-A

-

Deleted

Deleted. = ' :

All items ‘of work as per schedule of quantities of this tender should confirm to Orissa Detailed Stan=
st design criteria for pre-sre=

|.S.I. Codes & Bridge code section LILILIV&VIL & late

Specification. |LR.C. &
T&H., Government of India, Compacting shall ha:

éobc{réte bridge specially for Roads & Bridges issued by MoR
be 'c_’a_'r,riec_i'out_vjfi_th help of mechanical vibrators from the range of 1.5.:2505, 1.5.:2006, 1.5.:2514. 1.5.:4656.
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting ¥

made’ leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints se="

tapes & compbunds. CL
Form work inc]pding complete false work shall be designed by the Contractor without any extra cost 10 emgst
and the Departmient will have the fight to inspect the scaffolding, centering and shuttering made for the wont ¥

¢an reject partly pf fully such structures, if found defective in their opinion. Any eventually such as loss of v
properly due to_ failure of centering and shuttering shall be the responsibility of the Contractor regs™
compensation of all claims thereof. ]
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engine"
Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed fo
pay of security quard etc. will be borne by the Department. The department is not responsible for any theft o &,
materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have 10 2
full penalty as per clauses of the contract.
Approach road to site ‘of work for transport of materials to site of work is sole responsibility of the Cont¥
Statufory traffic restriction in the town area for Transport of construction material to site of work is to be take’
consideration before tendering and no consideration for extra time or compensation thereof shall be conside’®
t arrange necessary tools and plants required for efficient execution _’

The chttactQ_r,jshould at his pwn cost ar
and the rates quoted should be inclusive of transportation, hire and running charges of such plant and

¢ store?

cbnsumables, .. o . J
The.contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take caré of thé~
ofworkers.:. T '
The machineriQ§,llf available, with the department may be supplied on hire as per charges noted in the €%,

statement and may be changed from time to time subject to the condition th ill execute in#”
éh'agreeméht.mﬁ*b the Engineer—tn-Charge. at the contractor will

I\'l'o'clairh whatsoever will be.»enlenalnec_i for supply of machineries. No i i i
contractor undef this ground under any circumstances extension of time wil

| be grante”

BlOCk Deve ment O
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The tenders shold furnish along with their tender a list of works executed during the last three years duly certified
by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per
the proforma enclosed in a separate sheet of schedule-H

An applicant or qh_y of its conslituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.

The tenderef Is 1o furnish an affldavit at the time of submission of tender paper about the authentication of tender

documents 'An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

Schedule - E and required affidavit in Schedule - F, the bid document will be summarily rejected.

it should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges code section-Ill.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and
that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested. Cost of testing of all specimens and
samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No
claim for carriage of water whatsoever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown iM'the tender exceeds Rs.2; 50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within-one month after the date of work order and would last till the date,
when 90% of the work ‘is Eompleted. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.. ‘
List of tool & plants in ru'nping conditior in possession of contractor is to be furnished in a separate
sheet of schedule-C. ' ./ :" . o
It is the responsibility of tbe' confractqr to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.
For submission of a tender for the'work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of Ehe work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc. and that; the.rates quoted by him in the tender will be adequate to complete the work
according to the ‘specifications attached thereto.and that he had taken in to account all conditions and difficulties
that may be encountereg dhring its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts. loading~and unloading freight for materials and all other charges necessary for the
completion of the work to”'the .entire satisfaction’of the Engineer-in-charge of the work and his authorized
gubordiné__tes_,‘_At;t.é,_r accepta’nce'of'@he contract rates Government will not pay any extra charges for any reason in
case the confractor finds.later ori tp have misjudged the conditions as regards the availability of materials, labour
and other fattors.  The. contractol will be responsible for any misuse, loss or damages due to any reasons
wh,atsoevg_'r_ 6f any departmental material during the execution of work. In case of loss, damage or misuse, recovery
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will be deducted

from the contractor's bill. * ;
Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement

Value is One Lakh and abbve.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues
if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour . (Regulation and Abolition) Act. 1970 the contractor who undertakes
exé‘c"utjoh of wc,nr}c through labour should produce valid license from licensing authorities of labour Department.
Building and other construction workers welfare cess @ 1 % will be deducted from the gross amount of
contractor's bill. |

Ef}ﬁ)ﬁ[ Amendment to Para-3.5.5(V) of Note-Il of OPWD Code, Vol-1 by Modification

mo'j:g(,i,l,) ‘Adqitio:r},arl Performance Security shall be obtained from the bidder when the bid amount is less than estimated
cgttyUIfxorle_qﬁe(:. n such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost
pU to tender shall Have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Addilional Performance Security (APS) in shape of Demand Draft/ Term Deposit Receipt pledged in favour

of the Blotk ‘Development Officer, Jharigam within seven days, otherwise the bid shall be cancelled and the
sécurity deposit Shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder as per
Works Départment Office Memorandum No.14299 dtd.03.10.2017. ( Subsequently ~Modified as per Works

Department Mém&randum No. 4559 dt 05.04.2021)

e LR R
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| S ‘ I R,angﬁébf Difference between the Additional performance security to be
' No | - estimated cost put to tender and Bid deposited by the successful bidder
' | 34.F:7 amount -
. 1 Below5% || . No Additional Performance Securl
2 | From 5% and above and below 10% | 50% of ( Difference between estimated
_ ! T . cost put to tender and Bid Amoun-t
3 | From 10 % and above 150 % of ( Difference between estimated ~

| cost put to tender and Bid Amount

If tht_e Co_ntractor fails to'complete the work, the amount sO furnished as additional performance security will pe
forfeited in addition to the other penal clauses, if any to be imposed.

62. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the wo,

for testing and acceptance as may be requiring by the concerned Executive Engineer. ,

g3. Super class contrattor shall employ under himself two Graduate Engineer and two Diploma holders belonging
the State of Orissa Special class contractor shall employ under him one graduate Engineer and two Diplom;
Holders belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one G_raduae;_
Engineer or two Dipléma Holders belonging to-state of Orissa. The contractor shall pay to the Engineerin;
personnel manthly emoluments, which shall not be less than the emoluments of lhe.personnel of equivaler:
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however ass
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is s_ought frr
by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimateg
the tender Teceiving authority along with the tender as to who would be supervising the work. Each bill of the Suge
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineerr;
personnel togetner with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Cads
M-22/91-15384 dated 9.7.91). The required certificate is t0 be furnished in the proforma contained vide table 1.4¢
Quakfication Information of Section-2.

64. An engineering personnel of the executing agency should be present at work site at the time of visit of High le:z
Inspecting officers in the rank of Chief Engineer and above.
65. All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as tz

Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixr;
and test conducted in accordance with 1S 456 and IS 516 .

66. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater
sub-soil water if necessary should be .borne by the contractor. No payment will be made for benchmarks. Le:
pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finis=
items of works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoe:#

wodld be entertained.

67. The tenderer shall have to-abide by the C.P.W.D. safety code rules introduced by the Government of India, Mins"
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

68. The, Contractor will have to submit to the Block Development Officer, Jharigam monthly return of labour b
skilled and uUnskilled employed by him on the work.

69. All fittings for dogrs and windows P.H. & Electrical works as supplied by the Contractor should be of best qué"

and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respects
wing before they aré used on the work.

70. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testt
buildings, if found necessary and bear the entire cost of such test, including the inspection of Elect™
Inspectorate. _

71. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of
and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid docume

72. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required 0 J
R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid

73. The tenderer may at his option quote reasonable rate for each item of work carefully so that .the rate for oné ¥
shouid not be unworkable low and for others too high.

74. The g:qmra_ctbr has to arrange the samples of materials required for execution to be got tested and approved by’

Department before aking b 1°® work and during course of execution required from time to time. All such sar™
will'be tested at the cost of the Contractor with no extra cost to the Department. ’
75. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause duriné’
aojree of exgeon of work or up fo € months aﬂef complelion of work or if any, imperfection becomes appe’®,
{he work within:g months from the date of final certificate of completion of work the contractor shall make g00¢’
sueh 1"?}?‘“39?5!-3' his own cost with no extra cost to the Department. No claims, whatsoever, in this rega’ s
eéntertained. ... : "
76. e C:E_;'p{icksl:should bgt w_ell burnt and of good qualities. The bricks should be approved by the Enginé
charge before Uisé in the work and should conform to the minimum strength as per Natigﬁm Buildiﬁg Code.

77. Jnder Section i of-contract labour Regulation and Abolition Act 1970 thg contractor who undertakes
CONTRACTOR ™ " '
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axecution of work through labour should produce valid license from the licensing authorlty of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-officient of steel will be enterlalned. The rates quoted shall be inclusive of

any aventuality of ditference tor co-efficient for linear measuremonts,

Engineer Contractor desitous 1o avail the facility of oxemption of E.M.D is required to submit an affidavit to the effect that

he has not yet aypiled the tacllity / patticipatod in the tender for more than two works (Excluding this work) during the

guttent tinancial yaar The name of work for which participated and the authorlly to whom the tender was submitted must
be mentioned m Wie atfidavit, falling which the tender will be rejocted,

That for the purpdse of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entéred in to within the State of Orssa and it is agreed that neither party to the contract will be

competant to biing o suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

) All matefials before they are being used in the items of works as per this Schedule of quantities and also
the fimshed tems of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriale Laboratories according to the relevant |.S. specifications of the
matenals and the said items of works and the cost of all such lests shall have to be borne by the
Contractor and the rates of the items of works should be Inclusive of cos! of such tests.

(I The tests have to be planned & carried oul such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.

In case of ambiguity between dcin’us'és of this-D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1

contract form shall pravaif over the D.T.C.N. The clauses not covered under P-1 conltract form shall be governed by

the clauses of the DT.CN: " ¢ ‘.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial'borings 'shown in the Cross Section.

Schedule of quantities act mpa'n{eci with bid document shall be definitely understood that the Government does not

accept any responsibility fdr the qorrectness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additjons or alternations shall

no way invalidate the contract-ahd no extra monetary compensation, will be entertained.

In case of any complaint'by the: labour working about the non payment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover sucp ‘antount due from the contractor and pay such amount to the labour directly under
intimation to the local laboyr bffice of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final ang binding on the contractor.

The contractor should arrahgeithe materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost f; r chmpletion of the work with the time schedule. No extension of time will be granted

on the application of 1he-bdpt'raclor. due to delay in procurement of materials.

The bidder will be respohsible for the loss ‘or damage of any departmental materials during transit and in the

execution of the work due 0/reasons what-so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or mar[&'et'ratés whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the

séme dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to

pay a penalty eqpivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher The penalty so imposed shall be recovered at any time from any sum that may then or at any
lime thereafter bacome due to the contractor or from his security deposit or from the proceeds of sale thereof.

The sejected confractor mpy, take delivery of departmental supply according to his need for the work issued by the

Sub-Divisional office .n-charge subject to the availability of the materials. The tenderer shall make all

a‘rrangenﬁ'é',nt',f'or:ﬁfoper sadrages of materials but no cost for raising shed for storage, pay of security guard etc. will

be borne by the Departhent. The Department is not responsible for considering the theft of materials at site. It is
the contractor's risk Undér any such plea if the tenderer stops the work, he shall have to pay the full penalty as per
clause of F2 agreement.. , ' '

The Department will have' the right to supply at any time in the interest of work any departmental materials to be

used in the work and the contractor shall use such materials without any controversy or dispute on that account.

The rate of issue ,‘of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Department or current markét rate whichever is

higher.

Af?the materials Which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will

have to bear the charges of straightening, cutting, jointing, welding etc. to required

Qifzés in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store,

?e{'m‘étje_rials may be under the custody of the contractor and the contractor will be responsible for its safety and
lo?é'gg; Cut pieces of steel more than one meter in length will be returned by the contractor at the issuing stores

without conveyafice charges.

Though Departniental issue of cement and steel has indicated, it may not be taken as binding. The contractor must
'b_\'ﬂe‘lq'arrangé_'ﬂy themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get
R'té‘sl_é_c'l 'in the ‘Bepartmental Laboratory and approved by the Department before use. No extension of time or

é,&'c"a‘lali'dn of Hri‘c on such account shall be entertained in future.
W RS T [ R
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CONTRACTOR 1"

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of

d|fferent diameter, size and specification as actually used (including hooks and cranks)in the work correct to an
inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by ;:Iw Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurgment and payment).

Qrissa“BrIdg‘q |B Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
gliotation or leqber as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The
Orlssa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
ténder. amount (Where their tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negdtiation.

The contractor is required to pay royally to Govt. as fixed from time of time and produce such documents in support
of their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of

different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

?;]réagl;;c;gg ;_..Ege founc:alt$g level as indicated in the body o_flthe departrqentga! drawing is purely tentative and for
i Cgmracr:ge only. The Depar!menl has no responmblllty for the suitability of actual strata at the foundation

: actor has to conduct his own boring before starting the work and get the samples tested at his own
cost to asceriain lhg S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.
Any def_e;ls. shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover
from the contrag;t‘pr the cost of making good the works. The contractor is also required to maintain the road/ building
for 12 (Twelve) n‘;,onlh's from the date of successful completion of the work.
From the c_om‘m‘e;ncement‘of the works to the completion of the same, they are to be under the contractors charge.
Tf?e comractﬁolr‘ji_:?i to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries
to person or _s_tr‘u'ctural damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant |.S. Code / |.LR.C. code / MoRT&H specifications.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to
the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the PR&DW Deptt. and shall not be removed from the site of
work ‘without written permission of the Engineer-in-charge (Executive Engineer) and to be submitted to the
Engineer-in charge every month.
The contractpr should attach the certificate in token of payment deposit with the registration authority as per recent
¢iréu|ar.of the Government relating to his registration.
In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
’abprqyed d‘ocurrf'_ent during download of the bid document, the decision of the officer inviting the bid will be bindind
on the bidder.; ‘- _
The rates guotéd by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering sha!
mean the execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rates will be inclusive of this.

The contractor shall make requjsition of claim book from the date of commencement of the work from the
Department and ‘shall maintain in proper P.W.D. form with pages serially numbered in order to record items ©
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book undé
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should b
furnished alo_rig with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any mont
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim bock
Each claim must be defined and should be given as for as possible regarding the quantities as well as the toté
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16" days of each mont
arlorders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book nt

iaintained from the commencement of the work is liable to be summararily rejected. The claim book is the Prope
of the PR&DW.Deptt. and shall be surrendered by the contractor to the Engineer-in-charge after completion of 1
Wdfkl or before 'racession‘ of the contract by the Department which ever is earlier for record.

Number df,te“s!s‘és specifieddn |.R.C. / MORT&H /1.S. specification required for the construction of roads / bridgé*
blj‘i'ld'ing's of grjy other -sfructural works will be conducted in any Govt. Test House IDepanmen

IéPOratO;TeSfrePﬁiEd materigl testing laboratory as to be decided by the Engineer-in-charge. Testing chargt

e
|

'

14
f
|




PR SRR ! S T Sy

inlcludipg expenditure for collection / transportat
collection of samples and testing are to be con

directed by the Engineer-in-charge and on both
Even qualified criteria are met, the bidders can be disqualified for

ion of samples /specimens etc. will be borne by the contractor. The
ducted for both prior to execution and during execution as may be

the accounts the cost shall be borne by the contractor.
the following reasons, if enquired by the

107. Vel

Department .

(d) Making a false statement or declaration.

() Past record of poor performance.

(g) Past record qf\abandoning the work half way/ recession of contract.
(d) Past record‘qf,in-ordinate delay in completion of the work.

(¢) Past history of litigation

108. Iq case the 1« ongest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating
alparticular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken aparﬁ from dis-incentivising the tenderer. )

109. The following documents.which are not submitted 'with the Bid, will be deemed to be part of the Bid:

SI. No Particulars By
1 Notice Inviting tender
2 Instruction to the Bidders
3 Conditions of Contract.
4 Contract data
5 Specifications
6 Drawings
2 "

110.  Deleted i '

111. ELIGIBILITY CRITERIA: .T¢g be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per thg: Iausef No.6. ' |

b. Required tender paper costas.p r Clause No.4. ‘

c. Copy of valid Registration Cerificate, Valid GST (Regular) certificate, PAN card along with the tender documents
and furnish the Qriginal-Reqistration certificate, GSTIN certificate and Pan card, for verification within (5) five days
of opening of Cover-| of.ttgé\ tender before Block Development Officer, Jharigam, as per Clause No.6 scanned
copy of all documents are to be furnished with the bid |

d. Information regarding current. litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E™ ahd affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F” as per Clause No.49.

e. License criteria as per Clause No.6 . '

f. An Affidavit regarding authenticity of documents furnished by him for the individual work shall be
furnished v e, e '

g. Deleted S I '

h. Evidence of ownership, of major items ofi construction equipments, named evidence of arrangement of processing
them on hire/lease/buying as defined therein.(As per Annexure-Iil)

k. Deleted - - - -- s & Y

3 Deleted SR ;

NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are
to be furnished with the Online bid.

Special Condition: ., - .

e e b o A reinforcement steel and structural steel shall be procured from primary producers of

steel (= ro b i T1m Vo 5
SAILIRINLITA’I}\IJINDAL"STEELI SHYAM STEEL. . o
In case of exigency, other brands (primary producers) of steel may be used with proper justification and
prior approval of competent abthority satisfying the tests as (equirgd t?y BIS's Code. .

‘The Cement ofithe companies having their own manufacturing units in the State of Odisha is to be used
“inall works = " . '

112, ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL:-(Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

21, Progress of work and Re-scheduling programme.

211, ThegExecutive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencem'ent o( the contract.

212, Wih'In 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
Hoha withrmonthily cash flow forecast. . _ _

213, T:d‘e%éure'good p)r/ogress during the execution of the work the contractors shall be bound in all cases in which the
h!h‘i'e aliowed for @ny work exceeds one month to complete, 1/4wn of the whole time allowed under the contract has
I R i

(TON'[‘I{/\!C'I'OI{ gk ' Block Develogpent Officer
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elapsed, ¥4 of the whole of the work before ¥ of the whole time allowed under lr;Ept::enc;.raCt has elapsed, 3/4in of the
whole of the work before 3/4w of the whole time allowed under the contract has ela .
If at any timé it should appear to the Engineer-in-Charge that the actual process of the work do?SthmEEﬁori‘r:(;[an:im
the programme to which consent has been given the Contractor shall produce, at the request of the Iet?on ofir?‘
Charge, a revised programme showing the modificalions to such programme necessary o ensur_?hfsomli:! o the
works within the time for completion. If the contractor does not submit an updated Programme Wi e‘:t cesrtfljﬁcate'ang
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next paym s Ha
i:tjnlinue to withHold this amount-until the next payment after the date on which the overdue Progra en
submitted. ! | ) .
An.update of the Programme shall be a programme showing the aclual progress achieved on era]ch :Cﬂ\;l;)é:nor: :Ee
'E%ffect of the progress achieved on the timing of the remaining work including any changes to the seq e
activities. Wl o . igati The Contract
The Engineer‘in:Charge's approval of the Programme shall not alter the Contractor's ob!lgaﬁloréS-F) i i or
may revise the' Programme and submil it to the Engineer-in-Charge again at any time. A revised Prog is to
show the:effect of Variations and Gompensation Events.
Extension of the'Completion.Date. fthe C
The time allowed for execution of the works as specified in the Contract data shall be the essence o the Contract,
The execution of the works shall commence from the 15n day or such time period as mentioned in letter of Award
after the date on which the- Engineer-in-Charge issues wrilten orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits defaull in commencing the execution of the
work as aforesait, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely. '
As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart‘ for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any-work, exceeds one month (save for special jobs for which a separate
program'me has’'been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
n-iake good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with t}?'e works.
i) Force majeurdor
i) Abnofmally bad weather, or
iii) Serious loss dr damage by fire, or
iv) Civil _comr'nq;l_ n, local commotion of workmen, strike or lockout affecting any of the trades employed on the
work, or. b, :
v) Delay on the_gart of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

vi) In case a‘Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completiori Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors contral.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

w,r'g_lirng' within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable.
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shd
?w n.1| ! . K 1 H H e . . by s
)e communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt ¢

‘gu;h; request. ngn-application by the contractor for extension of time shall not be a b

redsonable extensior by the Engineer-in-Charge and this shall be binding on the contractor
pomn‘gﬁsht‘ioq;(or Delay. -

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work

ar for giving a fair and

and clear the site on or before the contract or extended date of completion, he shall, wi e thef
right ‘o'r_'rern_edﬁ available under the law to the Government on account of suc:\h";tezgedudg; tc;:nyafgc:eec
'c:ornpen_s%tibn the amount calculated at lhe rates stipulated below as the Engineer-in-Charge (\Irvhose decision "
witing shall be final and binding) may decide on the amount of tendered value of the work for every completed
/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the wo'
remains incomplete. This will also apply to items or group of items for which a separate period of completion M#
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day bas®
Provided always that the total ‘amount of compensation for delay to be paid under this condition shall not exceé’
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which’
separale period 'of completion is originally given. The amount of compensation may be adjusted or set-off agaifﬁ’
any sum payable to the Contractor under this or any other contract with the Government. In case. the contrac”
does not achiev’g a particular milestone mentioned in contract data, or the resc ' ' ;

e NEVE . . . heduled milestone(s) in terms
Q'.a!!$9;2-.5‘- the amount shown against that milestone shall be withheld, to be adjusted against the(cr)ampensauo
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levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
d?1ay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

In case, the contractor completes the work with work value more than Rs.40.00 lakhs, ahead of scheduled
completion time, a bonus @ 1% (one percent) of the tendered value per month computed on per day basis (only
after one month) shall be payable to the contractor, subject to a maximum limit of 2% (two percent) of the tendered
value. The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings _

Either the Enginéer or the Contractor may require the other to attend a management meeting. The business of
management -meetings shall be to review the plans for remaining work and o deal with matters raised in
accordance with the early warning procedure. .

The Engineer shall record the business of management meelings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by
the Engineer either at the management meeting or after the management meeting and stated in writing to all who
attended the meeting. : -

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter N0.10639 dt.
27.05.2005 of Works Department, Odisha)i- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over
work will be realized from the contractor as penalty.

The tenderers are: requiréd to go-through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before terdering. ’

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Comtractor may be blacklisted

a) Misbehaviorithreatening of Departmental & supervisory officers during execution of work/tendering process.

b} Involvement in any sort of tender fixing. .

c) Constant _non-achievefﬁeﬁ@’ of milést_ones on insufficient and imaginary grounds and non-adherence to quality
. specifications despite bejng pointed out. :

d) . Persistent and inlention:m violation of important conditions of contract.

e) - Secunty ccns‘rderatlé_rj of the State i.e. any action that jeopardizes the security of the State.

" Submission of falsel- fa‘b':'ica‘ted / forged documents for consideration of a tender.

ercentage rate tontract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-
The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in
the prescribed format appended to the tender document.
Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be
considered after opening 6f.lall packages called in the same Tender Notice. The Contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &
Sl ‘Na. of the work (as per IFB) to which they refer, written on the envelope.
Only- percentage-quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures and words, so that there is no discrepancy.
If any.discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct
If any Giscrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by
the Contractor then percentage will be taken as correct.
The percentage gucted in fhe tender without mentioning excess or less and not supported with the corresponding
amoont will-be treated as excess.
The percentage guoted in the tender without mentioning excess / less supported with corresponding amount does
not tally with either to percentage excess or less then it will be treated as percentage excess.
The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if
tallied with the pe;rg:emage' then it will be treated as to which side the amount tallies.
» w v T el nidder 1s less than 15 %, of the tendered amount then such a bid shall be rejected and the tender
nacna on merits of rest ids But of more than one bid 1s quoted at 14 99 % ( Decimals up to two
Il be taken fof all practcal purposes) less than the estimated cost, the tender accepting authonty will finalize
er through a transparent lottery system, where all bidders/therr authorized representatives, the concemned
Executive 'E"ll""i';.‘f and DAO will remain present.
The tender snall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
wiritings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.
In thé contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
the contract.
The quantity méntioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the ‘estimated cost. If it exceeds the limit stated above,prior approval of competent authority is

mandatory beforé making any’ payment.
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vi. The period of completion s fixed and can not be altered except in case of exceptional circumstances with due
approval 'of next higher authority. ) )
vii. Bills' for 'perce%tage rate tenders shall be prepared at the estimated rates for individual items only and the
_pefcentage €xcels or less shall be added or subtracted from the gross amount of the bill.
117 Payment for vatidtion in price - (Vide Works Department Memorandum No-12606 /W dt.24.12.2012.
Contract price; shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, Pipes,
POL & other malgfial component in accordance with the following principles and procedures as per formula given

below:-

(i): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL

‘TQJ[IJEQQALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
If after submission of the tender, the prices of Steel, Cemenl, Bitumen and Pipes ( not being supplied by the
Pepar_lment) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of tenders
Including extension for the work, the contractor shall be eligible to gel differential cost due to such hike on the value of
works executed during the stipulated period and during the extended period when the reason of delay in completion of
the WOI’k_IS‘ not attributable to the Contractor. If penally is levied for delayed completion of the work, the contractor shall
not be eligible to get price variation on the above materials on the value of works executed during the extended period.
Relmburseme_n! in case of differential cost due lo increase in prices of cement, sleel, bitumen and pipes are to be made
by the Executive Engineer with prior approval of tender accepling authority subject to following conditions:

1) Contractors have to submit the vouchers showing procurement of different materials from authorized dealers
for the said work, . ;

2) Differential cost-will be allowed only for the works which are progressed as per the approved work programme
/ revised work.progtamme duly approved by the Engineer in charge.

Recovery.in ,casie_q‘fl.'decrease in prices of cement, steel, bitumen &pipes shall be made by concerned Executive
Engineer from the Contractor immediately.

The.increaseldéq'rease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be determined
as follow. iz '

Farmula to calculate the increase or decrease in the price of materials:
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL
procured by the contractor shall be paid in accordance with the following formula:
Vm=0.85 x Pn/100 x R x (Mi- Mo)/Mo.
Vm= Increase or decrease in the cost of work during the'quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.
R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates.
Mo = The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt of bids (as
published by the Economic Adviser to Govt. of India; Ministry of Industry and commerce, New Delhi).
M. = The all India wholesalé price index (all commodities) for the quarter under consideration as published by Economic
Adviser, Govt, 6f India, Ministry of Ind'ustry and commerce, New Delhi. In respect of the justified period extended for
completion of the work, the“index prevailing at the time of stipulated date of completion or the prevailing index of the
period urider consideration, whichever is less, shall be considered.
Pm= Percentage of @ate;r‘igj;componént (other than cement, steel, bitumen, pipes and POL) of the work, as indicated in
clause -98 (d) below. = .- ;'_;’ ’
(a)(i): REIMBURSEMENT/'RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF PRINCIPAL
MATERIALS (STEEL,CE M,ENT.BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
TENDER:' 4% , '
If after submission of the ténder, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of tenders
including extension for the work, the contractor shall be eligible to get differential cost due to such hike on the value of
works executed during the stipulated period and during the extended period when the reason of delay in completion of
the work is not attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall
not be eligible to get price variation on the above materials on the value of works executed during the extended period.
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be made
by the Exetutive Engineer with prior approval of tender accepting authority subject to following conditions:

1) Contractors have to submit the vouchiers showing procurement of different materials from authorized dealers

for the said work. _ ‘ '

2) Differential cost will be allowed only for the works yvhlch_are progressed as per the approved work programme

! revised?viorl-_c_ﬁfogra_mrngE duly approved by the Engineer in charge.l

Recovengin C"cl?'e!@.f decrease in prices of cement, steel, bitumen &pipes shall be made by concerned Executive
Engineer fiom the _Cpntran';ior immediately. . _ _ _

The incr@asé/decrease in prices of cement, steel, Bilumeri and Pipes for reimbursement/recovery shall be determined
as follow" | " " s _
a) Adjustment towards iijfferenhal cost of cement '
Ve=(Ci -Co)/Cox {ch.lua_l auantity of cement utilized in the work during the quarter under consideration x base price of
cement as.prevailing op the last stipulated da‘te of receipt of tender Including extension, if any,

Ve =Differential cost of ceiment i.e. amount of increase or decrease in rupees 10.'09 paid or recovered.

C:= All India Wholesale prjce index for cement for the quarter under consideration as published by Economic Adviser
Govt. of1ndia.Mini5_tr_y o(ll,r'jduslry and commerce, New Delhi.

Co= All India Wholesale price index ( aslpublished by Economic Adviser, Govt. of India, Ministry of Industry and

"
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Fo= Al India V\h_ole sale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailin he | i e
of receipt of tender including extension, if any ) as prevailing on the last stipulated dat

1 18.16‘5T will be paid extra as applicable on production of invo.'cé of GST

B

1'1'9.._ & j’hg t_:éncessi?r)slfacilities for 10% purchase preference shall be hereby allowed only

v:.to th_"|9 mdlv_ld‘ual._reglstergd Contractors belonging to Scheduled Cast and Scheduled Tribe

" having Registration Certificate up to ‘B' Class as per Works Department ,Odisha Resolution
No 16262 dt30.10.18 .

120.. You are required'to submit copy of Registration of your establishment under Sec-7 of
Building & Other construction Wotker'’s (Regulation of Employment & Condition of Service)
Act,1996. Similarly you should ensure that all the Construction Workers engaged by you in
the above work are registered under Sec.12 of the Act. You have to produce copies of above
certificates along with your running bills failing which the bill ( RA or Final) will not be paid

at this end.

Total:- 120 ( One Hundred twenty ) Clauses only

| Addehdum

Govt of Odisha, Works Department Office Memorandum No 4559 dt the 05.04.2021
regarding Additional Performance Security in case of Abnormally Low Bids (ALBS)

The State éévernment is pleased to fix the following rate of Additional

i Performance security
Si Range of Differencé between the Additional Performance security to be
No estimated cost put to tender and Bid deposited by the successful bidder
.amount
1 | Below5 % . No Additional Performance Security

50% of ( Difference between estimated

2 | From 5 % and above aﬁd below 10%
cost put to tender and Bid Amount)

150 % of ( Difference between estimated

3 | From 10 % and above
AR O 4 cost put to tender and Bid Amount)

14
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commerca, Mew Delhi) for cement as prevailing on the 1ast stipulated date of receipt of tender.

b) Adjustment towards differential cost of Steel

Vem (S0Ga) 2 Actual quantity of steel utilized in the vork duning the quarter under consideration.

Vam Differanital cont of Sleal e amount of ncrease of decrease in rupees to be paid or recovered.

Sm= Cont of the Stenl an prevanled dunng the penod under consideration as fired by Steel Authority of India,
Snm Base price of Steol provailing as on the [ast date of submission of tender including extension, if any.

c) Adjustment towards differontial cost of Bitumen,

V= (804 x Aclual quantity of Giturmen utibzed in the work during the quarter under consideration.

Ve Differant coot of Biumen i e ameunt of incresse or decrease in rupees to be paid or recovered.

B= Average cont of Bilumen prevailed during the period under consideration as fized by I0CL/BPCUHPCL.
Ba=Base prica of bitumen as prevailing on the Iast stipulated date of receipt of tender including extension, if any.
d) Adjustment towards differential ‘cost of pipes.

V=0 852 Pa/100.R (P~ Pe) Pa

Vo= Differential cost of pipe | @ amount of increase or decrease in rupees to be paid or recovered during the quarter
under consideration ' '

Pe= Percen
29 ‘
R" Value of work done dun’pg the quaner under consideration excluding the value of yiork executed under extra items,
if any, at prevailing schedule of rated or dernyved rale, ,
P=All India Whole sale price index for This period under consideration as published by Economic Advisor, Gowt. of India,
Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.
Pe= All India Wholesale price index (as fugbllshed by Economic. Advisor, Govt. of India, Ministry of Industry and
S:(;T;f:\séf«';. Jflf:V: Delhi) as on the |ast stipulated date of receipt of tender including extension, if any, for the type of pipe
nsideration y ‘. '
117(b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE.IN COST OF MINIMUM WAGES BY GOVERNMENT:
If after submission of the tender, the wagesof labour increases or decreases as a direct result of the coming into force
of any fresh law, or statutory rule of order b)eyond the wages prevailing at the time of the last date of submission of
tenders including exlensions, the,contractor shall be eligible to get escalation due to such hike on the value of works
executed duning the stipulated period‘and during the validly extended period when the delay in completion is not
attributable 10 the Contractor. If pertalty.is levied for delayed completion of the work, the contractor shall not be eligible
to get escalation on labour on the vilye of works executed during the extended period.
The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such wages of
labour, give notice thereof to.the Enginger-in-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which'he may be in a position to supply. Engineer-in-Charge may call books of
account and other relevant documents from the contractor to satisfy himself about reasonability of increase in prices of
wages and actual payment thereof fdr this purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in table below) of the value of work done during that period and the
increase/decrease in labour shall be ‘considered on the cost of minimum daily wages of any unskilled labourer, fixed by
the Government of Odisha under Minimum wages act.
The compensation for escalation fdr labour shall be worked out as per the formula given below:
Vi=085xP/100x Rx(L-Loylo" '
V1= increase or decrease in the cost ‘qf-work during the quarter under consideration due to changes in rates of
minimum wages. Ll | C o
R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates. |
Lo= the minimum wages for labour as, fotified by State Government, as prevailing on the last stipulated date of receipt
of tender including extension, if any.
L= the minimum wages for labour as notified by State Government & as prevailed on the last date of the quarter
previous 1o the one under consideration. In respect of the justified period extended, the minimum wage prevailing on the
last date of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum wage prevailing
on the fast date of the quarter previous to the one under consideration, whichever is less, shall be considered.
P = Percentage of labour component of the work, as indicated in the clause 98 (d).
117(c)! REIM URSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:
Similany, if during thé progress of work, the prices of Dle_sel, Petrol, Oil and Lubricants increases or decreases as a
result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly pays
such incréased or 'd'cc[uase:d price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he
shall be entitled to'reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be
equivalent to the plus or rnltﬁus difference of 85% in between the price of P.O.L.., which is operating for the quarter
under consideration and‘that operated fagr the qu_aﬂer of last date of receipt of bids as per the formula indicated below
provided thal the work hagfbeen carrie_q out within the stipulated time or extension t_hgereof as are not attributable to him.
If penalty is levied for dr;?aryed completion of the work, the contractor shall not be eligible to get price escalation on POL
on the value of works cxecgted during the extended period.
Formula to calculate the increase or decrease in the price of P.O.L:
(= 085 x P100 x R x (F (= Fo)fFo ‘ _ ,
://, = ?ngrease or decrease in the cost of work during the quarter under consideration due to Changes in rates for P.O.L.
P =Percentage of P.O L component of the work, as indicated in clause-98 (d) below
R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
lling schedule of rate/ derived rates. . . ‘
Efivﬁn h?u'iu Wholosalo prico indox for Fuel, O &,L”b”caﬁ (é-ﬂg:' Sgegd Diesel) for the quarter under consideration as
publishod by Economic Adviser _Gout. of India, Ministry ol Industry An Commerce, New Delhi. In respect of the

justified period extended, the rates prevailing at the time of stipulated date of completion or the prevailing rates of the

tage of pipe component, of the wark as indicated in the clause 98 (d).

\

period binder consideration, whichever is less. shall be considered.
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! i1 GENERAL CONDITIONS
1. Drawings & Specifications =

) Tfhe Contractor, after the award of the contract and on signing the agreement shall be furnished free
of cost two copies of each of the drawings specifications, descriptive schedules and other details

;- hecessary for execution of the work. All further drawings and details as may he prepared by the

| department from time to time for reasonable development of the work described in the contract

f documents and reasonably necessary to explain and amplify the contract drawings and to enable

! g}ecggtntractor to execute and complete the work shall also be supplied in duplicate to contractor free
Any further copies 6f such drawings, required by the contractor shall be paid for by him. The
contractor shall keep one copy of all the drawings specifications, price schedule of items and
quantities at work site and the Engineer-in-charge or his authorized representative shall at all
reasonable times have access: to the same.

2. Contractor's Responsibility.

a The contragtor shall providé at his cost everything necessary for the proper execution of the

» works according td the intend and meaning of the drawings, schedule of items and

quantities an specificationg; taken together, if the same is not particularly shown or
described therein, .provided that the same can reasonably be inferred there from, tf the
Contractor finds any discrepancy in the drawings or between the drawing and schedule of
quantities and’ specifications, he shall .immediately in writing refer the same to the

- Engineer-in-charge whose decision shall be final & binding.

b) . Any work dong at any time or even before receipt of such details shall be removed/replaced
by the contractor without any &xpense to the department If the work is not in order and if so
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions
affecting the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore furnished
by the department, are their property. They shall not be used on any other work and shall
be returned to the Departmént on request on completion and before issue of final certificate
or termination of the contract. .

c) All materials’ and workmanship shall be of the respect kinds described in the specification.
B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The

..contractor must satisfy himself about the same while furnishing samples for approval of the
.. Engineer-in charge before incorporation in the works.

d) - The Engineér-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of all/lany materials and work, as he may consider
ijéfc‘e_ssary'at places of manufacture, fabrication, on the site or at such other places. The
exdgnditure,incurred for all such tests shall be borne by the contractor.

e) . All approved.samples are to be preserved by the contractor in a regular manner in the site
office for'inspection and verification of the Engineer-in-charge or his representative from
ti;mja to time. * .

g) Alltération | Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works
or any part thereof that may be in his opinion be necessary and for that purpose or if for
any', other reason it shall, in his opinion be desirable, he shall have power to order the
Contractor to do so and the Contractor shall do any or allot followings : .

a) Intrease or decrease the quantity of any work included in the contract.
Y by ©  Omit any such wofk. .
¥ ¢y . Change the levels, lines, position and dimensions of any part of the works, and
d) ). Execute additional works of any kind necessary for the completion of the work. No

such variation shall in any way radiate or invalidate the contract, but the value of all
such  variations shall be taken into account and shall be added to or deducted
from the contract sum accordingly, but no such variation shall be made by the
contractor without prior written instruction from the Engineer-in-charge.
The Schedule of quantities/rates shall be deemed to have been prepared and
. included in accordance with the method of measurement of work set out and as per
' Z'  the relevant specifications or in its absence relevant |.S. code of practice Any error
0L in the specification or in quantity or omission of any |tem from the scr}edule of
"8 quantities/ rates shall not vitiate the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall
be allowed in the contract schedule of rates.
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—4.--~-—Valuation of variations

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in
arriving at the contract sum, the Contractor have added to or deducted from the
total of the items in the tender any sum either as a percentage or proportion, then
the same percentage of proportion shall apply to all. items or works in the prices
schedule as also for valuation of variation.

If the contract does not contain any rate or price applicable to the extra or
additional work, or the rate or price in the priced schedule of quantities has become
inapplicable in the opinion of the Engineer-in-charge by virtues of such addition or
omission, then suitable rates or price shall be agreed such rates shall be derived by
analysis-based on standard schedule of rates of State P.W.D. / P.H.D or in case
such is not available therein, form any approved schedule with the various
elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

a)‘

b) |

Lk,

Annexure-lll i

To supply all materials, labour, supervision, services, supports, scaffoldings,
approach road, construction equipments, tools and plants etc., as required for
proper execution of all the items of the work as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable

" .or necessary for successful completion of the work in accordance with the

drawings, specifications and schedule of quantities.
Cleaning,- Uprooting the stumps, vegetation and old masonry etc., met in the
trenches and excavations.

- Providing ‘shoring and shuttering to avoid sliding of the soils and removal of the
. 'same or completion. -

De-watering as required and directed.
Excavation at all depths (Unless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials from site as directed.

. Curing of ail concrete and cement works as per specification and direction,

Centering, shuttering as required for all concrete work.
Bending, binding, tying the grill & placing in position, including supply of all

.materiais & labour etc.

To provide water and power required for construction testing and commissioning,

- Testing‘ of materials and works as per specification and direction

List of Plants &Equip'ments to be deployed on contract work

Sl 1"-ype of Equipments No. of machines Marks
No ' required
1 Hydraulic Excavator 1 No 20
) Concrete Mixer 1 Nos 20
+ g | Tractor 1 No 20
4 | Centering Shuttering 100 Sgm 10
5 | Water tanker ( Minimum 5000 KL) 1 No 10
"6 | Niddle Vibrator 1No 10
7 Plate Vibrator 1 No 10




Tenderers are required to submit the information in the following Schedules

SCHEDULE - A

" CERTIFICATE OF NO RELATIONSHIP

IWe hereby certify that I/We* am/are* related / not related(*) to any officer of PR&DW Deptt. of the
rank of Assistant Engineer & aboye and any officer of the rank of Assistant / Under Secretary and above of
the Works Department, Govt. 'of Orissa I/We* am/are* aware that, If the facts subsequently proved to be
false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable

R
to make good the loss or damage resulting from such cancellation.
II/We also npte that, fion-submission of this certificate will render my / our tender liable for rejection.

y

(*) - Strike out which'is not appiipable' -
[ 3 Signature of the Tenderer

Date:-

iy SCHEDULE - B

. r‘f
!) ' WORKING EXPERIENCE

LIST OF SIMILAR.NATURE OF PROJECTS IN PROGRESS

\
I

Name of Name of Contract Major Items of | Date of Stipulated date Revised target | Reasons for slow
Employer | location and priceﬂ in works starting the | of completion of date of progress, if any,
name °.f.. Indlian work as per | the work as per completion of | with the updated
work Rupees/ Agreement | Agreement the work, if billing amount
ok Agreerﬁent any
no. ’
1 25 "3 4 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not below

the rank of Executive Engineer.

-

Signature of the Tenderer

Block Deve!

Jhé

CONTRACTOR ment r
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4

IWe herebﬁ-certify that the following tools and plants, machin

CERTIFICATE OF TOOLS AND PLANTS

possession in working orders.

SCHEUDLE-C

eries and vehicles are in my /our

(i)
(ih)
(iii)
(iv)
v
I/We also note that, non-submission of this certificate will render myfour tender liable for rejection.
Signature of the Tenderer
Date.
o SCHEUDLE -D
. WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract price | Major ltems of | Date of Stipulated date Actual date Reasons for
Employer | location and in Indian works starting the of completion of of delay in
name of Rupees/ work as per the work as per completion starting/
work. .. Agreement Agreement Agreement of the work completion,
no. if any
1 2 3 4 5 6 7 8

Note: The above informa

the rank of Executive Engineer.

CONTRACTOR |

tion is to be certified by the Engineer in Charge / Employer not below

Signature of the Tenderer

Date.

Block D

1t Officer

JharMam



8CHEDULE - E

NFORMAﬂONREGARmNGCU
RRENT LITIGATIO o Q_B“EL_EA_MHLHQSE
. TENDERER OR ABANDONMENT OF W Paant EGDE F,EE !

1. a) Is the tenderer currently Involved Yos / Mo

in any litigation relating to the works,

b) If yes give details; ‘ .

2. a) Has the tenderer or any of its Yos / No
constituent partners b'ecn debarred/
expelled by any agenby in India
during the last 5 yeérs'. L

3. a) Has the tenderer or dny of its

constituent partners failed to

! Yes / No

perform on any contract work in
India d‘un‘ng the last § yegrs.
b) If yes, 'gfve details: , .+

Note: i ' AR |
If any information in this schedule is found to be incorrect or concealed, qualification application will

summarily be rejected. , ‘
‘ ! Signature of Tenderer

SCHEDULE -F

" AEFIDAVIT

The undersigned dp hereby certify that il the statements made in the required attachments are true
I

and correct t .

y / individuals

i (G
reby certifies that neither my / our firm / compan
nor any of its constituent

2. The undersigned also he

ildings or other project work in India nor any

bandoned any road/ brudge/lrngatlon /Bu
to the

partners have a
‘have been rescinded during the last five years prior

arded to US for such works

contract aw

date of this bid.
tion to furnish

(s) and request(s) any bank, person, firm or Corpora

3. The undersigned hereby authorise
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.
4. The undersigned understands and agrees that further qualifying information may be requested and
tion at the request of the Department.

agree to furnish any such informa
s (Signature of Tenderer)
Title of Officer

Name of Firm

Block Dev

CONTRACTOR , Jhariga



Date:
SCHEDULE -G

- ———

CERTlFICAT!E OF EMPLOYMENT OF UNEMPLOYED GRADUATE

|/ We hereby pertlfy that at present, the

ENGINEER / DIPLOMA HOLDERS
(For Super Class/ Special Class / ‘A’ Class Contract

firm / company and thelr tno-data are furnlshed below

]

e following Engineering personnel are working with me /in

ors only)

our

If they are superannuated
[ retired | dismissed or

CONTRACTOR

|
|

|
|
|
!
l

| / We also note that, non-submissio

e =

I35 T

Name of
Engineering
removed personnel from
| . i ;ef' . Whether full | state Govt./ Central Govt.
No ppoin e . or Qualificalion. Da.te 0' Monlhly time ’Pub”c Sector
’ supervising Appointment | emolument engagement Undertaking / private
c:rn": Ct.OLS and continuous | Companies and s or any
ork wit one ineligible for
address
' q Government service
1 2 3 4 5 6 7
i g

n of this certificate will render my / our tender lia

Block Dev
Jifan

iable for rejection.

fficer
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Name of the Work:-" CONSTRUCTION OF ADDL. CLASS ROOM AT UGHS RATAKHANDIGUDA

OF RATAKHIANDIGUDA GP"

SI.
No.

~ Description

Quantity

Unit

Rate

Amount

Earth work in hard soil or'gravelly soil
within 50m. Initial .Jead. and I.5m initial
lift including rough dressing and breaking
clods to maximum Sc¢m to 7em and laying
in layers not exceeding 0.3m in depth and
as per the direction of the Engineer-in-
charge. e

41.21

Cum

" 269.70

" 11114.00

Filling in foundatin and plinth with sand
watered and rammed etc including all cost
conveyance roalty ,labour and T&P etc.
complete as directed by the Engineer - in

40.10

Cum

*710.86

* 28505.00

Charge
Cement concrete (1:3:6)with 4cm size
hard granite metal per Icum (P-43/3)

23.04

Cum

" 6037.15

" 139095.00

RCC M:20 works including centering &

| shuttering

4.1

Column Footing

7.11

Cum

" 6587.02

" 46833.00

4.2

Column. .* "

3.84

Cum

" 16579.61

" 63665.00 |

4.3

Plinth Beam

4.40

Cum

" 7339.58

: 32294_@

44

Lintel

2.15

Cum

*13198.18

" 28376.00

4.5

Chajja

" 0.66

Cum

©1128.01

T 74400

4.6

Beam

4.59

Cum

" 16579.61

" 76100.00

4.7

Slab

10.72

Cum

*12817.46

* 137403.00

Brick work with Fly ash bricks of 23 Cm.
x 11 Cm. x 8 Cm size+having crushing
strength not less than 75Kg/cm2 with
dimensional tolerance =2 percent in
cement mortar (1:6) in Superstructure per

2141

Cum

' 5648.88

©120942.00

cum. - = |
12mm. thick'cement plaster (1:6) for brick

112.72

Sgm

©187.07

*21086.00

work’ . .
1€ mm. thick cement plaster (1 :6) over
brick or stone masonry per 1Sqm.

109.78

Sgm

" 269.56

©29592.00

| etc compléie.

Finishing surface of walls with Cement
based wall putty. (Water based ) of

approved make and finished smooth al:ld
even surface toreceive painting including

1 cost of scaffolding staging charges with

cost of all materials taxes, labour T&P

306.98

Sgm

" 89.61

" 27508.00

Finishing wall surface with weather coat

| hade on new work of

paint ofapp'roved S .
fwo coats '‘over on¢ coat of primer

including cost of paints & primer and

112.72

Sqm

173.25

*19528.00

fabour chargés_etc complete.

CONTRACTOR ©
R IR R

A e
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10

| Wall I\

" amnng with plastic ¢
otapproved shade on ne
coats over one

mulsion paint
Wowork of two
: ) coat of’ prime
COstot paints & primer and |
el complete,

rincluding
abour charpes

11

e ! .
NS Door and \\‘i_“\l\\\:_“— - S—

I R S ——

PAntine twe o T
Painting two coats with en
OVeT one coit of pri

] Lneceat of primer with approved
QuUaliny pamts & primer to Wood Tron

| work including cost of paings'&

Cpnmer. TRP and labour ¢h
| complete,

arggs el
el

—
]

| \\ B N - 5 i N -
Supphving ftting-and placing uncoated

el

HYSD bar reintorcement complete as

| perdrawing and technical specitication.

14

amdl paints

194,20

282.24

2718

35.07

20mm. thick cement plaster (1:6) for stone
work g

03.26

Sqm

Sqm_

Qntl

———

Sqm

S 114.24
" 118.00

125449

919192

1 281.35

1 22192.00

i 3‘37_304.007

1 6917.00

' 322360.00

1 26238.00

—
N

Fixing tiles in tloors trades or steps and
landing on 23mm bed of cement mortar

1:1 jointed with neat cement slury mixed

with pigment to match the shade of the'
tiles including rubbing and polishing
complete excluding cost of precast tiles
per 1sgm (data for 10sqm)

Sgqm

*710.02

" 66890.00

Fixing tiles in dados striking and rises of
steps on 12mm cement plaster ( 1:3)
jointed with neat cement slur‘_\ mixed with
pigment to match the shade of the tiles . ».
including rubbing and polishing complete
excluding cost of precast tiles per Isqm-

| (datafor 10sgqm) - "

7.84

Sqm

©944.05

©7401.00

Cost of Tiles:

102.05

Sqm

*651.08

' 66442.00

18

~ Brick work with Fly ash })ricks ot 23 Cm.

x 11 Cm. x 8 Cm size having crushing

| strength not_less than 75K 'em2 with

dimensional tolerance =2 percent in
cement mortar (1:6) in foundation and

| plinth per cum.

1.65

Cum

1 5615.55

' 9265.00

Amount Put to Tender

*1343794.00

My/Our. quoted rate is

Figures

Note:-
(1) The Contractor should not

regardin

L) L]

and words )

g tender rate is mentione

(2) Strike out which are not applicable.

(3) The percentage Quote

............................

din the tender withou

% Excess ...

write anything except quoting of Perc
d, the tender is liable for rejection.

Rupees(Thirteen
Lakhs Forty three
Thousand Seven
Hundred Ninety four)
only

........................ % Less ( Both in

entage & in case anything else

t mentioning excess or less will be treated as excess.




