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CHECK LIST TO BE ENSURED BY THE BIDDER

Sl Whether furnished
No. Particulars Yes No

1. ICost of tender paper

2. All the EMDs requirements mentioned in the DTCN shall bej
Guided as per (Bid security Declaration as per Schedule-H)
Vide OM No. 5984 Dt.27.04.2021 of works department.

8. IAdditional Performance Security in case the bid price/ rate is
less than the estimated cost put to tender as per OM No.4559
Dt.5.4.2021 of Works Department, Govt of Odisha.

4, ICopy of valid Registration Certificate

5. ICopy of GST & GSTIN Regd. Certificate.

6. ICopy of PAN Card

7. No Relation Certificate in Schedule-A

8.(a) [Information regarding current litigation, debarring/ expelling
of the tender or abandonment of the work by the tenderer

(b) |Affidavit in legal stamp paper

9 Similar Nature of Work

10 Qualification of key personnel engaged.

11(a) [List of plant and equipment with the contractor

(b) |Apart from the above the contractor shall have to arrange
other machineries of any required for the work

12 Registration certificate PAN Card, Valid GST for execution of
composite work. For verification purpose.

13 Existing commitments and ongoing works. And MoU for
[Electrical

Contractor




CONTRACT DATA

A. GENERAL INFORMATIONS

Sl No. Item Details

im Bid Identification No. 01/2025-26  PANCHAYAT  SAMITI,
NABARANGPUR

2. Officer Inviting Tender Panchayat Samiti,
NABARANGPUR

3. Accepting Authority Block Dev. Officer,
Nabarangpur

4. Executing Authority Block Dev. Officer, Nabarangpur

B. BID INFORMATION

5. Intended completion period/ | 03 (Three) Calendar Months
Time period/ assigned for
Completion
6. Iéggt Date & time of submission of Date: 08.05.2025 at 5.00 PM
i
7. Date of opening Date: 09.05.2025 at 11.00 AM
8. Cost of Bid Document (as per ClI No. 7 of Table), Page- 2
| [ Amount | As Per DTCN
9. Bid Security
| [Bid Security Declaration as per Schedule-l) vide F.D.OM No. 5894 Dt.
27.04.2021p
10. Bid validity period 90 days
11. Currency of Contract Indian Rupee
12. Language of Contract English
13. Similar Nature of work. Similar Nature of work means experience in
Building works.
\ =
Contractor BDO, NABARA \ﬁ V/)/




Instruction to Bidders

(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2,

13.

1.4,

1.5.

1.6.

Contractor

The authority belonging to the major discipline is competent to invite tender of
composite bids. He will also nominate the Block Development Officer, Nabarangpur
who will deal with all matters relating to the bids in the invitation of bids.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules/ amendments issued there under from time to time. If he fails to do so, it will be
considered a breach of the contract and the Block Development Officer, Nabarangpur
may in his discretion without prejudice to any other right or remedy available in law,
cancel the contract. The contractor shall also be liable for any pecuniary liability arising
on account of any violation by him of the provisions of the said Act.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all
of which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the
work and the remedy of any defects therein.

The successful bidder shall complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms “bid and tender” EMD and Bid
Security and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are
synonymous.

In case the tender for composite work includes in addition to main work/ building work
all other ancillary works such as sanitary and water supply installations, drainage
installation, electrical work, horticulture work, roads and paths and gate works in dams
and canals etc., the bidder apart from being a registered civil Contractor of appropriate
class must associate himself for the said work with agencies of appropriate class those
who is eligible to tender, electrical and horticulture works in the composite tender.
Intending purchasers are required to produce documents viz. Contractor Registration
Certificate, Pan card, Valid GST, of self and the contractor with whom associated for
execution of Composite work for verification purpose in the later stage. Furnishing

nl9
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2.1,
2.2.
2.3.
Contractor

4

copy of such documents is mandatory along with the tender documents otherwise,
his/ her bid shall be declared as non-responsive and thus liable for rejection. The
Successful lowest Bidder is required to produce the originals of all the documents in
the office of Block Dev. Officer, Nabarangpur for verification within 5 (five) days of
opening of the financial bid. In the eventuality of failure on the part of the lowest
successful bidder to produce the original documents, he will be debarred in future
from participating in tender for 3 years and will be blacklisted by the competent
authority. In such a situation, successful L-2 bidder will be required to produce his
original documents for consideration of his tender at the negotiated rate equal to L-1
bidder. The Successful bidder who has quoted less bid price/ rates than the estimated
cost put to tender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of TDR in favour of the Block Dev. Officer, Nabarangpur /
Bank Guarantee in favour of the Block Development Officer Nabarangpur from any
Nationalized/ Schedule Bank in India Counter guaranteed by its local branch within 7
(Seven) days of issue of letter of acceptance (LOA) by the Block Development Officer
Nabarangpur to the successful bidder otherwise the bid of the successful bidder shall
be cancelled and the EMD/ Bid Security shall be forfeited. Further processing for
blacklisting shall be initiated against the bidder.
ELIGIBLE BIDDERS

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids
registered with the State Governments and Contractors of Equivalent Grade/ Class
Registered with Central Government/MES/Railways for execution of civil works. The
Bidders are required to enclose the proof of registration license from the registering
authority. Contractors not registered with Government of Odisha, can participate in
tender but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of work as preregistration norms of
the state.

If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/ Under Secretary and above in the State Government of Odisha in the
concerned Department, he shall inform the same in the bid mentioning the exact
details in a covering letter along with the tender, failing which his bid will not be
considered. Also, if the fact of relationship subsequently comes to light, his contract
will be rescinded. The bid security or the performance security will be forfeited, and he
shall be liable to make good any loss or damage resulting from such cancellation. In
case the bidder has no relationship with any of the officers mentioned above he shall
have to furnish with his bid a certificate.

He shall also intimate the names of persons who are working with him in any capacity
or are Subsequently employed by him and who are near relatives to any gazette

h"
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officer in the concerned department. Any breach of this condition by the contractor
would render him liable for penal action for suppression of facts.

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or

31

o

(2]

D Q

-

3.2

a.

4.

Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in writing.
Such a contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid before submission of the tender
for engagement in the contractor’s service.
QUALIFICATION CRITERIA:

The bid shall include following information and documents:

Copy of valid contractor's registration certificate, PAN card, GST of self and the
Contractor with whom associated for execution of Composite work should accompany
the technical bid.

. Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory.

- The contractor or his identified sub-contractor (Permissible in case of Composite bids

only) should possess and furnish required valid license, PAN, GST for executing the

electrical installation works/ mechanical works/ building electrification works.
. Details of work under progress.
. Details of work for which bid submitted.

The detailed list of plant and machineries to be employed by the bidder for use in this
work is to be furnished as required Schedule-C

The Bidders are subject to be disqualified if they have
Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements.
Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.
Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge.

Indulged in unlawful & corrupt means in obtaining bids.
Been blacklisted/ suspended by the competent authority.

ONE BID PER BIDDER

4.1 Each bidder shall submit only one bid for one work. A bid is said to be

Contractor

complete if accompanied by cost of bid document and appropriate bid security.

!
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5. COST OF BIDDING:

5.1 The bidder shall bear all costs associated with the preparation and submission of his
bid, and the Block Development Officer Nabarangpur will in no case be responsible
and liable for those costs.

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be
considered as per latest Govt. Circular.

54 The successful bidder shall make his own arrangement for all materials unless
otherwise specified in the conditions of contract.

6. SITE VISIT
(Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013)

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries and approach roads to
quarries and satisfy himselfthemselves about the quality and availability of
materials. In every case the materials must comply with the relevant
specifications. Complaints in future date that the availability of materials at
quarries has been misjudged cannot be entertained. Bidders are advised to
satisfy themselves before submitting their tenders as to the nature of the ground
and sub-soil (so far as practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A Bidder shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed.
The Bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies
that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of
conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the
execution of work.

Contractor
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6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred

to in the Contract Data, supplemented by any information available to the bidder.

6.3 The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract
Data on requisition by the intending Bidder.

B. BIDDING DOCUMENTS
7. GENERAL INSTRUCTIONS:

1) The description of the work is as mentioned under Invitation for Bid.
2) The bids by the Tender Inviting Officer shall consist of general arrangements

drawings or typical sections of the project. Bidder may be seen these drawings and
take out the print for detail study. Any other drawings and documents pertaining to the
works available with the officer inviting the Bid will be open for inspection by the
bidders. The bidder is required to study all the documents for preparation of his bid. It
is assumed that while participating in the bid, the bidder has referred all the drawings
and required data given in the Bid. Seeking any revision of rates or backing out of the
bid claiming for not having referred to any or all documents provided in the Bid by the
Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in
such cases the bid security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms and technical specifications, bill of quantities, forms,
Annexes Schedule and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1 The bidder may clarify any quarries related to tender by attending office
within the stipulated time before last date and time of receipt of tender.
9. AMENDMENT OF BIDDING DOCUMENTS:

9.1 Before the deadline for submission of bids, the officer inviting the Bid may
modify the bidding documents by issuing addenda.

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding
documents and shall be notified on the website
(http://www.Nabarangpur.nic.in)&notice board.

9.3 The bidders are required to watch the website till last date and time of bid submission
for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure.

9.4 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Officer inviting the Bid if also happens to be the
Block Development Officer Nabarangpur with the permission of the higher authority
may, at his discretion, extend as necessary the deadline for submission of bids.

Contractor BDO, NABARANGPUR



C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

111 ﬂl:ol:)qgfing documents will be deemed to be part of the bid even if not submitted with
e bid.

() Invitation for Bids (IFB)
(i)  Instructions to bidders (ITB)
(i) Conditions of Contract
(iv) Specifications
(v) Drawings
11.2 All the volumes/ documents shall be provided in the website by the Officer inviting
the bid also. The bidder shall carefully go through the document as per DTCN and
prepare the required documents and submit the bid.
A. Cost of “Bid Document” & “Bid Security” shall comprise
(i) Cost of Bid Document
(ii) Bid Security
B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923

(i) Qualification Information and supporting documents,
(i) Certificates, undertakings, affidavits

C. “Financial Bid” shall comprise.
(i) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

12.1 For ltem rate tenders the bidder shall fill in rates in figures and should not
leave any cell blank.

12.2 In case of percentage rate tender, the bidder shall write his name in the space
provided in the specified location in the Bill of Quantities (BOQ) and write
percentage excess or less up to two decimal places only in the designated,

12.3 ( n ix- - DC - inclusion)
(Revised/substituted as per Works Deptt. Office Memorandum No. 12366
Dt.8.11.2013)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such
a bid shall be rejected, and the tender shall be finalized basing on the merits of rest

Contractor BDO, NA NGPUR
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bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers
will be taken for all practical purposes) less than the estimated cost, the tender
accepting authority will finalize the tender through a transparent lottery system,

where all bidders/ their authorized representatives, the Block Development Officer
Nabarangpur will remain present.
12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. The

Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived
are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of
payment of bill.

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract basic technical design as
indicated in the drawing and specification. Conditional offer or alternative offers will
not be considered in the process of bid evaluation.

12,6 In the case of any bid where unit rate of any item/ items appear unrealistic, such
bid will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
all of which shall, except in so far as it is otherwise provide in the Contract, cover
all his obligations under the Contract (including those in respect of the supply of
goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution
and completion of the work and the remedying of any defects therein.

12.8 The contractor shall confirm in all respects, by giving all notices and paying all
fees, with the provisions of:

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or byelaw
of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein.

(i) The rules and regulations of all public bodies and companies whose property rights
are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

14.VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in
the Contract Data, from the date of opening of tender as specified in the notice inviting

the Bid. A Bid valid for a shorter period shall be rejected by the Block Development
Officer Nabarangpur as non-responsive.

Contractor BDO, NAB GPUR




14.2.

14.3.
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In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing. A
bidder may refuse the request without any risk of forfeiture of his bid security.

A bidder agreeing to the request will not be required or permitted to modify his bid but
will be required to extend the validity of his bid security for the period of the extension.

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

15.1

15.2

The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit their
Earnest Money deposit/Bid Security of the amount specified for the work in the table Col. 6
of the Tender Call Notice, failing which the bid will be liable for rejection.

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) as below has to
be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the
Block Dev. Officer, Nabarangpur within 7 (Seven) days of issue of letter of acceptance (LOA)
by the Block Development Officer Nabarangpur to the Successful bidder otherwise the bid
of the Successful bidder shall be cancelled the EMD/Bid Security shall be forfeited. Further
proceeding for blacklisting shall be initiated against bidder.

The Additional Performance Security shall be in the favour of officer as named in Contract
Date and shall be valid for a period of 45 days beyond the validity of the bid.

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of
Works Deptt.

Bid Security

To be submitted

Bid Security declaration as per the Office Memorandum No. 5894
Dt.27.04.2021 of Works Depit.

Additional Performance Security

S| [Range of difference between  JAdditional Performance
Estimated cost put to tender and [Security to be deposited by the
Bid amount. successful bidder.

1 Below 5% No additional Performance

Security.
2 From 5% and above and below [50% of (Difference between
10% Estimated cost put to tender and
Bid amount.
3 |From 10% and above. 150% of (Difference between
estimated cost put to tender and
Bid amount.

Contractor
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15. 3 Combined bid security for more than one work is not acceptable.

15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings,
Co-operatives Societies, Diploma or Degree holders in Engineering who are
registered with the Government of Odisha, the rules framed by Government from
time to time about Cost of Bid documents, bid security, availing price preference
facilities and performance security will apply.

15. 5 The Bid Security may be forfeited

a. If the bidder withdraws the bid after opening of the bid but within the period of

validity.

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting
the Bid.

If the Bidder fails to submit the original documents within the stipulated date.

d. In the case of a successful bidder, if the bidder fails within the specified time limit to
()  Sign the Agreement
(i)  Furnish the required Performance Security including additional performance
security if any.
15.(B) FORMAT AND SIGNING OF BID:

o

a. The bidder can download/ purchasing the tender of his choice and undertake the
necessary preparatory work offline and submit the completed tender at his
convenience before the closing date and time of submission. The bidder shall
only submit single copy of the required documents and Price Bid in the bid
document. In the Financial bid, the bidder cannot leave any figure blank. He has
to only write the figures, & words. The Bidders are advised to submit the
completed Bid document well ahead of the last date & time of receipt.

b. The Bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, price bid etc.

c. ()The bidder should sign on all the documents, certificates submitted by him,
owing responsibility for their correctness. If any of the information furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall
stand forfeited, and the bidder is liable to be blacklisted.

() However, the Officer inviting the Bid if so, desires can ask for legible copies
or original copies for verification within a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit
the original documents and Additional Performance Security within the
stipulated date as defined in tender call notice, his bid security shall be
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forfeited.

D. SUBMISSION OF BIDS

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before

submission of the bid/ tender.

16.1(Il) The bidder shall carefully go through the tender and prepare the required documents. The

bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consists of
GST, / PAN, Registration Certificates, Affidavits, Joint venture agreement along with
other required documents as per Instruction to the bidder, Works in hand, List of
machineries along with any other information required by OIT.

The financial bid shall consist of the Bill of Quantities (BOQ).
16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the

17.

18.

19.

specified place without keeping it blank. In the percentage rate tender the bidder quoting zero
percentage is valid and will be taken at par with the estimated rate of work put to tender. The
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security(APS) in shape of TDR in favour
of the Block Dev. Officer, Nabarangpur ./ Bank Guarantee in favour of the Block Development
Officer, Nabarangpur from any Nationalised/ Schedule Bank in India Counter guaranteed by
its local branch at Nabarangpur within 7 (Seven) days of issue of letter of acceptance (LOA)
by the Block Development Officer, Nabarangpur to the successful bidder otherwise the bid of
the successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further
processing for blacklisting shall be initiated against the bidder.

(@) The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder
shall write rates in figure only in the rate column of respective items without any blank
cell in the rate column in case of item rate tender and write percentage excess or less
up to two decimal places only in case of percentage rate tender.

(b) The Bidder should ensure clarity/ legibility of the document submitted by him.
(c) The bidder should check whether all relevant documents are attached in bid or not.

DEADLINE FOR SUBMISSION OF THE BIDS:

« Bids cannot be submitted after due date and time. The bidder should ensure
correctness of the bid prior to submission. The bid cannot be opened even by the OIT
before the due date and time of opening.

+ The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting
the bid & and the bidders previously subject to the original deadline will then be subject
to the new deadline.

LATE BIDS:
18.1 Bids cannot be submitted after closer specified date and time.
MODIFICATION AND WITHDRAWAL OF BIDS:

Contractor BDO, NABARANGPUR
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In the tender, withdrawal of bid is allowed. But in such case, he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing
reasons for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION

OPENINGOFTHEBID:

20.1.

20.2.

20.3.

20.4.
20.5.

20.6.

20.7.

i)

Contractor

Bid opening dates are specified in the DTCN or can be extended vide corrigendum.
These dates are available in IFB i. e, in tender document (DTCN).

In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next
working day.

The Additional Performance Security shall be verified regarding the genuineness of the

financial instruments from the concerned banks / Post Offices of branch of the banks /
post offices.

Combined bid security for more than one work is not acceptable.

The Successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer Nabarangpur / Bank Guarantee in favour
of the Block Development Officer Nabarangpur from any Nationalised/ Schedule Bank in
India Counter guaranteed by its local branch at within 7(Seven) days of issue of letter of
acceptance (LOA) by the Block Development Officer Nabarangpur to the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the EMD/ Bid

Security shall be forfeited. Further processing for blacklisting shall be initiated against the
bidder.

The Technical evaluation of all the bids will be taken up only as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder
from checking their original documents and if at a later date the bidder is found to have

misled the evaluation through wrong information, action shall be taken against the
bidder/contractor.

After technical evaluation of the bidders and selection of the qualified bidders, the
financial bids of the technically qualified bidders shall be opened on the due date of
opening. Members of the bid opening committee shall open the financial bids for the
technically qualified bidders. Opening of price bid and evaluation of lowest bidder is
subject to satisfaction of other qualification information provided in the bid.

The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

At the time of opening of “Financial Bid", the names of the bidders whose bids were found
responsive will be announced. The bids of only those bidders will be opened. The
remaining bids will be rejected.

The responsive bidders’ names, the bid prices, the item wise rates the total amount of
each item, any discounts and withdrawals, and such other details as the officer inviting

the tender may consider appropriate, will be announced by him or his authorized
representatives at the opening.

BDO, NA NGPUR
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iv) Special rebate/ discount offers if any shall be declared and recorded first.

v) The Financial bid of the bidders shall be opened one by one by the designated officers.
Tender committee members shall sign on each page of the BOQ and Comparative
Statement.

vi) The Bidder can witness the principal activities and view the documents for that particular
work.

vii) In case of non-responsive tender, the office reinventing tender should cancelled /re-
tender.

21. PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the officer inviting the bid,
processing of bids or award decisions may result in the rejection of his bid. The authority
inviting bid may reserve the right to accept any additional document. The bidder will respond
in not more than 7 (Seven) days of issue of the clarification letter, for failing which the bid of
the bidder will be evaluated on its own merit.

22.  CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

23.1. During the detailed evaluation of “Technical Bids’, the officer inviting the bid will
determine whether each bid: -

i)  Bid security is confirmed as NIT.
i)  Has submitted legible documents as required for evaluation
i)  Is substantially responsive to the requirements of the bidding documents.

23.2(a) During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids
will be further determined with respect to the remaining bid conditions, i.e., priced
bill of quantities, technical specifications and drawings.

(b) For examination, evaluation and comparison of bids, the officer inviting the bid may,
at his discretion, ask the lowest bidder.

(c) For clarification of his rates including reduction of rate on negotiation and break
down of unit rates.

F. AWARD OF CONTRACT

24. AWARD CRITERIA:

a) The officer in charge will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered
the lowest evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letter of acceptance will state the sum that the Block
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Development Officerwill pay the contractor in consideration of execution completion of
the Works by the contractor as prescribed by the contract & the amount of Performance
Security and Additional Performance Security required to be furnished. The issue of the
letter of Acceptance shall be treated as closure of the Bid process and commencement
of the contract.

c) On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Block Dev.
Officer Nabarangpur.

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the
same at the rate quoted.

e) The successful bidder registered under other State Government / MES / Railways /
CPWD in equivalent rank must register understate PWD before signing of the
agreement.

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(Three) years and action will be taken to
blacklist the contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already
happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be
allowed for participation in bidding for three years nor his/there application will be considered
for registration and action will be initiated to blacklist him/them. In that case, the L-2bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder

and furnish the required Additional Performance Security (If required), otherwise the tender
will be cancelled.

The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement  within the stipulated period mentioned
on DTCN, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

The competent authority on behalf of the Governor of Odisha does not bind him
to accept the lowest or any other tender and reserves to him the authority to reject any or all
the tenders received without assigning any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.

26. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the
Performance security in the prescribed form & the work programme & shall sign the
agreement in prescrived format, failing which the Block Development Officer
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Nabaranggur shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the Bid Security absolutely. The agreement will incorporate all
agreements between the officer inviting the bid and the successful bidder.

Following documents shall form part of the agreement.

i) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence & documents
leading thereto & required amount of performance security including additional
performance security.

ii) Standard Bid Document P.W.D Form F2/P1 as the case may be

(c) The letter to proceed with the work shall be issued by Block Development Officer
Nabarangpur _only after signing of the agreement. The notification of award will
constitute the formation of the contract subject only to the furnishing of performance

security and additional performance security in accordance with the provisions of the
agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

The Block Development Officer Nabarangpur will reject a proposal for award if he
determines that the bidder recommended for award has been engaged in corrupt or
fraudulent practices in competing for the contract in question. He will report to the Officer
Inviting Bid /next higher authority. Canvassing whether directly or indirectly, in connection
with tenders is strictly prohibited and the tenders submitted by the contractors who resort
to canvassing will be liable for rejection.

DETAILED TENDER CALL NOTICE

1. The Percentage tender rate bids are invited in double cover system from ‘C”&”D”Class
contractors registered with the State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways for execution of Composite Building
works on production of definite proof from the appropriate authority in prescribed form to be
eventually drawn in P.W.D. FORM P-1

(@) This tender is on Composite basis and only tenderers with sound financial background
capable of investing required amount for advance procurement of all materials required for
the work need apply. Department shall not supply any material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned here in shall from a part
of the contract and agreement.

(c) Contractor not registered with Government of Odisha, can participate but have to
subsequently register themselves with the appropriate registering authority of the State
Government before award of the work as per prevalent registration norms of the State.
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The bid documents consisting of plans, specifications, the schedule of quantities and the
set of terms and conditions of contract and other necessary documents can been seen in
the website (https://nabarangpur.odisha.gov.in/)

3. The Bid documents will be available on the website: (https://nabarangpur.odisha.gov.in/).
From Dt.28.04.2025 to Dt.08.05.2025.
4. The bid documents will be opened by the assigned officer in the PANCHAYAT SAMITI,

NABARANGPUR at 11.00 Hours on 09.05.2025 in the presence of the bidders or their
authorized representatives who wish to attend.

5. Bid must be accompanied with Earnest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM
No. 5894 Dt. 27.04.2021 of Works Depitt. Failing which the bid will be liable for rejection.

6. Contractor exempted from payment of EMD will be able to participate in the tender
attached with documentary evidences in shape of affidavit towards his eligibility for such
exemption.

8. The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer/Bank Guarantee in favour of the Block
Development Officer from any Nationalised/Schedule Bank in India Counter guaranteed by
its local branch at .within 7 (Seven days) of issue of letter of acceptance (LOA) by the Block
Development Officer to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing for
blacklisting shall be initiated against the bidder.

9. Self attested photocopies of following documents: -

i) Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.

ii) Joint venture deed with eligible registered electrical contractors along with other relevant
documents for composite Building

i) GST and PAN as per DTCN.

iv) Schedule ‘E’ as DTCN

v) Schedule ‘F’ as of DTCN

vi) No relation certificate Other required schedule-A information as per DTCN

vii) Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her
bid shall be declared as non-responsive and thus liable for rejection and action to be taken.

10. The contractors registered with State Government and contractors of equivalent Grade/ class

registered with Central Government / MES / Railways having registration for Civil, Electrical
and P.H. works having both legal competency and expertise in Civil, Public Health and
Electrical Engineering works can put tenders for this composite work and the documentary
evidence under appropriate Act in support of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil
Contractor in order to take part in the Composite tender should enter into a joint venture
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agreement for that work with eligible Registered Electrical Contractors (Associate with the joint
venture) and a copy of such agreement for the work after due registration should be attached
with the Tender along with documents viz. Contractor Registration Certificate, Pan card, GST,
of self and the contractor with whom associated for execution of Composite work. Furnishing
copy of such documents is mandatory along with the tender documents otherwise, his/her bid
shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor is
having registration in P.H. and Electrical works under the same name and style, the question
of joint venture does not arise. Successful bidder who has not registered under State
Government has to register under the appropriate registering authority of the State
Government of Odisha in appropriate class of eligibility before award of the work as per
prevalent registration norms of the state. The tender papers shall bear signature of authorised
person of the tenderer, the letter of authorisation should accompany tender papers. The
authorisation should clearly indicate the name of legal person to sign and enter into
agreement and receiving payment and will be responsible for all contractual obligations for
execution of work for Civil, P.H and Electrical Items of work to the Block Dev. Officer.
(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:

(a) Part-l For Civil items of works

(b) Part-ll For Electrical items of works

(¢) Part-lll For P.H items of work.
The contract shall be drawn & signed by Block Development Officeron behalf of the Governor
of Odisha.

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter

should accompany the tender.

12. The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

13. The work is to be completed in all respects within 06(Six) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work
including E.I. & P.H. work (both internal and external) immediately after issue of work order for
approval of Block Dev. Officer.

14. All tenders received will remain valid for a period not less than 90 days or the period
mentioned in the contract data, from the date of opening of tender as specified in the notice
inviting the Bid. A bid valid for a shorter period shall be rejected by the Block Development
Officeras non-responsive. Validity of tenders can also be extended if agreed by the tenderers
and the Department.

15.

i In the case of ltem Rate Tenders, the bidder shall write his name in the space provided in
the specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure
only in the rate column of respective items without any blank cell in the rate column.

i. In case of percentage Rate tenders, the bidder shall write his name in the space provided in
the specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage
quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately
write in the specified location, so that there is no discrepancy. The percentage rate quoted in
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the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess. The Contractor will write percentage excess or less up to
two decimal places only. Bills for percentage rates tender shall prepared at the estimated
rate for individual item only and percentage excess or less shall be added or subtracted
from the gross amount of the bill. The Estimated Cost is excluding GST and including CESS,
Royalty and Cost of Conveyance. The rates of item basing on which estimated cost has
been derived are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of Payment of
Bill. If the rate quoted by the bidder is less than15% of the tendered amount, then such a bid
shall be rejected, and the tender shall be finalized basing on the merits of rest bids. But if
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost, the tender accepting authority will finalize
the tender through a transparent lottery system, where all bidders/ their authorized
representatives, the Block Development Officer and D.AO will remain present.
(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-Il by inclusion) (Revised/
substituted as per Works Deptt. Office Memorandum No. 12366 Dt.08.11.2013)

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement.

17. The tendered shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not
seen plans and specifications cannot be entertained.

18. The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour
and food stuff etc. and that rates quoted by him in the tender will be adequate to complete the
work according to the specifications attached there to and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have quoted
rates including labour and materials with lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in-Charge of the work and his authorised subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors. Every bidder is expected before quoting his rate to inspect the site of
proposed work. The bidder should also inspect the quarries and approach roads to quarries
and satisfy himselfithemselves about the quality and availability of materials. In every case the
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materials must comply with the relevant specifications. Complaints in future date that the
availability of materials at quarries has been misjudged cannot be entertained.

(Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substitution) (Revised/substituted
as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) For the purpose of
estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of materials supplied. The contractors would however be
responsible for procurement of materials from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides the bidder would be required to
submit the details of quarry for procurement while submitting the bid.

The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the
tender and prepare the required documents of DTCN of Instruction to bidder for and the
originals of all scanned documents of the successful lowest bidder only are to be produced
within 5 (five) days after opening of the tender in the offices of the ZP.for verification otherwise
his/her bid shall be declared as non-responsive and he/she will be debarred in future from
participating in tender for 3(three) years and will be blacklisted by the competent authority. In
such a situation, successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L-1 bidder along with the required
Additional Performance Security. The Successful bidder who has quoted less bid price / rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost
i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security
(APS) in shape of TDR in favour of the Block Dev. Officer,  Nabarangpur./ Bank Guarantee in
favour of the Block Development Officer, Nabarangpur from any Nationalised/Schedule Bank
in India Counter guaranteed by its local branch at within 7(Seven days) of issue of letter of
acceptance (LOA) by the Block Development Officer , Nabarangpur to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for blacklisting shall be initiated against the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the
tender Call Notices. Any change in the wording will not be accepted.

Letters found in the tender documents raising or lowering the rates or dealing with any point in
connection with the tender and regarding adjustment. or any other matter will not be
considered.

The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with
as per terms and condition of O.P.W.D. Code the earnest money will be refunded to the
unsuccessful tenderers on application after completion of the tender process. The retention of
E.M.D. with the Department will carry no interest.

The Block Development Officerwill notify the bidder / tenderer whose bid has been accepted
of the award prior to expiration of the validity period by cable, telex or facsimile confirmed by

\
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registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Block Development Officer will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security
declaration” as per Office memorandum No.5984 Dt.27.04.2021 of works Deptt. After
successful bidder, he has to submit initial security deposit @ 2% of the quoted amount in from
of Deposit receipt of any Scheduled Commercial Bank in India / Kissan Vikash Patra / Post
Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account
duly pledged in favour of the Block Development Officer Nabarangpur payable at Nabrangpur
before signing the agreement in the P.W.D. form No. F-2 (Schedule XLV No. 61) for the
fulfilment of the contract in the Block Development Officer _Nabarangpur for civil, EI & PH
component respectively as directed. The amount of security deposit withheld according to the
provision of P-1 agreement shall be retained as security for the due fulfilment of this contract
along with the additional performance security as mentioned in the DTCN duly pledged in
favour of the Block Development Officer, Nabarangpur payable at Nabarangpur in accordance
with the provisions of the agreement.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter into the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after Six months of completion of the work and payment of the final bill will not carry
any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97
J.O.R N0.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(three)years and action will be taken to blacklist
the contractor. Besides the consortium/JV/Firm where such an agency/firm already happens
to be or is going to be a partner/member/proprietor, hefthey shall neither be allowed for
participation in bidding for three years nor his/their application will be considered for
registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1
bidder, otherwise the tender will be cancelled.

27 The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. VIl of 1923 on account of the workmen
employed by the contractor and full amount of compensation paid will be recovered from the
contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works
Department letter No.VIl (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), Dt.27-9-61.
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29. The cont.ractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

a)

b)

c)

d)

9)

h)

i)

30. No

Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls,
conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or
other purpose of the work are to be borne by the contractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by govt. at the site of the work
for Bonafede use of the land for work and all such construction of temporary nature by the
contractor shall be done after Civil portion of the work and all such construction shall have
to be demolished and debris removed, and ground made good and cleared after
completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K-
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities
shall have to be provided by the Contractor.

Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained.

All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne
by the Contractor.

Suitable safety equipment's and dresses, gloves, life belts etc. for the labour engaged in
risky operations are to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out
of execution of the work and also any sum, which may become payable due to operation
of the workmen compensation act, shall have to be borne by the contractor.

The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

payment will be made for layout, benchmark, level pillars, profiles and benching and

levelling the ground required, which has to be carried out by the contractor at his own cost.
The rates to be quoted should be for finished items of work inclusive of carriage of all
materials and all incidental items of work

31. After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and this should be inclusive in the rates. No
extra payment will be made to the Contractor in this account.

32 It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
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competent authority and rate settled before the extra items of work or extra quantity of any
items of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.
gf7 India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-

34. No part of the contract shall be sublet without written permission to the Block Development
Officer or transfer be made by the power of attorney authorising others to receive payment on
contractor’s behalf.

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in all the offices
issuing the documents and office of the undersigned during office hours every day expect on
Sundays and Public Holidays ill last date of sale and receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly understood
that tenders must be received in order and according to instructions in complete shape.
Incomplete tender is liable for rejection

36. No Relation certificate
The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & above in the state PR & DW
Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently
proved to be false, the contract is liable to be rescinded. The earnest money & the total
security will be forfeited & he shall be liable of make good to damages the loss or damages
resulting for such cancellations. The proforma for no relationship certificate is contained in a
separate sheet vide Schedule-A.

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract)

(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price
Adjustment

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials fuels and lubricants in accordance with the following principles and procedures and
as per formula given in following Paras.

a) The price adjustment shall apply for the work done from the start date given in the contract
data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons
attributable to the contractor.

b) The price adjustment shall be determined during each month from the formula given in the
following Paras.

c) Following expressions and meanings are assigned to the work done during each months:

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any during the month, less the amount of secured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.
37.2: To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates and
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prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.
The formula (e) for adjustment of prices are:
38. (a) (i) Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement,
steel. bitumen, pipe and POL procured by the contractor shall be paid in accordance with
the following formula:
VM 0.85 x Pm/100 x R x (M1 - Mo)/Mo
VM Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other than cement, steel, bitumen and POL.
Mo The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
M1 The all India wholesale price index (all commodities) for the month under consideration
as published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pm Percentage of local material component (other than cement, steel, Bitumen and POL) of
the work.
38 (a)(ii)Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:
Vc 0.85 x Pc/100 x R x (C1 -Co)/Co
Ve Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement.

Co The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, NewDelhi.

C1 The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, NewDelhi.

Pc Percentage of Cement Component of the work.

38 (a)(iii) Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of Steel procured by the contractor
shall be paid in accordance with the following formula:

Vs 0.85x Ps/100 x R x (81 -S0)/So

Vs Increase or decrease in the cost of work during the month under consideration
due to changes in the rate for steel.

So The all India wholesale price index for steel (Mild steel long products) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.
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All In.dia w|_10lesa|e price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

Percentage of Steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been

chosen to represent steel group.

38 (a)(iv) Adjustment for Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance

Vb
Vb

Bo

B1

Pb

with the following formula:

0.85 x Pb/100 x R x (B1 —Bo)/Bo

Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for Bitumen.

The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre on the
day 28 days prior to date of opening of Bids,

The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre for the
15th day of the month under consideration

Percentage of Bitumen Component of the work.

38 (a)(v) Adjustment towards differential cost of pipes
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance

with the following formula:

Vpi
Vpi

Ppi
Pi1

Pio

0.85 x Ppi/100 x R x (Pi1 —Pio)/Pio

Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid
or recovered during the month under consideration.
Percentage of Pipe Component of the work,
All India Whole sale price index of pipe for the period under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi
All India wholesale price index of pipe on 28 days preceding the date of opening of the
bids as published by the Ministry of Commerce and Industry, Government of India,

New Delhi.

38 (b) Adjustment for Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in

accordance with the following formula:

VL
VL

Lo

Contractor

0.85x PI/100 x R x (L1 -Lo)/Lo
Increase or decrease in the cost of work during the month under consideration

due to changes in rates for local labour.
The minimum wages for unskilled labour as Notified by Government of Odisha as

prevailed on
the last stipulated date of receipt of tender including extension, if any.
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L1 The njnimum wages for unskilled labour as notified by Government of Odisha as
prevailed on the last date of the month previous to the one under consideration
PL  Percentage of labour Component of the work.

38 (c) Adjustment of POL (fuel and lubricant) Component
_Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid
in accordance with the following formula:
Vi 0.85 x P1100 x R x (F1 - Fo)/ Fo
Vi Increase or decrease in the cost of work during the month under consideration due to
changes in the Rates for fuel and lubricants.

Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
|OC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening
ofBids,

F1  The official retail price of HSD at the existing consumer pumps of IOC/BP
nearest centre for the 15th day of the month under consideration

Pf Percentage of fuel and lubricants Component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen
to represent fuel and lubricants group.

CL/HPCL at

38 (d) Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the contractor shall be paid in accordance with the following formula:

Vp 0.85 x Pp/100 x R x (P1-Po)/Po
Vp Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares.

Po The All India Wholesale price index for manufacture of machinery for mining, quarrying
and construction on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi,

P1 The All India Wholesale price index for manufacture of machinery for mining, quarrying
and construction for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi,

Pp Percentage of plant and machinery spares Component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining,
quarrying and construction has been chosen to represent Plant and machinery Spares

group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is
observed that, the commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’
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included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall
be considered corresponding to items in WPI 1993-94series.

SI No. Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series |
series Series
1 Cement Grey Cement Ordinary Portland cement
Bars & rods Rebars HYSD long products.
3 Heavy Machinery & Construction Manufacture of machinery for
parts Machinery mining, quarrying &
uﬁw

38 (¢) APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund
steel, bitumen, cement, pipe, POL and wages, keep such books of a_ccount and other
documents as are necessary to show that the amount of increase claimed or redgctlon
available and shall allow inspection of the same by a duly authorised representatnve of
Government and further, shall at the request of the Engineer-in-Charge, furnish document to
be verified in such a manner as the Engineer-in-Charge may require any do_cument and
information kept. The contractor shall within a reasonable time of 15 days of his becoming
aware of any alteration in the price of such material, wages of labour a_nd for price of PO_L
give notice thereof to the Engineer- in-Charge stating that the same is given pursuant to this
condition along with information relating to there to which he may be in a position to supply.

of differential cost of

Percentage Table
S| | Category of works % Component (cost wise) ]

No. Labour POL Steel (Ps)+*Cement (Pc) +

Bitumen (Pb)+Pipes (Ppi)+

(PL) (Fh) Plant & Machinery Spare &

Component (Pp) + Other
Materials*

1 R&B works (% of | Road Works 5 5 90
component) Bridge works 5 5 90
Building works 5 5 90
2 Irrigation work Structural work 5 5 90
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(% of Earth, canal &(5 5 90
Component Embankment work
3 | P.H. work Structural work 5 5 90
L . - /
Pipeline work 5 5 Pipe - 70%
Machinery + Other material -
E— 20%
Sewer Line 9 5 Pipe — 70%
Machinery + Other material -
I _ZQL_,/,J

*Note: - Further break up may be worked out considering the consumption of Cement, Steel,

Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works and shall be

provided in the bid document in shape of “Schedule of Adjustment Data” as on “Appendix to
Bid” (enclosed herewith).

Appendix to Bid Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5%_ each. Steel,
0 90% of price adjustment and

cement, pipes, other Materials and Machinery shall contribute t .
shall be calculated for each work separately during preparation of estimate sh”aII be approved
by the authority during technical sanction as a sSchedule of Adjustment Data’ and shall form

part of the Bid Document]

Cl.No.38 Index Source of Index Base Base Weightage
of F2/P1 Descrip Vvalue | Date of ltem™**
Contracts tion o =
Sl No.
38(a)(i) Other All India Whole sale price index (all

ol commodities) as published bythe
materials | £conomicAdvisortotheGovt.ofindia,
Ministry of Commerce and Industry,

| e e
38(a)(ii) Cement | Whole sale price index for Cement
(Ordinary Portland Cement) as
published by the office of the
Economic Advisor to the Govt. of
India, Ministry of Commerceand
Industry,

38 (a)(iii) Steel Whole sale price index for Steel(Mild
Steel-Long Products) as published by
the office of the Economic Advisor
totheGovt. of India, Ministry of
Commerce andIndustry,

38 (a)(iv) Bitumen | Official retail price of bulk bitumen at
(VG-30) | the nearest IOC/HPCL depot.

38 (a)(v) Pipes Whole sale price index for the type of
Pipe  under consideration, as
published by the office of the
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Ec.:o.nomic Advisor tothe Govt. of India,
Ministry of Commerce and Industry,

Labour | Minimum Wage notified by the Labour
andEmployee’sStatelnsuranceDepart

ment of Government of Odisha, India
POL Official retail price of HSD at the

nearestlOCL/HPCL/BPCL depot.

Plant and| Wholesale price  index for
Machiner | Manufacture of Machinery for Mining,
y Quarrying and  Construction  as
published by the office
oftheEconomicAdvisortotheGovt.of
India, Ministry of Commerce and

Industry, TTI__._/—
\ ota

[ B

* Values to be filled up at the time of drawal of contract
** \/alues to be filled up in the bid document

39. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed

Standard Specification. |.R.C. & 1.S.I. Codes & Bridge code section |, I, I, v &Vl & latest
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by
MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.5.2505, 1.5.2006, 1.5.2514. |.5.4656.

40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with

suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

41. Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding,
centring and shuttering made for the work and can reject partly of fully such structures, if
found defective in their opinion. Any eventually such as loss of lives or property due to failure
of centring and shuttering shall be the responsibility of the Contractor regarding compensation
of all claims thereof.

42. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of
concrete works. The Contractor should arrange his own batching plant concrete mixer
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental
machinery If available only may be utilised on payment of necessary hire charges as detailed
in clause of recovery sheet on necessary requisition.

43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.

44. The tenderers shall make all arrangements for proper storage of materials but no cost for
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raising shed_ for store and pay of security guard etc. will be borne by the Department. The
department is not responsible for any theft or loss of materials at site. It is contractor’s risk.
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

45. Approach Road to site of work for transport of materials to site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction
material to site of work is to be taken in to consideration before tendering and no
consideration for extra time or compensation thereof shall be considered.

46. The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

47. The contractor shall properly co-ordinate with the executio
takes care of the safety of workers.

48. The machineries if available, with the department may be supplied on h_ire as per chargﬁs
noted in the enclosed statement and may be changed from time to time subjeCtot?r the
condition that the contractor will execute in advance an agreement with the Block Dev. icer.

49. No claim whatsoever will be entertained for supply of machineries.
d during the last

50. The tenders should furnish along with their tender a list of works execute _
three years duly certified by the concerned Engineer-in-charge indicating the Sat'SfaCtO“:c
completion for Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet 0
Schedule-H.

51. An applicant or any of its constituent partners of whose contract_for any work has begn
rescinded or who has abandoned any work in the last Five years, prior to t_he dgte of th_e blgi,
shall be debarred from qualification. The tenderer must submit the regwrec_i information In
schedule-E of the DTCN the tenderer is to furnish an affidavit (in original) in the specified
format as per Schedule-F of the DTCN regarding authentication _of tender _docume_nts .&
information about any litigation & Bank guarantee etc. Non-furnishing of the' |nforn_1at|0n in
Schedule - E and required affidavit in Schedule — F(Original), the tender will be liable for
rejection.

52. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel
reinforcement.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing.
The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar/ Nabarangpur. Test should be carried out in
accordance with the stipulation in Bridges code section- lIl.

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

n of P.H. and Electrical works and
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d) P:a;\r; concrete and reinforced concrete specimens will be tested in Government Test Houses
aft |pt).ore or Control and Research Laboratory at Cuttack/ Bhubaneswar/ Nabarangpur. Cost
of testing of all specimens and samples will be borne by the Contractor.

53. The rates quoted should be inclusive of carriage of water required in connection with

execution of the work. No claim for carriage of water whatsoever will be entertained.

54. The cqntractor.shall employ one or more Engineering Graduate or Diploma holders aS
apprentice at his cost if the work as shown n the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the Block Dev. Officer. The period of employment will
commence within one month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be less
than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Block Development Officer in
:Iae mar:(ner so that the total expenditure does not exceed one percent of the tendered cost of

e work.

55. List of tool & plants in running condition in possession of contractor is to bé fu
separate sheet of Schedule-C.

56. It is the responsibility of the contractor to procure and store explosive re
operation. Department may render necessary possible help for procuring license.

57. The contractor will be responsible for any misuse, loss or damages due to any reasons

whatsoever of any departmental material during the execution of work. In case of loss,

damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted
from the bills or his other dues.

58. The prevailing percentage of |.T. Department of the gross amount of the bill towards income

tax will be deducted from the contractor's bill.

59. The Estimated Cost is excluding GST and includi
The rates of item basing on which estimated co
different components to arrive at such rates. GST as applicable on
paid over the bill amount at the time of payment of Bill.

est is chargeable for the

60. It must be clearly understood that under no circumstances any inter
dues or additional dues if any payable for the work executed and final bill pending disposal

due to any reason whatsoever.
61. No extra payment will be made for r

and materials.
62. Additional performance Security: (Amendment t0 Para 3.5.5(v)Note-ii of OPWD Code Vol-I by

modification) (Revisedlsubstituted as per Works Deptt. Office  Memorandum No.4559
Dt.05.04.2021)

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR
in favour of the Block Development Officer/Bank Guarantee in favour of the Block
Development Officerfrom any Nationalised/Schedule Bank in India Counter guaranteed by its
local branch at .within 7(Seven) days of issue of letter of acceptance (LOA) by the Block
Development Officerto the successful bidder otherwise the bid of the successful bidder shall
be cancelled and the EMD/Bid Security shall be forfeited. Further processing for blacklisting

rnished in a

quired for blasting

ng CESS, Royalty and Cost of Conveyance.
st has been derived are excluding GST on
Works Contract shall be

emoving spreading and consolidating salvaged metals
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shall be initiated against the bidder.

lFf,trl;e contractor fails to complete the work, the amount so furnished as Additional
i n?p g;:dance Security will be forfeited in addition to the other penal clauses, if any, to be

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt.

Bid Security

To be submitted | Bid Security declaration as per the Oftice Memoran;ium go;;;

Dt.27.04.2021
of Works Department, Government of Odisha in lieu of Bid Security.

Additional Performance Security

Amount SI'TRange of difference betweer] Additional e ormance Security to
No| estimated cost put to tender and be deposited by the successful bidder.
.| Bid amount.
T"| Below 5% No additional Performance Security-
> From 5% and above and below | 507 of (& srence between estimate
10% cost put to tender and Bid Amount
5 From 10% and above. | 150% ©f (Difference between
estimatedcostputtotenderandBld

Amount

62.

64.

65.

66.

all materials fully before

Sample of all material - The contractor shall supply sample of
uiring by the concerned

procurement for the work for testing and acceptance as may be req

ExecutiveEngineer. .
Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall empl_oy unqer I‘!lm
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa

tractor with names of such unemployed Graduate engineers and

may however assist the con
Diploma Holders if such help is sought for by the contractor. The names of such Engineering
hority

personnel appointed by the Contractors should be intimated to the tender receiving aut
along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma
Holder so employed by the contractor to the effect that the work executed as per the bill has
been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
The required certificate is to be furnished in the Performa contained in a separate sheet

videSchedule-B
An engineering personnel of the executing agency should be present at work site at the time

of visit of High level Inspectingofficers.

All reinforced cement work should conform to Orissa Detailed specification and should be of
proportion M-15 and M-20 having a minimum compressive strengthen (in work test)
150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with 1S 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher
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brqlfen granite chips (20mm size not be exceed25%).

67. Bailing out of_ water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H.

etc. either _ramwater or sub-soil water if necessary should be borne by the contractor. No
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the
ground vs_:herever required. The rates quoted should be for finished items of works inclusive
of these incidental items ofwork.

68. It should be understood clearly that no claims whatsoever would beentertained.

9. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57.

70. The Contractor will have to submit to the Block Development Officer h&ab,ar_ampi"—fof
monthly return of labour both skilled and unskilled employed by him on thework.

71. Al fittings for doors and windows P.H. & Electrical works as supplied by the Contractor

should be of best quality and conform to relevant 1.S. specification and should be got

approved by the Engineer-in- charge of the respective wing before they are used on

thework.
72. After completion of the work the contractor shall arrangeé at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electricallnspector.
73. TheTendererhastofurnishalongwiththeirtender.
1. alist of works, which are at present in their hand
2. listof T&P and
3. list of work executed in the prescribed Performa enclosed. )
xtra charges for plastering

74. Al reinforced cement concrete works should be finished smooth E :
if required to any R.C.C. structures like roof slab, Columns, Chaijjas, fins, parapets, shelves

etc. Shall not be paid.

75. Deleted. ]
76. The contractor has to arrange the samples of materials required for execution to be got
tested and approved by the Department before taking up the work and during course of
execution required from time to time. All such samples are to tested at Government Test

house Alipore or at Control and Research Laboratory Cuttack at the cost of the Contractor
with no extra cost to the Department for civil work.

77. Ifthere is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 12 months after completion of work or
ifany, imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will

beentertained.
78. The fly ash bricks should be well burnt and of good
by the Engineer-in- charge before use in the wor

strength as per National BuildingCode.
79. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who

undertakes execution of work through labour should produce valid licence from the licensing
authority of labourDepartment.

80. Standard co-efficient for linear measurement will be adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-efficient of steel will be
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-

qualities. The bricks should be approved
« and should conform to the minimum
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efficient for linearmeasurements.
g1. Engineering contractors excep.ting those claiming exemption with production of affidavit,
should furnish EM.D as specified in the Tender Notice failing which the tender will be

summarilyrejected.
g2. That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither

party to the contract will be competent to bring a suit in regard to the matter by this contract

at any place outside the State ofOrissa.
83. SPECIAL CONDITIONS (PART OF THECONTRACT)

(1) All materials before they are being used in t
quantities and also the finished items of work where tests are ap !
tested through the Engineer-in- charge of the respective wing at appropriate Laboratori€s
according to the relevant .S. specifications of the materials and the said items of works and
the cost of all such tests shall have to be borné by the Contractor and the rates of the items

of works should be inclusive of cost of suchtests.
i) The tests haveto be planned & carried out such that the progress of work is nothampered
S. speciﬂcations.

iy The tests aré mandatory as per the prescribed frequencies and 1S r
has the right to prescribeé

However, these are not exhaustive, and the Engineer-in-charge a
other required test if any as will be considered from time totime.
he P1 contract form, the relevant

84. Incase of ambiguity between clauses of this D.T.C.N.
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered
under P1 contract form shall be governedbythe clauses of the D.T.CN. _
85. It must be understood that the Government does not accept any responsl
correctness and completeness of the trial borings shown in the CrossSection.
86. Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation, or omissions, deductions or
alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monetary

compensation, will beentertained.
87. In case of any complaint by the labour working about the non payment or less payment of
. PD (Tech) will have the right to

his wages as per la .

investigate and if the contractor is found to be in default, he may recover such amount dué
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Govt. The contractor shall note employ child labour. The decision of the

APD (Tech) is final and binding on the contractor.
g8. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of

approved quality and specification at his own cost for completion of the work with the time

schedule. No extension of time will be granted on the application of the contractor due to
delay in procurement of materials.

89. If the contractor removes Government materials supplied to him from the site of work with a2
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay & penalty equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at
any time thereafter become due to the contractor or from his security deposit or from the

proceeds of salethereof.

his Schedule of
plicable shall have to be

pility for the
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E:\:éllgnh D{_ﬂﬁ:ﬂmental issue of cement and steel has indicated, it may not be taken as
pesd gbn fcontrag:tor must have to arrange by themselves cement, steel, bitumen and
1 bfy : of materials from approved manufacturer, get it tested in the Departmental
aporatory and approved by the Department before use. No extension of time or escalation
of price on such accounts hall been trained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hoolgs and cranks) in the work correct to an inch or cm. and their weight calculated as per
sect]ona| weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for

measurement andpayment).

The contractor should at his own cost arrangé necessary tools and plants required for the

efficient execution of work and the rates quoted should be inclusive of the running charges

of each plant and cost ofconveyance.

Orissa Bridge & Construction Corporation Ltd. will be allowed price prefer
over the lowest quotation or tender as laid down in works and Transpo
Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be allowed 2

price preference to the extent of up to 3% over the lowest tender amount (Where their
ecute the work after

tender is not the lowest) provided they express willingness to ex
reduction of rates bynegotiation. . .

The contractor is required to pay royalty to Govt. as fixed from t!me of time and producg
such documents in support of their payment to the concerned Eng_lneer-ln-Q_I’\arge with their
bills, falling which the amount towards royalties of different materials as utilised by them In
the work will be recovered from their bills and deposited In the revenue oOf

concerneddepartment.
Under no circumstances interest is chargeabl

for thework. L
Trial Boring - The foundation level as indicated in the body of the departmental drgavy;ng is
purely tentative and for the general guidance only. The Department has no respon5|b[||ty for
the suitability of actual strata at the foundation level. The contractor has to conduct hls_ own
boring before starting the work and get the samples tested at his own cost to ascertain the
S B.C. and credibility of the strata at founding level while quoting his rates for tender the

contractor shall take in to account of the aboveaspects.
Any defects, shrinkage or other faults which may be no

e for the dues or additional dues if any payable

ticed within 12(twelve) months from

the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ building for 12 months from the date of successful completion of

thework.

From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care Or

misconductonthepartofthecontractororanyoneinhisemploymentdurlngtheexecutionoﬂhework.

Contracto
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Alsono claim sh :

any ofer calarrzilyb:lt?t;:\eer:arl\g?gr:g? ?:chue :o'eda hpueke, 0o, epidarmic, riot o

%ood by the contractor at his own cost. idental damages so caused will have to be made

. Gradati i T

% as?)((’e:tt'r?: l:;g%’fi%::g‘:bn‘;ei?rfr Salncc;i fine aggregate shall meet the grade requirement

100. Where it will be found neces bn s binds /LIS, S MO-RT&H specifications.
issue an order book sary by the Department, the Officer-in-Charge of the work shall

r book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book bY
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor of
his authorised agents with their dated signature. Orders entered in this book and noted by
the contractor's agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the
P.W.D. and shall not be removed from the site of work without written permission of the
Engineer-in- charge and to be submitted to the Engineer-in- chargé everymonth.

101. No part of the contract shall be sublet without written permission of the concerned Block
Development Officer transfer is made by power of Attorney authorising others 10 receive
payment on the contractor'sbehalf.

102. The contractor should attach the certificate in token of payment deposit with t
authority as per recent circular of the Government relating to hisregistration.

103. The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrows areas, land, approach road to the
building site etc. are the responsibility of the contractor. .

104. The rate for each work of concrete items wherever dewatering is imperatlvely ne_cessary the

operation of the items due tg standing water as

term dewatering shall mean the execution or {

well as due to percolation of water. The quoted rates will be inclusive ofthis.

105. Deleted. i
106. Number of tests as specified in LR.C. / MO RT & H/LSI specification required for the
construction of roads /bridges / buildings or any other structural works wi

any Govt. Test House / Departmental laboratories/reputed material r !
ting charges including expenditure for collection /

he registration

be decided by the Engineer-in-charge. Tes .
transportation of samples /specimens etc. will be borne by the contractor. The collection of

samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne

by the contractor.

107. In case the 1# lowest tenderer or even the next lowest tenderers withdraw in series oné by

one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out

is furnished. Appropriate action for black listing the tenderers shall also be taken apart from

disincentivising thetenderer.
108. Condition for issue of plant & machinery to contractor on hire: - Deleted

109. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract: -TIME CONTROL: -
(A) Progress of work and Re-scheduling programme.

. The Block Development Officer, Nabarangpur shall issue the letter of acceptance to the
successful contractor. The issué of the letter of acceptance shall be treated as closure of the

Bid process and commencement of the contract.

Contractor
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. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block
Development Officer , Nabarangpur for approval a Programme commensurate to Clause
no.15 showing the general methods, arrangements, and timing for all the activities in the
Works along with monthly cash flow forecast.

. To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, ¥z of the whole of the work before 1% of the
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has elapsed.

. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in- Charge, a revised programme showing the
modifications to such programme necessary to ensuré completion of the works w!thln the time

for completion. If the contractor does not submit an updated Programme within this period, the

Engineer-in-Charge may withhold the amount of 1% of the contract value from the next

payment certificate and continue to withhold this amount until the next payment after the date

on which the overdue Programme has been submitted.

+  An update of the Work Programme shall be a programme showing the actual progress
achieved, on each activity and the effect of the progress achugved on the timing of the
remaining work including any changes to the sequence of the activities.

« The Engineer-in-Charge’s approval of the Programme shall not a}ter the Con.tracto_r’s
obligations. The Contractor may revise the Programme and submit it to the Engmeer—m-
Charge again at any time. A revised Programme is to show the effect of Variations and

Compensation Events.

(B) Extension of the Completion Date.

0 The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

O As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Block Development Officer , Nabarangpur _and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) complete the work as per milestone given in contract data.

0 !n case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use

Contractor BDO, NA ANGPUR
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constantly his best endeavours to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force major, or
i) Abnormally bad weather, or
iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Comepletion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in

Contract data is beyond the Contractors control.
* ORequest for reschedule and

extension of time, to be eligible for consideration, shall be made by th_e Contractor In
writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.
¢ In any such case 2 fair and
pletion of work may be given. Such extension

shall be communicated to the Contractor by the Block Development Ofﬁcgrin writing,
within 3 months of the date of receipt of such requgst_. Non—a_pphcatlon by the
contractor for extension of time shall not be a bar for giving a fair and reasonable

extension by the Block Development Officerand this shall be

(C) Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Block Development Officer(whose decision in writing shall be final
and binding) may decide on the amount of tendered value of the work for every completed
day / month (as applicable) that the progress remains below that specified in Clause 2 or that
the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed
on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contraqtor under t.his or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)

reasonable extension of time for com

Contractor BDO, NA NGPUR
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in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable on
such withheld amount.

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-ii of OPWD Code Vois-lzlsng
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.
dt.04.05.2016)

For availing incentive clause in any project which is completed before the stipulated datle ol:
completion, subject to other stipulations it is mandatory on the part of the concerned_ Bloc
Development Officer , Nabarangpur to report the actual date of cc_>mpletl_org of the prOJ;BCt a;
soon as possible through FAX or e-mail so that the report is received within 7 days 0 S;{C
completion by the concerned Superintending Engineer, Chief Engineer & the Admmfls:ra e
Department. The incentive for timely completion should be on a.graduated scale 0d (2'}33
percent to 5(five) percent of contract value. Assessment of incentives may be worked out 10

earlier completion of work in all respect in the following scale.

Contractor BDO,N RANGPUR



i, Before 30% of the contract period = 5%of contract value

i. Before 20% to 30% of the contract period=4%of contract value.
iii. Before 10% to 20% of the contract period= 3%of contract value.
iv. Before 5% to 10% of the contract period= 2% of contract value.
v. Before 5%of the contract period= 1% of contract value.

(E) Management Meetings

. Either the Engineer or the Contractor may require the other to attend a mana.ggment meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

+ The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of ltem Rate F2 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the.contra_ctor under ghe hand
of the Block Development OmcerJng_aﬁggyLShall be conclusive evidence), 20% of the

value of left over work will be realised from the contractor as penalty.

110.The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in

addition to the clauses mentioned here in before tendering.
111.The safety certificate of the E.I. work will be furnished by the agencies after g_etting necessary
verification from the electrical inspector / equally competent authority responsible for the work
prior to Energisation of the building.
112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per Works
Deptt. Office Memorandum No.12366 dt.8.11.2013)

Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the mile
stone liquidated damage will be imposed.
113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.- Il on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehaviour/ threatening of Departmental & supervisory officers during execution of
work/ tendering process.

b) Involvementin any sort of tender fixing.

c) Constant non-ach[evement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

Contracto!
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d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the
State.

f) Submission of false/ fabricated / forged documents for consideration of 2 tender.

Contractor BDO, N ANGPUR
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' TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work. The Tenderer aré expected to possess
and be well conversant with the following IS standard and code of practice.

Will be as per I.S. 069/455 (However the grade of cement to be
complex cube test

selected by the Engineer-in-Charge of work and
before commencement of work in eachbatch).

|.S. 432 (Plain) and 1786 (Tor)

Vibrator |.S. 7246

Aggregate 1.S. 383, 1.5. 515
amount of oil, salt, acid, vegetable

Water for mixing and curing Shall be clean, free from injurious I ‘
materials and other substances and harmful to concrete In conformity

to1.S. 456 and 1.5.3025.

Sand / Fine Aggregate 1.S. 2116, 383
Binding wire 1.S. 280 (galvanised minimum 1 mm)

Rainwater pipe _
Construction joints _"’"
Steel Window Frame _
Steel Door Frame _
ictly conform to |.S. specification and as

Fitting & Fixtures for journey Conforming to I.S. 7452/82 str
Charge.

works per direction of Engineer-in-

d and bridges (latest edition) published by
bt and absence of provision, regarding

Note: For road work (Approach Road) specification as per roa
I.R.C & M.0.S.T. shall be followed. In case of any dou
specification .S. shall be referred (Indian standard).

Contractor
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ITEM OF WORK

1.Concrete shall be with conformity tol.S.456.

2. Foundation shall be with conformity tol.S.1080.

3. Stone masonry (R.R.) shall be with conformity to 1.S.1597(Part-l)

4.C.R. Masonry shall be with conformity tol.S.1597.

5. Brick masonry shall be with conformity tol.S.2212.

6.Cement plastering shall be with conformity to 1.5.9103 86925.

7 Mortar shall be with conformity tol.S.2250

8.White and colour washing shall be with conformity tol.S.6278.

9.CC in foundation shall be with conformity tol.S.2571.

10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part - | & Part-I)
11. Painting to all surfaces shall be with conformity to 1.8.2395 (Part—| & Part -Il)
12. DPC shall be with conformity tol.S.3067

13. Tarfelt treatment shall be with conformity tol.S.1346

14. Mosaic flooring with conformity tol.S.2114

15.  Steel painting shall be with conformity to 1.S. 1477 (Part -| Part - I)1.S. 1661

16.  Pile Foundation Shall be conformity to 1.5. 2911 (Part 1 & Part 2)

Contractor
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CERTIFICATE OF NO RELATIONSHIP

|/We hereby certify that I/We* am/are” related/not related (*) to any officer of Panchayat
samiti Nabarangpur of the rank of Assistant Engineer & above and any officer of the rank of
Assistant / Under Secretary and above of the PR & DW Department, Govt. of Orissa. I/We*
amfare* aware that, if the facts subsequently proved to be false, my/our* contract will be
rescinded with forfeiture of E.M.D and security deposit and |/We* shall be liable to make good

the loss or damage resulting from such cancellation.

|//We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

SignatureoftheTenderer

Date:-

(*) - Strike out which is not applicable

Contractor BDO, NABARANGPUR
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SCHEDULE-B

CERTIFICATEQFEMPLOYMENTOFUNEMPLOYEDGRADUATEENG
INEER / DIPLOMAHOLDERS

_ (for Super class / special class / A clas
I/We here by certify that at present the following Engineering pers

firm/company and their bio-data are furnishedbelow.

W Name of Qualificati | Date of Monthly | Whether
No. | Engineering | On Appointment| emolument fulltime |/ retired / dismissed or
personnel engagem removed personnel from
appointed for entand | state  Govt/ Central
supervising continuo | Govt/  Public Sector
contractor's us. Undertaking/ private
work with Companies and__orany
address. one ineligible for

- Government service.

1 2 3 4 5 6 _/_’__7__/

s contractors only) _
onnel are working with melin our

If they are superannuated

| / We also note that, non

Contractor

-submission of this certificate will rendermy /o0

ur tender liable for rejection.

Signature of the tenderer.
Date:-
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Schedule-C
ANNEXURE = |

AN s

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK

(MINIMUMREQU[REMENT)
Sl. No. List of plants and equipments Total Marks

H—
01. Truck/Tipper 2 I
02. Concrete Mixture 2 I SE—
03. Generator (5Kv) [ L e
04. Plate Vibrator ____2‘_,,_/4
05 Needle Vibrator | 2 4
06 Centring& shuttering materials. ___’40@’___4’_______
07 Water Tanker 2
08 Except if any I -,

Total:-

-------------_-_-_-_..__.-------_-----_--_------------- .................................

ANNEXURE - Il OF SCHEDULE-C

Apart from the above the contractor shall have to arrange other machineries if any required for the work.

Contractor
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WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEDULE-D

]
Value of work actually

O
Reasons for

Name of| Name of Contract Maj i Actual date of]
A jor Stipulated date of Actual date of ’
Employer| Location Price in items | Commencement/ [Completion of executed during last 5 delay in
and Name Indian of completion of the | the Work. | financial year starting/
of Work Rupees/ Works Work as per | completion if
Agreeme Agreement. Financial | Value any.
nt No. year I
2 3 4 5 6 7 8 9
\ ///___/___/
_______/_/_____——
\ _/__———/—//
| I N
__’__/__,__/__//
—r 1 [ 1t

Note:- The above information is to be ce

Executive Engineer.

Contractor

rtified by the Engineer in Charge / Employer

BDO, NA

not bellow the rank of

ANGPUR
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SCHEDULE-E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED

OR ABANDONMENTOF WORK BY THE TENDERER

1. a)ls the
tenderercurrentlyinvolved Tasite
in any litigation relating to the work.
b) If yes: givedetails:
2. a) Has the tenderer or anyofits Yes{No
constituent partners beendebarred/
expelled by any agency in India during the last 5 years
Yes/No

3.a) Has the tenderer or anyofits constituent

partners failedtoperform on any contract work in

India during the last 5 years

b)If yes, givedetails:
e summarily

cealed, qualification application will b

Note:
his schedule is found to be incorrect or con

If any information int
be rejected.

Signature of the contractor

v

Contractor
BDO, NABARANGPUR
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SCHEDULE -F

(To be submitted in original in legal stamp paper)

1. T i )
he undersigned, do hereby certify that all the statements made in the required attachments

are true and correct.

Z: i
The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have abandoned any

;gragﬁ gﬂdgellmgatlon /Buildings or other project work in India nor any contract awarde:
3 The undwo_rks have been rescinded during the last five years prior to the date of thlsbld..
" fumi ers!gned 'hereby authorised and request (s) @Y bank, person firm or Corporation to
urrpsh pertlnent information as deemed necessary and as requested by the Department to
" yr?‘ﬂfy this stgtement or regarding my (our) competency and generalreputation. ,
' e undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such informati

on at the request of theDepartment.

(Signed by @n Authorised Officer of the firm)

Title of Officer
Name of Firm
Date:

Contractor
BDO,N ANGPUR
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SCHEDULE -G

Existing commitments and ongoing works
[ Anticipated_|

scription of | Place Contract | Name & | Value of | Stipulated Value
& | No. Address | Contract period O works date O
of (Rs.Lakh) Completion remaining to completion

Employer be
i completed

(Rs. L?kh) L e

16 ]
. N Ty

De

*Attach Certificate(s) from the Engineer -in-charge

N

Contractor ’
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To
yer/Tender [nviting A

(Fill up the complete name and address of the Authority/Emplo

We, the undersigned declare that:
Security Declaration.

our conditions, bids must be supported by a Bid
panelment and / or

2. We accept that the Authority/Employerl'l’ ender Inviting Authority shall cancel our em N
SUSpend/pl‘ohibit!debarlblacklist from participating in bidding in any contract of the State for. a minimum
ach of our obligation(s) under the bid conditions, becausewe.

period of 180 days, if we are in bre

(a)Have withdrawn out Bid prior to the expiry da

extended date provided by us;or
(b)Having been notified of the acceptance of our Bid by the EM
in the Letter of Bid or any extended date provided byus, o
(i) Failure of use to furni nce Security and Additional Performance Security, if
required in accordance [TB/Terms of the Bid Document,or
(i) Failto agree to the decisions of the contract negotiation meetingor

(iii) Failure refuse to execute theContract.
we are not the success

3. We understand this Bid Security Declaration shall expire, if
earlier of your notification of the name of the successful Bidder through award of contract, or @

date of the Bidvalidity.

1 We understand that, according to y

te of the bid validity speciﬂed in the letter of Bid or any

ployer prior to the expiry daté the bid validity

ful Bidder, upon the
fter the expiry

Name of theBidder.
Name of the person duly authorized to sign the Bid on behalf oftheBidder

Title of the person signingtheBid
of the personnamedabove

Datesigned/dayof
cify the name of the Joint Venture as Bidder

o Inthe case of the Bid submitted by joint venture spe
person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid.

Signature

Contractor
BDO, NABARANGPUR
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Schedule-H
Form of Bid Security Declaration

Name Of the Work—

Date:

Bid \dentification No.

uthority)
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[Note: In case of a Joi
. oint Venture, the Bid ] i in the name O
to the Joint Venture that submits the Biij . Security Declaration must be in

52
f all members

SCHEDULE -|

MEMORANDUM OF UNDERSTANDING

.............
............................

First Party | SH/SML..........cccvmrrrvvssns . Aged ... Years, SIO-
(Hereinafter called the First Part)

AND

Second Party | Sr/Smt......coovrimvismneienes i
(Hereinafter called the Second Part) having H.T. /L.T. license registration NO............: valid up o oveeeieveens
AND WHEREAS the First Party of 1% partis the managing partner of .........coeerereers
 for the tender WOrK, “.....ocerrweeseeeemsesesress "

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portio

AND WHEREAS the Second Party accepted the offer of First Party.

Contract
acer BDO, NABARANGPUR
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NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all EI works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfil all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge-
3) Tha, the First Party shal receive payment, signing the il e document for the concemed work.

4) That, the Second Party shall abide the rules, regulations and specification of E.|. works of above said matter.

In witness where of both the party have signed in presence of

WITNESS

Wi-

Wz-

APPROVED for 53 (Fifty-three) pages only

Contractor BDO, N ANGPUR
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