



INTEGRATED TRIBAL DEVELOPMENT AGENCY,
NABARANGPUR

Invitation for Bids

Bid Identification No. ITDANBG-02/2025-26

Lr. No.- ⁴⁸¹⁵ 72025

Date 18th November 2025

The Project Administrator, ITDA, Nabarangpur, on behalf of Governor of Odisha, invites **percentage rate bids in single cover system in ONLINE MODE** only, for the following works.

Sl. No.	Name of Work	Value of work	Bid Security/ EMD (In ₹.)	Cost of document	Period of completion	Class of Bidder
1	2	3	4	5	6	7
1	Construction of Approach Road to EMRS at Papadahandi in Papadahandi GP under Papadahandi Block	₹ 27,54,158/-	₹ 27,600/-	₹ 6,000/-	4 (Four) Calendar Months	'C' & 'B' Class
2	Construction of Culvert at Kutasahi in Betal GP under Nabarangpur Block	₹ 10,09,244/-	₹ 10,100/-	₹ 6,000/-	4 (Four) Calendar Months	'D' & 'C' Class
3	Construction of CC Road from Nayak Sahi to Buchiaguda at Jatabal in Jatabal GP under Papadahandi Block	₹ 8,84,116/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
4	Construction of CC Road from Main Road (Community Hall) to Masanipada, Nuapara GP under Raighar Block	₹ 8,81,659/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
5	Improvement of road from Kurshi Motu Sahi to Dholungpara in Kurshi GP under Umerkote Block	₹ 8,81,481/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
6	Improvement of road from Parchipara A/C High School to Parchipara Market in Parchipara GP under Raighar Block	₹ 8,81,651/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
7	Construction of Drying Yard/ Community Storage Structure at Nuapara under Raighar Block	₹ 8,82,019/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
8	Construction of Drying Yard at Palia village in Jharigam Block	₹ 8,87,581/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
9	Improvement of road from KurshiHatapada to Khutuguda in Kurshi GP under Umerkote Block	₹ 8,81,481/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
10	Improvement of road from KurshiJunanipara village road under Umerkote Block	₹ 8,81,481/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
11	Improvement of road from Keripadar to Nagrachachera in Tohara GP under Umerkote Block	₹ 8,81,481/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
12	Improvement of road from Koilupara to Bonipadar in Tohara GP under Umerkote Block	₹ 8,83,964/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
13	Construction of Internal Connecting CC Road from UdhabSabar House to Nilamber House at Badaolma village under Dabugam Block	₹ 8,75,236/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class
14	Construction of CC Road from Dumarpadar village to CHC in Bhamini GP under Umerkote Block	₹ 8,84,727/-	₹ 8,900/-	₹ 4,000/-	4 (Four) Calendar Months	'D' & 'C' Class

Sl. No.	Name of Work	Value of work	Bid Security/ EMD (In ₹.)	Cost of document	Period of completion	Class of Bidder
1	2	3	4	5	6	7
15	Construction of Adivasi Sanskruti Bhawan at Umerkote under Umerkote Block	₹ 38,01,641/-	₹ 38,100/-	₹ 6,000/-	6 (Six) Calendar Months	'C' & 'B' Class
16	Construction of Adivasi Sanskruti Bhawan at Chandahandi under Chandahandi Block	₹ 37,46,908/-	₹ 37,500/-	₹ 6,000/-	6 (Six) Calendar Months	'C' & 'B' Class
17	Construction of Adivasi Sanskruti Bhawan at Dabugam under Dabugam Block	₹ 37,33,264/-	₹ 37,400/-	₹ 6,000/-	6 (Six) Calendar Months	'C' & 'B' Class
18	Construction of Adivasi Sanskruti Bhawan at Jharigam under Jharigam Block	₹ 37,59,659/-	₹ 37,600/-	₹ 6,000/-	6 (Six) Calendar Months	'C' & 'B' Class
19	Construction of Adivasi Sanskruti Bhawan at Nabarangpur under Nabarangpur Block	₹ 37,47,202/-	₹ 37,500/-	₹ 6,000/-	6 (Six) Calendar Months	'C' & 'B' Class
20	Construction of Adivasi Sanskruti Bhawan at Nandahandi under Nandahandi Block	₹ 37,72,811/-	₹ 37,800/-	₹ 6,000/-	6 (Six) Calendar Months	'C' & 'B' Class
21	Construction of Adivasi Sanskruti Bhawan at Raighar under Raighar Block	₹ 37,94,806/-	₹ 38,000/-	₹ 6,000/-	6 (Six) Calendar Months	'C' & 'B' Class
22	Construction of Additional Class Room at Nayakguda, Sunabeda GP, Umerkote Block	₹ 47,74,599/-	₹ 47,800/-	₹ 6,000/-	9 (Nine) Calendar Months	'B' Class
23	Construction of Additional Class Room at Dhodra in Dhodra GP, Jharigam Block	₹ 47,37,103/-	₹ 47,400/-	₹ 6,000/-	9 (Nine) Calendar Months	'B' Class
24	Construction of Anganwadi Centre at Rengabhatiguda of Haladi GP under Raighar Block	₹ 9,68,431/-	₹ 9,700/-	₹ 4,000/-	6 (Six) Calendar Months	'D' & 'C' Class
25	Construction of Anganwadi Centre at Gundijhari of Haladi GP under Raighar Block	₹ 9,68,431/-	₹ 9,700/-	₹ 4,000/-	6 (Six) Calendar Months	'D' & 'C' Class

1. Bid documents such as DTCN / BOQ etc. can be seen / downloaded from the Govt. Website i.e. www.tendersorissa.gov.in, during the period **dt.20.11.2025 to 17.00 Hours of dt.04.12.2025**.
2. **Online bids shall be received till 17.00 Hours of dt.04.12.2025** and a sealed cover containing hard copy such as **Original Affidavit in Schedule-F** for each work separately, regarding **debaring / expelling of the tender or abandonment of the work by the tenderer** along with **Receipt of online bid submission** must be received in the office of the undersigned on or before **17.00 Hours of dt.08.12.2025** by **ORDINARY POST / REGISTERED POST / SPEED POST ONLY**, failing which the bid will be rejected.
3. The online bids will be opened at **15.00 Hours of dt.09.12.2025** in the office of the Project Administrator, ITDA, Nabarangpur in presence of the Technical Committee / Bidder wishes to remain present.
4. The original documents of the successful lowest bidder will be verified at the office of the undersigned within 5 (five) working days of opening of the bid.
5. Any tenderer desirous to avail any facility as per certain circular/Order of Govt. have to apply for the same in writing in affidavit along with the Tender paper. Claim at the time of opening of tender or later will not be entertained.
6. The bidder must possess compatible **Digital Signature Certificate (DSC)** of Class – II or Class – III.
7. The authority will not be held responsible for any technical snag or network failure during on line bidding.

8. The authority reserves the right to reject any or all bids without assigning any reason thereof.
9. The Addendum / Corrigendum if any will be hosted in the website only.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4816 /2025

Dt.18/11/2025

Copy forwarded to the Deputy Secretary to Government, Department of Information Technology, Odisha, Bhubaneswar for publish in the Govt. website for wide circulation.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4817 /2025

Dt.18/11/2025

Copy forwarded to the State Informatics Officer, NIC, Orissa Unit, Sachivalaya Marg, Unit -4, Bhubaneswar. for information and necessary action.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4818 /2025

Dt.18/11/2025

Copy to the Deputy Director & DIO, NIC, Nabarangpur for information and necessary action. He is requested to extend necessary cooperation on implementation of GePNIC- Govt. e Procurement system of NIC.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4819 /2025

Dt.18/11/2025

Copy to the District e-Governance Manager (DeGM), Nabarangpur for information and necessary action. He is requested to publish the Notice inviting Tender in the District website for wide publicity.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4820 /2025

Dt.18/11/2025

Copy submitted to the Commissioner-cum-Secretary to Govt., ST & SC Development Department, Odisha Bhubaneswar / Revenue Divisional Commissioner (SD), Berhampur for favour of kind information.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4821 /2025

Dt.18/11/2025

Copy submitted to the Collector, Nabarangpur / Superintendent of Police, Nabarangpur for favour of kind information and necessary action.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4822 /2025

Dt.18/11/2025

Copy to the Executive Engineer, (R&B) Division, Nabarangpur/ E.E., R.W. Division, Nabarangpur/ Umerkote / E.E. R.W.S&S, Division, Nabarangpur/ E.E., M.I Division, Nabarangpur / All the Block Development Officer in the District/ Executive Officer, Municipality, Nabarangpur for information and wide publication.


Project Administrator,
ITDA, Nabarangpur

Memo No. 4823 /2025

Dt.18/11/2025

Copy to the Asst. Executive Engineer / All Asst. Engineers / All Jr. Engineers / Head Clerk / Cashier/ Computer Operator, ITDA, Nabarangpur for information and necessary action.

Copy to this office Notice Board.


Project Administrator,
ITDA, Nabarangpur